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NOTICE TO CONTRACTORS 
    

 
 

 
Sealed proposals for the Noble County Caldwell Exempted Village School District will 
be received by the Noble County Commissioners at their office at 260 Courthouse 
Caldwell, Ohio 43724 until 3:00 p.m. on Wednesday July 5, 2023, and then at 3:15 p.m. 
at Noble County Commissioners office located said office opened and read aloud. 
 
 
 See Specifications Attached 
 
Plans, specifications and bid forms may be secured at the office of the Buckeye Hills 
Regional Council 1400 Pike Street Marietta OH  45750 or by email 
kdunn@buckeyehills.org 
 
Bid Guaranty see page 7. 
 
Bids shall be sealed and marked as Bid for: _ Noble County Caldwell Exempted Village 
School District   and mailed or delivered to: 
 
 Noble County Commissioners 
 260 Courthouse  
 Caldwell, Ohio 43724 
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Instruction to Bidders 
 

Receipt and Opening of Bids 
The Noble County Commissioners (herein called the “Owner”), invites bids on the form 
attached hereto, all blanks of which must be appropriately filled in.  Bids will be received 
by the Noble County Commissioners at the office of 260 Courthouse Caldwell, Ohio 
43724 until 3:00 p.m. on Wednesday July 5, 2023, and then at 3:15 p.m. July 5, 2023 at 
the Noble County Commissioners office located 260 Courthouse, Caldwell, OH  43724 
publicly opened and read aloud.  The envelopes containing the bids must be sealed, 
addressed to Noble County Commissioners at 260 Courthouse Caldwell, Ohio 43724 
and designated as Bid for the Noble County Caldwell Exempted Village School District. 
 
The Owner may consider informal any bid not prepared and submitted in 
accordance with the provisions hereof and may waive any informalities or reject 
any and all bids.  Any bid may be withdrawn prior to the above scheduled time for the 
opening of bids or authorized postponement thereof.  Any bid received after the time 
and date specified shall not be considered.   
 
Preparation of Bid 
 Bids submitted pursuant to sections 307.86 to 307.92 of the Revised Code shall be in a 
form prescribed by the contracting authority and filed in a sealed envelope at the time 
and place mentioned in the advertisement. The bids received shall be opened and 
tabulated at the time stated in the notice. Each bid shall contain the full name of each 
person submitting the bid. Except as otherwise provided in division (B) of this section, if 
the bid is in excess of ten thousand dollars and for a contract for the construction, 
demolition, alteration, repair, or reconstruction of an improvement, it shall meet the 
requirements of section 153.54 of the Revised Code. If the bid is in excess of ten 
thousand dollars and for any other contract authorized by sections 307.86 to 307.92 of 
the Revised Code, it shall be accompanied by a bond or certified check, cashier's 
check, or money order on a solvent bank or savings and loan association in a 
reasonable amount stated in the advertisement but not to exceed five per cent of the 
bid, conditioned that he shall, if his bid is accepted, execute a contract in conformity to 
the invitation and his bid.  

(B) The board of county commissioners may, by a unanimous vote of the entire board, 
permit a contracting authority to exempt a bid from any or all of the requirements of 
section 153.54 of the Revised Code if the estimated cost is less than twenty-five 
thousand dollars. If the board exempts a bid from any but not all of these requirements, 
the bid notice published in the newspaper pursuant to section 307.87 of the Revised 
Code shall state the specific bid guaranty requirements that apply. If the board exempts 
a bid from all requirements of section 153.54 of the Revised Code, the notice shall state 
that none of the requirements of that section apply.  

 

Method of Bidding 
The Owner invites lump sum bid as indicated in the Bid Form. 
 
If the lowest total responsive bid received exceeds the amount of funds available to 
finance the contract, the Owner may: 

http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=307.86
http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=307.92
http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=153.54
http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=307.86
http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=307.92
http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=153.54
http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=307.87
http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=153.54
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1. Reject all bids; 
2. Augment the funds available in an amount sufficient to enable award to the lowest 

responsive bidder; 
3. Take the base bid less a number of items as listed on the proposal form as to 

produce a net amount which is within available funds. 
 
Qualifications of Bidder 
The Owner may make such investigations as he/she deems necessary to determine the ability 
of the bidder to perform the work, and the bidder shall furnish the Owner all such information 
and data for this purpose as the Owner may request.  The Owner reserves the right to reject 
any bid if the evidence submitted by, or investigation of, such bidder fails to satisfy the Owner 
that such bidder is properly qualified to carry out the obligations of the contract and to complete 
the work contemplated therein.  Conditional bids will not be accepted. 
 
Bid Guaranty  
§ 153.54 Bid guaranty to be filed with bid. -- for projects involving improvements or 
public improvements contracted for after January 1, 1992.  

 

Text of Statute  
(A) Each person bidding for a contract with the state or any political subdivision, district, 
institution, or other agency thereof, excluding therefrom the department of 
transportation, for any public improvement shall file with the bid, a bid guaranty in the 
form of either:  

(1) A bond in accordance with division (B) of this section for the full amount of the bid;  
(2) A certified check, cashier's check, or letter of credit pursuant to Chapter 1305. of the 
Revised Code, in accordance with division (C) of this section. Any such letter of credit is 
revocable only at the option of the beneficiary state, political subdivision, district, 
institution, or agency. The amount of the certified check, cashier's check, or letter of 
credit shall be equal to ten per cent of the bid.  
(B) A bid guaranty filed pursuant to division (A)(1) of this section shall be conditioned to:  
(1) Provide that, if the bid is accepted, the bidder, after the awarding or the 
recommendation for the award of the contract, whichever the contracting authority 
designates, will enter into a proper contract in accordance with the bid, plans, details, 
specifications, and bills of material. If for any reason, other than as authorized by 
section 9.31 of the Revised Code or division (G) of this section, the bidder fails to enter 
into the contract, and the contracting authority awards the contract to the next lowest 
bidder, the bidder and the surety on the bidder's bond are liable to the state, political 
subdivision, district, institution, or agency for the difference between the bid and that of 
the next lowest bidder, or for a penal sum not to exceed ten per cent of the amount of 
the bond, whichever is less. If the state, political subdivision, district, institution, or 
agency does not award the contract to the next lowest bidder but resubmits the project 
for bidding, the bidder failing to enter into the contract and the surety on the bidder's 
bond, except as provided in division (G) of this section, are liable to the state, political 
subdivision, district, institution, or agency for a penal sum not to exceed ten per cent of 
the amount of the bid or the costs in connection with the resubmission of printing new 
contract documents, required advertising, and printing and mailing notices to 
prospective bidders, whichever is less.  

http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=1305
http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=9.31
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(2) Indemnify the state, political subdivision, district, institution, or agency against all 
damage suffered by failure to perform the contract according to its provisions and in 
accordance with the plans, details, specifications, and bills of material therefor and to 
pay all lawful claims of subcontractors, materialmen, and laborers for labor performed or 
material furnished in carrying forward, performing, or completing the contract; and agree 
and assent that this undertaking is for the benefit of any subcontractor, materialman, or 
laborer having a just claim, as well as for the state, political subdivision, district, 
institution, or agency.  

(C)(1) A bid guaranty filed pursuant to division (A)(2) of this section shall be conditioned 
to provide that if the bid is accepted, the bidder, after the awarding or the 
recommendation for the award of the contract, whichever the contracting authority 
designates, will enter into a proper contract in accordance with the bid, plans, details, 
specifications, and bills of material. If for any reason, other than as authorized by 
section 9.31 of the Revised Code or division (G) of this section, the bidder fails to enter 
into the contract, and the contracting authority awards the contract to the next lowest 
bidder, the bidder is liable to the state, political subdivision, district, institution, or agency 
for the difference between the bidder's bid and that of the next lowest bidder, or for a 
penal sum not to exceed ten per cent of the amount of the bid, whichever is less. If the 
state, political subdivision, district, institution, or agency does not award the contract to 
the next lowest bidder but resubmits the project for bidding, the bidder failing to enter 
into the contract, except as provided in division (G) of this section, is liable to the state, 
political subdivision, district, institution, or agency for a penal sum not to exceed ten per 
cent of the amount of the bid or the costs in connection with the resubmission, of 
printing new contract documents, required advertising, and printing and mailing notices 
to prospective bidders, whichever is less.  

If the bidder enters into the contract, the bidder, at the time the contract is entered to, 
shall file a bond for the amount of the contract to indemnify the state, political 
subdivision, district, institution, or agency against all damage suffered by failure to 
perform the contract according to its provisions and in accordance with the plans, 
details, specifications, and bills of material therefor and to pay all lawful claims of 
subcontractors, materialmen, and laborers for labor performed or material furnished in 
carrying forward, performing, or completing the contract; and agree and assent that this 
undertaking is for the benefit of any subcontractor, materialman, or laborer having a just 
claim, as well as for the state, political subdivision, district, institution, or agency.  

(2) A construction manager who enters into a contract pursuant to sections 9.33 to 
9.333 [9.33.3] of the Revised Code, if required by the public owner at the time the 
construction manager enters into the contract, shall file a letter of credit pursuant to 
Chapter 1305. of the Revised Code, bond, certified check, or cashier's check, for the 
value of the construction management contract to indemnify the state, political 
subdivision, district, institution, or agency against all damage suffered by the 
construction manager's failure to perform the contract according to its provisions, and 
shall agree and assent that this undertaking is for the benefit of the state, political 
subdivision, district, institution, or agency. A letter of credit provided by the construction 
manager is revocable only at the option of the beneficiary state, political subdivision, 
district, institution, or agency.  

(D) Where the state, political subdivision, district, institution, or agency accepts a bid but 
the bidder fails or refuses to enter into a proper contract in accordance with the bid, 

http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=9.31
http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=9.33
http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=9.333
http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=1305
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plans, details, specifications, and bills of material within ten days after the awarding of 
the contract, the bidder and the surety on any bond, except as provided in division (G) 
of this section, are liable for the amount of the difference between the bidder's bid and 
that of the next lowest bidder, but not in excess of the liability specified in division (B)(1) 
or (C) of this section. Where the state, political subdivision, district, institution, or agency 
then awards the bid to such next lowest bidder and such next lowest bidder also fails or 
refuses to enter into a proper contract in accordance with the bid, plans, details, 
specifications, and bills of material within ten days after the awarding of the contract, the 
liability of such next lowest bidder, except as provided in division (G) of this section, is 
the amount of the difference between the bids of such next lowest bidder and the third 
lowest bidder, but not in excess of the liability specified in division (B)(1) or (C) of this 
section. Liability on account of an award to any lowest bidder beyond the third lowest 
bidder shall be determined in like manner.  

(E) Notwithstanding division (C) of this section, where the state, political subdivision, 
district, institution, or agency resubmits the project for bidding, each bidder whose bid 
was accepted but who failed or refused to enter into a proper contract, except as 
provided in division (G) of this section, is liable for an equal share of a penal sum in 
connection with the resubmission, of printing new contract documents, required 
advertising, and printing and mailing notices to prospective bidders, but no bidder's 
liability shall exceed the amount of the bidder's bid guaranty.  

(F) All bid guaranties filed pursuant to this section shall be payable to the state, political 
subdivision, district, institution, or agency, be for the benefit of the state, political 
subdivision, district, institution, or agency or any person having a right of action thereon, 
and be deposited with, and held by, the board, officer, or agent contracting on behalf of 
the state, political subdivision, district, institution, or agency. All bonds filed pursuant to 
this section shall be issued by a surety company authorized to do business in this state 
as surety approved by the board, officer, or agent awarding the contract on behalf of the 
state, political subdivision, district, institution, or agency.  

(G) A bidder for a contract with the state or any political subdivision, district, institution, 
or other agency thereof, excluding therefrom the Ohio department of transportation, for 
a public improvement costing less than one-half million dollars may withdraw the bid 
from consideration if the bidder's bid for some other contract with the state or any 
political subdivision, district, institution, or other agency thereof, excluding therefrom the 
department of transportation, for the public improvement costing less than one-half 
million dollars has already been accepted, if the bidder certifies in good faith that the 
total amount of all the bidder's current contracts is less than one-half million dollars, and 
if the surety certifies in good faith that the bidder is unable to perform the subsequent 
contract because to do so would exceed the bidder's bonding capacity. If a bid is 
withdrawn under authority of this division, the contracting authority may award the 
contract to the next lowest bidder or reject all bids and resubmit the project for bidding, 
and neither the bidder nor the surety on the bidder's bond are liable for the difference 
between the bidder's bid and that of the next lowest bidder, for a penal sum, or for the 
costs of printing new contract documents, required advertising, and printing and mailing 
notices to prospective bidders.  

(H) Bid guaranties filed pursuant to division (A) of this section shall be returned to all 
unsuccessful bidders immediately after the contract is executed. The bid guaranty filed 
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pursuant to division (A)(2) of this section shall be returned to the successful bidder upon 
filing of the bond required in division (C) of this section.  
(I) For the purposes of this section, "next lowest bidder" means, in the case of a political 
subdivision that has adopted the model Ohio and United States preference 
requirements promulgated pursuant to division (E) of section 125.11 of the Revised 
Code, the next lowest bidder that qualifies under those preference requirements.  
 
(J) For the purposes of this section and sections 153.56, 153.57, and 153.571 
[153.57.1] of the Revised Code, "public improvement," "subcontractor," 
"materialman," "laborer," and "materials" have the same meanings as in section 
1311.25 of the Revised Code Examination of Site 
 
Each bidder shall, and is hereby directed to inspect the entire site of the proposed work and 
judge for himself/herself as to all the circumstances affecting the cost and progress of the work 
and shall assume all patent and latent risks in connection therewith. 
 
Soil Conditions 
Subject to the convenience of the Owners, prospective bidders will be permitted to explore the 
site by making borings or digging test pits.  In such events, the work shall be done at the sole 
expense and risk of the bidder, and he/she shall maintain and restore the site to original 
conditions. 
 
The Owner does not have to guarantee the accuracy of any information or samples which it may 
have obtained from test borings or otherwise as to the kind or condition of the soil that may be 
encountered in the prosecution of the proposed work, neither does the Owner represent that the 
plans and specifications drawn are based upon any data so obtained.  The Owner does not 
make any representation as to the soil which may be encountered or of soil or water which 
underlies the work or is adjacent thereto, including any difficulties that may be due to quicksand, 
or other unfavorable conditions that may be encountered in the work, whether apparent under 
surface inspection or disclosed in the process of carrying forward the work. 
 
Working Facilities 
The plans show, in the general manner, the existing structures and the land available for 
construction purposes.  The bidders must satisfy themselves of the conditions and difficulties 
that may be encountered in the execution of the work at this site. 
 
Addenda and Interpretations 
No official interpretation of the meaning of the plans, specifications or other pre-bid documents 
will be made to any bidder orally. 
 
Every request for such interpretation should be made in writing addressed to Kate Dunn 
kdun@buckeyehills.org and to be given consideration, must be received at least five (5) days 
prior to the date fixed for the opening of bids.  Any and all such interpretations and any 
supplemental instructions will be in the form of written addenda to the specifications which, if 
issued, will be mailed by certified mail with return receipt requested to all prospective bidders (at 
the respective addresses furnished for such purpose), not later than three (3) days prior to the 
date fixed for the opening of bids.  Failure of any bidder to receive any such addendum or 
interpretation shall not relieve the bidder from any obligation under his/her bid as submitted.  All 
addenda so issued shall become part of the contract documents. 
 

http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=125.11
http://onlinedocs.andersonpublishing.com/revisedcode/jumptext.cfm?jumppage=1311.25
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Water Supply 
All water for construction purposes, as well as the expense of having water conveyed about the 
work, must be provided by the Contractor and the cost of this work shall be included in the unit 
prices stipulated for the various items of the work to be done under this contract. 
 
The source, quality and quantity of water furnished shall at all times be satisfactory to the 
Engineer. 
 
Signature of Bidders 
The firm, corporate or individual name of the bidder must be signed in ink in the space provided 
for the signatures on the proposed blanks.  In the case of a corporation, the title of the officer 
signing must be stated and such officer must thereunto duly authorized and the seal of said 
corporation duly affixed.  In case of a partnership, the signature of at least one of the partners 
must follow the firm name, using the term “member of the firm”.  In the case of an individual, use 
the terms “doing business as”, or “sole owner”.  The bidder shall further state in his/her proposal 
the name and address of each person or corporation interested therein. 
 
Notice of Special Terms  
Attention of the bidder is particularly called to those parts of the General Contract Terms and 
other contract documents and specifications, which deal with the following: 
a. Insurance requirements 
b. Federal Labor Standards Provisions, including Davis-Bacon wage rates 
c. Requirement for a performance bond for 100% of contract price 
d. Requirement that all subcontractors be approved by the Owner 
e. Safety standards 
f. Contractor’s responsibility to obtain permits 
g. Affirmative action and Equal opportunity provisions 
h. Contractor’s responsibility for compliance with accessibility requirements  
 
Additional Obligations Upon Contract Award 
Upon award of the contract but prior to execution of the final agreement and notice to proceed, 
the contractor shall submit all of the following documents, completed as required: 
a. Acceptance of Notice Award 
b. Contract 
c. Insurance certificate(s) and/or policy(ies) 
d. (If over $10,000) Contractor’s Section 3 Plan 
e. (If over $10,000) Certification of Bidder regarding Equal Employment Opportunity 
f. (If over $10,000) Certification(s) by (all) proposed Subcontractors regarding Equal 

Employment Opportunity 
g. Certification of Bidder Regarding Section 3 and Segregated Facilities 
h. Certification of (all) Proposed Subcontractor(s) Regarding Section 3 and Segregated 

Facilities 
i. (If over $10,000) Certification by Contractor and Subcontractors of Compliance with Air and 

Water Acts 
j. Contractor’s Certification concerning Labor Standards and Prevailing Wage Requirements 
k. (All) Subcontractor’s certification(s) concerning Labor Standards and Prevailing Wage 

Requirements 
 
Foreign Corporations and Contractors 
Definition: “Foreign Corporation” means a corporation incorporated under the laws of another state.  No 
contract shall be entered into with a foreign corporation until the Secretary of State has certified that such 
corporation is authorized to do business in Ohio; and until, if the bidder so awarded the Contract is a 
person or partnership, it has filed with the Secretary of State a Power of Attorney designating the 
Secretary of State as its agent for the purpose of accepting service summons in any actions brought 



 12 

under Section 153.05 of the Ohio Revised Code or under Sections 4123.01 to 4123.94, inclusive of the 
Revised Code.            
 
 
 

GENERAL CONTRACT TERMS 
 
ARTICLE 1 - CONTRACT AND CONTRACT DOCUMENTS 
 
 A. The project to be constructed pursuant to this contract will be financed with 

assistance from the Department of Housing and Urban Development and is subject 
to all applicable Federal laws and regulations. 

 
 B. All applicable State laws, municipal ordinances, and the rules and regulations of all 

authorities having jurisdiction over construction of the project shall apply to the 
contract throughout, and they will be deemed to be included in the contract the 
same as though herein written out in full. The Contractor is responsible for 
knowledge of all applicable laws, ordinances, rules and regulations that relate to the 
Project.  

 
 C. The Plans, Specifications and Addenda, hereinafter enumerated in Paragraph 1 of 

the Supplemental Instructions shall form part of this Contract and the provisions 
thereof shall be as binding upon the parties hereto as if they were herein fully set 
forth.  The table of contents, titles, headings, running headlines and marginal notes 
contained herein and in said documents are solely to facilitate reference to various 
provisions of the Contract Documents and in no way affect, limit or cast light on the 
interpretation of the provisions to which they refer.  

 
 D.  The fact that certain statutory or regulatory provisions are mentioned or are fully set 

forth in this Contract does not limit the Contractor's obligation to comply with all 
applicable laws and regulations as described above which may not be mentioned or 
set forth in this Contract. 

N 
 E.  All of documents described in Article 3 in the Contract on page 34 shall be part of 

the contract.   
 
 
ARTICLE 2 - PERFORMANCE AND PAYMENT BONDS 
 
 As a condition of entering into the contract, the successful bidder shall furnish the bond 

provided by Revised Code section 153.57 with good and sufficient surety in the amount of 
the bid price and condition ed on the faithful performance of all things to be done under the 
contract. 

 
 

 
ARTICLE 3 - WAGE RATES 
 
 In the event that the rate of wages paid for any trade or occupant in the locality where such 

work is being performed are under current collective agreements or understanding between 
bona fide organizations of labor and employer, then the wages to be paid shall be not less 
than such agreed wage rates, nor less than the minimum rates compiled by the Federal 
Labor Standard Provision.  A copy of these prevailing rates of wages has been included in 
these specifications. 
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 Every Contractor and Subcontractor who is subject to this contract shall, as soon as he/she 

begins performance under his/her contract with the Owner, supply the Owner a schedule of 
the dates on which he/she is required to pay wages to employees.  He/She shall also 
deliver to the prevailing wage coordinator within three weeks after each pay date, a certified 
copy of his/her payroll which shall exhibit for each employee paid any wages, name, 
current address, social security number, number of hours worked each day of the pay 
period and the total for each week, hourly rate of pay, job classification, fringe payments, 
and deductions from wages.  The certification of each payroll shall be executed by the 
Contractor, Subcontractor, or duly appointed agent thereof and shall recite that the payroll 
is correct and complete and that the wage rate show is not less than those required by the 
contract. 

 
 Insofar as possible, local labor shall be employed on this work 
 
 
ARTICLE 4 - AFFIRMATIVE ACTION 
 
 Each bidder, Contractor of Subcontractor (hereinafter the Contractor) must fully comply with 

either Part I or Part II, as applicable of Executive Order 11246 as stated on page G-3 during 
the performance of this contract or subcontract.   The Contractor commits itself to the goals 
for minority manpower utilization in either Part I or Part II, as applicable, and all other 
requirements, terms and conditions of this document by submitting a properly signed bid. 

 
 The Contractor shall appoint a company executive to assume the responsibility for the 

implementation of the requirements, terms and conditions of these bid conditions. 
 

 
ARTICLE 5 - INSURANCE 
 
A. The Contractor shall not commence work under this Contract until he/she has obtained all 

of the insurance required hereunder and the Owner has approved such insurance, nor shall 
the Contractor allow any Subcontractor to commence work on his subcontract until all 
similar insurance required of the Subcontractor has been so obtained and approved.  
Approval of the insurance by the Owner shall not relieve or decrease the liability of the 
Contractor hereunder. The Noble County Commissioners and the Caldwell Exempted 
Village School District shall be named as additional insured 
 

B. The Contractor shall file with the Owner all Certificates of Insurance as are necessary to 
document the insurance coverage required hereunder, subject to the approval of the Owner 
and receipt of any additional forms/documentation requested, prior to final execution of the 
Agreement Contract and issuance of the Notice to Proceed. 

 
C. Worker's Compensation.  All contractors and subcontractors shall acquire and maintain, 

during the term of the Contract, Worker's Compensation insurance in full compliance with 
the laws of the State of Ohio. 

 
D. Contractor's Liability Insurance 
 
 (i) The Contractor shall acquire and maintain during the term of the Contract Bodily 

Injury and Property Damage Liability Insurance under a standard Comprehensive 
General/Automobile Liability Policy which shall provide and include coverage on all 
Contractor's Operations, Contractor's Protective (Sublet) Liability, Contractual 
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Liability, Completed Operations Liability, Owned Automobiles and Non-owned and 
Hired Automobiles. 

 
 (ii) Property Damage Liability Insurance shall be provided on any demolition, blasting, 

excavating, shoring or similar operation on an "if any" basis. 
 
 (iii) Bodily Injury Liability limits shall be for an amount of no less than Two Hundred and 

fifty Thousand ($250,000) Dollars for injuries, including wrongful death to any one 
person and subject to the same limit for each person, in the amount of not less than 
Five Hundred Thousand ($500,000) Dollars on the account of any one occurrence. 

 
 (iv) Property Damage Liability Insurance shall be in an amount of not less than One 

Hundred Thousand ($100,000) Dollars per occurrence.  General Liability shall be 
extended to provide "Broad Form Property Damage Liability," and in an amount of 
not less the One Million ($1,000,000) Dollars aggregate for damage on account of 
all occurrences. 

 
 (v) Any combination of underlying Comprehensive General/ Automobile Liability 

coverage with Umbrella/Excess Liability coverage which provides no less than One 
Million ($1,000,000) Dollars Single Limit Bodily Injury & Property Damage Liability 
Insurance for the Contractor will also be acceptable.  

 
 (vi) The owner may adjust the liability limits to coincide with local government 

procurement policies and practice within the limits of state and local law. 
 
E. Builder's Risk Insurance.  Each Contractor shall maintain insurance to protect himself 

and the owner, jointly, from loss incurred by fire, lightning, extended coverage hazards, 
vandalism, theft, explosion and malicious mischief in the full amount of the Contract and 
such insurance shall cover all labor and materials connected with the work, including 
materials delivered to the site but not yet installed. 

 
F. Installation Floater Insurance.  When a Contractor is involved solely in the installation of 

materials and not in the construction of a building, an Installation Floater is required in lieu 
of a Builder's Risk Policy with the same general terms applying as set forth in paragraph E. 

 
G. The Policies as listed above shall all contain the following special provisions: 
 
 (i) "The Company agrees that thirty (30) days prior to cancellation or reduction of the 

insurance afforded by this policy with respect to the Contract involved, written notice 
will be mailed to the _Noble County Commissioners." 

 
 (ii) The maintaining of such insurance as outlined herein shall in no way constitute a 

waiver of legal liability for damage to any adjoining buildings or their contents or the 
work and property of others on the site beyond the limits of insurance thus 
maintained.  The Contractor shall hold the Owner free and harmless from any injury 
and damage resulting from the negligent or faulty performance of the Contract by 
the Contractor or by his/or her Subcontractors.  

 
 (iii) Each Contractor shall hold the Owner harmless from all payments for patents, 

either as royalty or otherwise, in the use of materials, methods, appliances, etc., 
that he may be in any way involved in or connected with any part of his work or the 
work of his Subcontractors. 

 
 (iv) Prior to commencement of any work under Contract, the Contractors shall furnish 

one (1) copy of Declaration of Insurance as evidence of coverage. 
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            (v) The Noble County Commissioners and the Caldwell Exempted Village School 

District shall be named as additional insured. The Contractor shall either (1) 
require each of his subcontractors to procure and to maintain during the life of his 
subcontract, Subcontractor's Public Liability and Property Damage of the type 
and in the same amounts as specified in the preceding paragraph or (2) insure 
the activities of his subcontractors in his own policy. 

 
ARTICLE 6 – SAFETY AND SITE PROTECTION, CLEAN-UP AND 
RESTORATION 
 
 A. The Contractor will be responsible for initiating, maintaining, and supervising all 

safety precautions and programs in connection with the Work.  He/She will take all 
necessary precautions for the safety of, and will provide the necessary protection to 
prevent damage, injury, or loss to all employees on the work and other persons who 
may be affected thereby, all the work and all materials or equipment to be 
incorporated therein, whether in storage on or off the site, and other property at the 
site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 
roadways, structures, and utilities not designated for removal, relocation, or 
replacement in the course of construction. The Contractor shall, at his own 
expense, support and protect all buildings, bridges, conduits, wires, water pipes, 
gas pipes, sewers, pavements, curbing, sidewalks, equipment and fixtures of all 
kinds and all other public or private property, whether of this or another contract, 
that may be encountered or endangered in the course of work on the Project that 
are not otherwise provided for.   

 
 B. The Contractor will erect and maintain, as required by the terms and progress of the 

Work, all necessary safeguards for safety protection.  He/She will notify owners of 
adjacent utilities when prosecution of the work may affect them. 

 
 C. The Contractor shall comply with the safety standards provisions of applicable laws, 

building and construction codes and the "Manual of Accident Prevention in 
Construction" published by the Associated General Contractors of America, the 
requirements of the Occupational Safety and Health Act of 1970 (Public Law 91-
596), and the requirements of Title 29 of the Code of Federal Regulations, Section 
1518 as published in the "Federal Register", Volume 36, No. 75, Saturday, April 17, 
1971.  The Contractor shall also comply with Chapter 4101:9-2 of the Ohio Revised 
Code prohibiting the Employment of Minors in Occupations Hazardous or 
Detrimental to their health. 

 
 D. The Contractor shall maintain at his/her office or other well-known place at the job 

site, all articles necessary for giving first aid to the injured, and shall make standing 
arrangements for the immediate removal to a hospital or a doctor's care of persons 
(including employees) who may be injured at the job site.  In no case shall 
employees be permitted to work at the job site before the employer has made a 
standing arrangement for removal of injured persons to a hospital or a doctor's care. 

 
 E. Lights, signs and barricades shall be used to maintain traffic and safety for vehicular 

and pedestrian traffic during he course of this contract in accordance with the 
specifications. 

 
 F.  The Contractor is responsible for adhering to ORC 153.64 “Protection of 

underground utility facilities during construction of public improvement; registration 
of protection services”  
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 G.  The Contractor shall repair and make good any damage caused to such property 

by reason of his operations, leaving all work in a condition at the completion of the 
contract which will be acceptable to the Owner. 

 
       Upon completion of the work all surfaces disturbed during the work shall be 

restored in a satisfactory manner, and all tools, plant and equipment, and other 
property belonging to the Contractor, shall be removed and the site of the work left 
clear, and in the condition equal to that existing prior to the beginning of work under 
the Contract, except for the completed Project. 

 
 
 
ARTICLE 7 - PERMITS 
 
 The Owner is responsible for obtaining and paying for the following permits:      None   
 The Contractor is responsible for obtaining and paying for all other necessary permits and 

licenses from the proper authorities.  The Contractor shall give all notices and comply with 
all laws, ordinances, rules, and regulations bearing on the conduct of the work as drawn 
and specified.  If the Contractor observes that the Contract Documents are at variance 
therewith, he/she shall promptly notify the Owner in writing. 

 
 
ARTICLE 8 - SUPERVISION 
 
 A. The Contractor will supervise and direct the work.  He will be solely responsible for 

the means, methods, techniques, sequences, and procedures of construction.  The 
Contractor will employ and maintain on the work a qualified supervisor or 
superintendent who shall have been designated in writing by the Contractor as the 
Contractor's representative at the site.  The Supervisor shall have full authority to 
act on behalf of the Contractor and communications given to the supervisor shall be 
as biding as if given to the Contractor.  The supervisor shall be present and on the 
site at all times as required to perform adequate supervision and coordination of the 
work. 

 
 B. The Owner and its representatives will at all times have access to the work.  In 

addition, authorized representatives and agents of any participating federal or state 
agency shall be permitted to inspect all work, materials, payrolls, records of 
personnel, invoices of materials, and other relevant data and records.  The 
Contractor will provide proper facilities for such access and observation of the work 
and also for any inspection or testing thereof. 

 
 C. The Contractor shall submit a proposed program of operation, showing clearly how 

he/she proposed to conduct the work as to bring about the completion of his/her 
work within the time limit specified.  This program shall outline the proposed 
sequence of operations, the rates of progress and the dates when his/her work will 
be sufficiently advanced to permit the installation of the work under other contracts, 
and the estimated progress payments due under the Contract.  The work under this 
contract shall be so scheduled that as structures are completed, they can be placed 
into useful operation with a minimum of delay.  The program shall be subject to the 
approval of the Owner. 

 
 D. All construction as proposed along all City, Township, County, State and Federal 

roads including storage and stockpiling of materials, is to be conducted within the 
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limits of the public right-of-way.  Bracing, sheeting and shoring shall be used to 
keep all construction work within the construction limits unless work agreements are 
secured from the adjacent property Owners.  It is the Contractor's responsibility to 
secure these work agreements, if deemed necessary. It is Contractor responsibility 
to maintain traffic safely. Copies of the work agreements shall be delivered to the 
Engineer and the Owner prior to any work beginning on the effected property. 

 
ARTICLE 9 - CLAIMS AGAINST CONTRACTOR 
 
 The Contractor shall indemnify and save the Owner or the Owner's agents harmless from 

all claims growing out of the lawful demands of Subcontractor's laborers, workmen, 
mechanics, materialmen, and furnishers of machinery and parts thereof, equipment, tools, 
and all supplies, incurred in the furtherance of the performance of the work.  The Contractor 
shall, at the Owner's request, furnish satisfactory evidence that all obligations of the nature 
designated above have been paid, discharged, or waived.  If the Contractor fails to do so 
the Owner may, after having notified the Contractor, either pay unpaid bills or withhold from 
the Contractor's unpaid compensation a sum of money deemed reasonably sufficient to 
pay any and all such lawful claims until satisfactory evidence is furnished that all liabilities 
have been fully discharged whereupon payment to the Contractor shall be resumed, in 
accordance with the terms of the Contract Documents, but in no event shall the provisions 
of this sentence be construed to impose any obligations upon the Owner to either the 
Contractors, his Surety, or any third party.  In paying any unpaid bills of the Contractor, any 
payment so made by the Owner shall be considered as a payment made under the 
Contract Documents by the Owner to the Contractor and the Owner shall not be liable to 
the Contractor for any such payments in good faith. 

 
 
ARTICLE 10 - SUBCONTRACTING 
 
 A. Neither the Contractor nor the Owner shall sell, transfer, assign, or otherwise 

dispose of the Contract or any portion thereof, or of his right, title, or interest therein, 
or his obligations thereunder. 

 
 B. The Contractor shall not sublet, sell, transfer or assign any portion of the contract 

without written consent of the Owner or his/her designated agent.  When such 
consent is given, the Contractor will be permitted to sublet a portion thereof, but 
shall perform with his/her own organization, work amounting to no less than fifty 
percent of the total contract cost, except that any item designated in the contract 
before computing the amount of work required to be performed by the Contractor 
with his/her own organization.  No subcontract, or transfer of contract, shall in any 
way release the Contractor of his/her liability under the contract and bonds. 

 
 C. The Contractor shall not award work to Subcontractor(s) without prior written 

approval of the Owner, after verification by the Ohio Department of Development of 
the subcontractor's current eligibility status, and after submission of all certifications 
as required in Item 17-page B-5 of INSTRUCTIONS TO BIDDERS.  The Contractor 
shall be fully responsible to the Owner for the acts and omissions of the 
Subcontractor(s), and of persons either directly or indirectly employed by them, as 
he is for the acts and omissions of persons directly employed by him. 

 
ARTICLE 11 - CHANGE OF WORK 
 
 A. The Owner reserves the right to make, at any time during the progress of the work, 

such increases or decreases in quantities and such alterations in details of work as 
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may be deemed necessary or desirable.  Such increases or decreases and 
alterations shall not invalidate the contract nor release the surety, and the 
Contractor agrees to perform the work as altered, the same as if it had been a part 
of the original contract. 

 
 
 B. Authorized alterations in plans or quantities of work involving work not covered by 

unit prices in the proposal shall be paid for as stipulated in the change order 
authorizing such work. 

 
 C. No changes in work covered by the approved Contract shall be made without 

having prior written approval of the Owner. 
 
 
ARTICLE 12 - TIME 
 
 A. The Date of beginning and the time for completion of the work are essential terms 

of the Contract Documents and the work embraced shall be commenced on a date 
specified in the Notice to Proceed. 

 
 B. The Contractor will proceed with the work at such rate of progress to ensure full 

completion within the Contract Time.  It is expressly understood and agreed, by and 
between the Contractor and the Owner, that the Contract Time for the completion of 
the work described herein is a reasonable time, taking into consideration the 
average climatic and economic conditions and other factors prevailing in the locality 
of the work. 

 
 C. The Contract Time to fully complete the project shall be scheduled and approved 

with the Superintendent of Caldwell Exempted Village School District, Greg Gifford 
following the date of commencement of work to be specified in a written "Notice to 
Proceed". 

 
 D. If the Contractor shall fail to complete the work within the Contract Time, or 

extension of time granted by the Owner, the Contractor will pay to the Owner for 
liquidated damages      $100.00      for each calendar day that the Contractor shall 
be in default after the time stipulated in the Contract Documents. 

 
 
ARTICLE 13 - COMPLETION OF WORK 
 
 A. The Contractor shall guarantee all materials and equipment furnished and work 

performed for a period of one year from the date of Substantial Completion.  The 
Contractor warrants and guarantees for a period of one year from the date of 
Substantial Completion of the improvement that it is free from all defects due to 
faulty materials or workmanship, and the Contractor shall promptly make 
corrections as may be necessary by reason of such defects.  The Owner will give 
notice of observed defects with reasonable promptness.  In the event that the 
Contractor should fail to make repairs, adjustments, or other work which may be 
made necessary by such defects, the Owner may do so and charge the Contractor 
the cost thereby incurred.  The Contract Bond shall remain in full force and effect 
through the guarantee period. 

 
 B. When the work, including that performed by Subcontractors, is completed, the site 

shall be cleaned of all rubbish and debris caused by the construction.  All sheds or 
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other temporary structures, surplus materials, and equipment shall be removed and 
the project left in a neat and presentable condition. 

 
 
 
 
ARTICLE 14 - TERMINATION 
 
 After ten (10) days from delivery of a Written Notice to the Contractor, the Owner may, 

without cause and without prejudice to any other right or remedy elect to terminate the 
Contract.  In such case the Contractor shall be paid for all work executed and any expense 
sustained plus reasonable profit, unless such termination was due to the act or conduct of 
the Contractor. 

 
 
ARTICLE 15 - PAYMENT 
 
 Where applicable, the unit or lump sum price stated in the contract shall be used in 

determining the amount to be paid and shall constitute full and final compensation for all the 
work. 

 
 Partial payment to the contractor for work performed under the lump sum price shall be 

based on a schedule prepared by the contactor and approved by the architect or engineer 
who shall apportion the lump sum price to the major components entering into or forming a 
part of the work under the lump sum price. 

 
 Partial payment to the contractor for labor performed under either a unit or lump sum price 

contract shall be made at the rate on ninety-two percent of the estimates prepared by the 
contractor and approved by the architect or engineer.  All labor performed after the job is 
fifty percent completed shall be paid for at the rate of one hundred percent of the estimates 
submitted by the contractor and approved by the architect or engineer. 

 
 If the time for awarding the contract is extended by mutual consent, or if the owner or its 

representatives fails to issue a timely notice to proceed as required by R.C. 153.12, the 
owner or its representative could possibly issue a change order authorizing delay costs to 
the contactor, which does not invalidate the contract.  The amount of the change order to 
the owner shall be determined in accordance with the provision of the contract for change 
orders or force accounts or, if no such provision is set forth in the contract, the cost to the 
owner shall be the contactor’s actual costs including wages, labor costs other than wages, 
wage taxes, materials, equipment cost and rentals, insurance, and subcontracts 
attributable to the delay, plus a reasonable sum for overhead 

 
 At the time named in the contract for payment to the person with whom it is made, the 

Architect and/or consultant shall assist the owner in approving a full, accurate, and detailed 
estimate of the various kinds labor performed and material furnished under the contract, 
with the amount due for each kind of labor and material and the materials and amount due 
in the aggregate, which estimate shall be based upon actual measurement of such labor 
and materials and shall give the amount of the preceding estimate shall be based upon 
actual measurements of such labor and materials, and shall give the amount of the 
preceding estimate, an the amount of labor performed and material furnished since the last 
estimate. 

 
 From the date the contract is fifty percent complete, as evidenced by payments in the 

amount of at least fifty percent of the contract to the person with whom the owner has 
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contracted, all funds retained for the faithful performance of work shall be deposited in an 
escrow account as designated in section 153.63 of the Revised Code.  After the contract is 
fifty percent complete, no further funds shall be retained. 

 
 When the major portion of the project is substantially completed and occupied, or in use, or 

otherwise accepted, and there exists no other reason to withhold retainage, the retained 
percentages held in connection with such portion shall be released from escrow and paid 
the contractor, withholding only that amount necessary to assure completion.  Funds in the 
escrow account nor heretofore paid, with accumulation interest, shall be paid to the person 
with whom the owner has contracted thirty days (30) from the date of the completion or 
either acceptance or occupancy by the owner.  Such payments shall be in accordance with 
division (A)(2) of section 153.63 of the Revised Code. 

 
 In addition to all other payments on account of work performed, there shall be allowed by 

the owner and paid to contractor a sum at the rate of ninety-two percent of the invoice 
costs, not to exceed the bid price in a unit price contract, of material delivered on the site of 
the work, or a railroad station, siding, or other point in the vicinity of the work, or other 
approved storage site, provided such materials have been inspected and found to meet the 
specifications.  The balance of such invoiced value shall be paid when such material is 
incorporated into and becomes a part of such building, construction, addition, improvement, 
alteration, or installation.  When as estimate is allowed on account of material delivered on 
the site of the work or in the vicinity thereof or under the possession and control of the 
contractor but not yet incorporated therein, such materials shall become the property of the 
owner under the contract, but if such material is stolen, destroyed, or damaged by casualty 
before being used, the contractor shall be required or replace it at his own expense. 

 
 When the rate of work and amounts involved are so large that is considered advisable by 

the owner or contractor, estimates and payments shall be made twice each month. 
 
 Payments on approved estimates filed with the owner or its representative shall be made 

within thirty days.  Upon the failure of the owner or its representative to make such 
payments within thirty days, or upon an unauthorized withholding of retainage, there shall 
be allowed to the contractor, in addition to any other remedies allowed by law, interest on 
such moneys not paid within thirty days.  Interest on the unauthorized withholding of 
retainage shall be in addition to any interest earned in the escrow account set forth in 
section 153.13 of the Revise Code.  The rate of such interest shall be the average of the 
prime rate established at the commercial banks in the city of over one hundred thousand 
population that is nearest the construction project. 

  
ARTICLE 16- LIMITATION OF LIABILITY  
 
 Contractor and ___Noble County Commissioners_ agree to indemnify and hold harmless 

the _Caldwell Exempted Village School District __ and their successors and assigns from 
any liabilities or claims for damages, including those from third parties, arising from or 
related to this Contract other than for payment for the Work under the terms of the Contract. 
Both agree that the _Noble County Commissioners and Caldwell Exempted Village School 
District liability under this Contract is limited to the payment of the Commissioners' share of 
the Contract price from the proceeds of the CDBG grant funds received by the _Noble 
County Commissioners for the Project. Neither Noble County Commissioners and __ 
Caldwell Exempted Village School District nor the Contractor shall be entitled to any other 
remedy from the County Commissioners for breach of any terms herein; 
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BID FOR LUMP SUM CONTRACTS 
 
 

Place  
Date  

 
 

Proposal of  
(Hereinafter called “Bidder”) * a corporation, organized and existing under the laws of 
the State of _________**, a partnership, or an individual doing business as                                                                      
 
 
 
To the  
(Hereinafter called “Owner”) 
 
The Bidder, in compliance with your invitation for bids for the construction of a  
                                                                                         Having examined the plans and 
specifications with related documents of the site of the proposed work, and being 
familiar with all the terms surrounding the construction of the proposed project including 
the availability of materials and labor, hereby proposes to furnish all labor, materials, 
and supplies, and to construct the project in accordance with the contract documents, 
within the time set forth therein, and at the prices stated below.  These prices are to 
cover all expenses incurred in performing the work required under the contract 
documents, of which this proposal is a part. 
 
Bidder hereby agrees to commence work under this contract on or before a date to be 
specified in the written “Notice to Proceed” of the Owner and to fully complete the 
project within __      consecutive calendar days thereafter as stipulated in the 
specifications.  Bidder further agrees to pay as liquidated damages, the sum of  
$   _____            for each consecutive calendar day thereafter as hereinafter provided in 
the General Terms. 
 
Bidder acknowledges the receipt of the following addendum: 
 
 
 
 
 
 
 
________________________ 
*Insert corporation, partnerships or individual as applicable. 
**Insert name of state 
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BASE PROPOSAL:  Bidder agrees to perform all the                                                 work 
described in the specifications and shown on the plans for the sum of  
                                                                                                    ($                             ).  
(Amount shall be shown in both words and figures.  In case of discrepancy, the amount 
shown in words will govern.) 
 
 
ALTERNATE PROPOSALS: 
 
Alternate No. 1:   
Deduct the sum of:  ($                                      ) 
   
Alternate No. 2:   
Deduct the sum of:  ($                                      ) 
   
Alternate No. 3:   
Deduct the sum of:  ($                                      ) 
   
Alternate No. 4:   
Deduct the sum of:  ($                                      ) 
 
 
UNIT PRICES: 
 
For changing quantities of work items from those indicated by the contract drawings upon 
written instructions from the architect/engineer, the following unit prices shall prevail: 
 

1.  $                                               
   

2.  $                                               
   

3.  $                                               
 
The above unit prices shall include all labor, materials, bailing, shoring, removal, overhead, 
profit, insurance, etc., to cover the finished work of the several kinds called for. 
 
Bidder understands that the Owner reserves the right to reject any or all bids and to waive 
any informalities in the bidding. 
 
The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 30 
calendar days after the scheduled closing time for receiving bids. 
 
Upon receipt of written notice of the acceptance of this bid, Bidder will execute the formal 
contract attached within 10 days and deliver a Surety Bond or Bonds as required by the 
General Terms. 
 
 
The bid security attached in the sum of 
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 ($                                         ) 
is to become the property of the Owner in the event the contract and bond are not 
executed within the time above set forth, as liquidated damages for the delay and 
additional expense to the Owner caused thereby. 
 
 
  

Respectfully Submitted: 
 

By 
(Signature) 

 
(Title) 

 
(Business Address and Zip Code) 

 
(Telephone Number) 

 
 
 
 
 
 
 
  
(SEAL – if bid is by a corporation) 
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CONTRACTOR’S PERSONAL PROPERTY TAX AFFIDAVIT 
O.R.C. 5719.042 

 
State of Ohio 
 
County of ________________________, SS: 
 
_________________________________, being first duly sworn, deposes and says that 
                         (Name) 
 
he is the _______________________________ of _____________________________ 
                                   (Title)     (Contractor) 
 
with offices located at ___________________________________________________, 
 (Address of Contractor) 
 
and as its duly authorized representative, states that effective this _______ day of 
 
________________________, 20_____, _____________________________________ 
  (Name of Contractor) 
 
      ( )     is charged with delinquent personal property taxes on the general list of personal 
 property forth below: 

 
County                 Amount (includes total amount due, plus penalties and interest thereon) 

 
______        $___________________________ 

 
      ( )    is not charged with delinquent personal property taxes on the general list of 
                                   personal property in _______________ County. 
 

________________________________ 
 

________________________________ 
                                                                                   (Affiant) 

 
Sworn to and subscribed before me by the above-named affiant this ______ day of  
 
______________________, 20____. 
 
 

________________________________ 
(Notary Public) 

 
My commission expires 

_________________________, 20____ 
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BID GUARANTY AND PERFORMANCE BOND 
 
KNOW ALL MEN BY THESE PRESENT, that we, the undersigned, 
_________________________________________ As Principal, are hereby held and 
firmly bound unto the __________________________________ hereafter called the 
Obligee, in the penal sum of the dollar amount of the bid submitted by the Principal to the 
Obligee on                               to undertake the project known as: 
 
 Caldwell Exempted Village School District Demo Project 
 
The penal sum referred to herein shall be the dollar amount of the principal’s bid to the 
Obligee, incorporating any additive or deductive alternate proposals made by the Principal 
on the date referred to above to the Obligee, which are accepted by the Obligee.  In no 
case shall the penal sum exceed the amount of       .  If this item is left blank, the penal 
sum will be the full amount of the principal’s bid, including alternates.  Alternatively, if 
completed, the amount stated must not be less than the full amount of the bid, including 
alternatives in dollars and cents.  A percentage is not acceptable. 
 
For the payment of the penal sum will and truly to be made, we hereby jointly and 
severally bind ourselves, our heirs, executors, administrators, successors, and assigns. 
 
THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above-
named Principal has submitted a bid on the above referred to project; 
 
NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails 
to enter into a proper contract in accordance with the bid, plans, details, specifications, and 
bills of material; and in the event the Principal pays to the Obligee the difference not to 
exceed ten percent of the penalty hereto between the amount specified in the bid and 
such larger amount for which the Obligee may in good faith contract with the next lower 
bidder to perform the work covered by the bid; or in the event the Obligee does not award 
the contract to the next lower bidder and resubmits the project for bidding, the Principal will 
pay the Obligee the difference, not to exceed five percent of the penalty hereof between 
the amount specified in the bid, or the costs, in connection with the resubmission, of 
printing new contract documents, required advertising and printing and mailing notices to 
prospective bidders, whichever is less, then this obligation shall be null and void, otherwise 
to remain in full force and effect.  If the Obligee accepts the bid of the Principal and the 
Principal within ten days after the awarding of the contract, enters into a proper contract in 
accordance with the bid, plans, details, specifications, and bills of material, which said 
contract is made a part of this bond the same as though set forth herein; and 
 
IFTHE SAID Principal shall well and faithfully perform each and every condition of such 
contract; and indemnify the Obligee against all damage suffered by failure to perform such 
contract according to the provisions thereof and in accordance with the plans, details, 
specifications, and bills of material therefore; and shall pay all lawful claims of 
subcontractors, materialmen, and laborers, for labor performed and materials furnished in 
the carrying forward, performing, or completing of said contract:  we agreeing and 
assenting that this undertaking shall be for benefit of any materialman or laborer having a 
just claim, as well as for the Obligee herein; then this obligation shall be void; otherwise 
the same shall remain in full force and effect; it being expressly understood and agreed 
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that the liability of the Surety for any and all claims hereunder shall in no event exceed the 
penal amount of this obligation as herein stated. 
 
THE SAID Surety hereby stipulates and agrees that no modifications, omissions, or 
additions, in or to the terms of said contract or in or to the plans and specifications 
therefore shall in any way affect the obligations of said Surety on this bond, and it does 
hereby waive notice of any such modifications, omissions or additions to the terms of the 
contract or to the work or to the specifications. 
 
SIGNED AND SEALED This     day of           2023. 
 
 
 

 
Principal 

 
By: 
Title:   

 
Surety 

 
By: 

Attorney-in-Fact 
 

Surety Company Address: 
 
 
 
 

Surety Agent’s Name and Address 
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NONCOLLUSION AFFIDAVIT 
 
 
State of OHIO 
 
 
BID Identification  
 

 

 
 
CONTRACTOR                                                                                               , being first duly 
sworn, deposes and says that he is                                                      (sole owner, a 
partner, president, secretary, etc.) of                                                         , the party making 
the foregoing BID; that such BID is not made in the interest of or on behalf of any 
undisclosed person, partnership, company, association, organization, or corporation; that 
such BID is genuine and not collusive or sham; that said BIDDER has not directly or 
indirectly induced or solicited any other BIDDER to put in a false or sham BID, and has not 
directly or indirectly colluded, conspired, connived, or agreed with any BIDDER or any one 
else to put in a sham BID, or that any one shall refrain from bidding,; that said BIDDER 
has not in any manner, directly or indirectly, sought by agreement, communication or 
conference with any one to fix the BID price of said BIDDER or of any other BIDDER, or to 
fix any overhead, profit, or cost element of such BID price, or of that of any other BIDDER, 
or to secure any advantage against the OWNER awarding the contract or anyone 
interested in the proposed contract; that all statements contained in such BID are true; 
and, further, that said BIDDER has not, directly or indirectly, submitted his bid price or any 
breakdown thereof, or the contents thereof, or divulged information or data relative thereto, 
or paid and will not pay any fee in connection therewith, to any corporation, partnership, 
company, association, organization, BID depository, or to any member or agent thereof, or 
to any other individual except to such person or persons as have a partnership or other 
financial interest with said BIDDER in his general business. 
 
  
Signed: 
 
 
 
Subscribed and sworn to before me this                    day of                                             , 
_________. 
 
Seal of Notary: 
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BONDING AND INSURANCE REQUIREMENTS 
 
 
A state or local unit of government receiving a grant from the Federal government which 
requires contracting for construction of facility improvement shall follow its own 
requirements relating to bid guarantees, performance bonds, and payment bonds, except 
for contracts or subcontracts exceeding $100,000.  For contracts or subcontracts 
exceeding $100,000, the Federal agency may accept the bonding policy and requirements 
of the grantee provided the Federal agency has made a determination that the 
Government's interest is adequately protected.  If such a determination has not been 
made, the minimum requirements shall be as follows: 
 
a. A Bid Guarantee Bond in an amount equal to one hundred percent (100%) of 

the bid price or a Certified Check, Cashier’s Check or Letter of Credit in an 
amount not less than ten percent (10%) of the bid price.   The bid guaranty is a 
negotiable instrument accompany a bid as assurance that the accepted bidder will 
enter into a proper contract in accordance with the bid, plans, details, specifications, 
and bills of materials. 

 
b. A Performance Bond on the part of the contractor for one hundred percent 

(100%) percent of the contract price.  A "Performance Bond" is one executed in 
connection with a contract to secure fulfillment of all the contractor's obligations 
under such contract. 

 
c. A Payment Bond on the part of the contractor for one hundred percent 

(100%) percent of the contract price.  A "Payment Bond" is one executed in 
connection with a contract to assure payment as required by law of all persons 
supplying labor and material in the execution of the work provided for in the 
contract. 
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CONTRACT 

 
THIS AGREEMENT made this _____ day of _______________, ________, by and 
between ________________________________________ 1 hereinafter called the 
Contractor, and ________________________________ hereinafter called the Owner. 
 
WITNESSETH, that the Contractor and the Owner for the considerations stated herein 
mutually agree as follows: 
 

ARTICLE 1. 
STATEMENT OF WORK 

The Contractor shall furnish all supervision, technical personnel, labor, materials, 
machinery, tools, equipment and services, including utility and transportation services, 
and perform and complete all work required for the construction of the Improvements 
included in the project; namely, 
____________________________________________________________________2, 
and required supplemental work for the 
___________________________________________ all in strict accordance with the 
Contract Documents including all addenda thereto. This contract and this project are for 
the benefit of the ______________________________. 
 

ARTICLE 2. 
THE CONTRACT PRICE 

The Owner will pay the Contractor for the total quantities of work performed at the unit 
prices stipulated in the Bid for the respective items of work completed for the sum not to 
exceed 
___________________________(dollars) subject to additions and deductions as 
provided in Section 109 hereof. 

 
ARTICLE 3. 
CONTRACT 

The contract shall consist of the following: 
a. This Contract 
b. Addenda as applicable   
c. Notice to Contractors  
d. Instruction to Bidders 
e. Signed Copy of Bid 
f. General Contract Terms   
g. Technical Specifications 
h. Drawings  
i. All of documents listed in Article 1 of the General Contract Terms are deemed 

included in the Contract. 
 

 
1 Choose term most applicable: a corporation organized under the laws of the State of Ohio; a partnership; an 
individual 
2 Supply principal items of Contract such as Grading, Paving, Water Mains, Sewers, etc. 
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This Agreement, together with other documents enumerated in this ARTICLE 3, which 
said other documents are as fully a part of the Contract as if hereto attached or herein 
repeated, forms the Contract between the parties hereto.  In the event that any other 
provision in any component part of this Contract conflicts with any provision of any other 
component part, the provision of the component part first enumerated in this ARTICLE 3 
shall govern, except as otherwise specifically stated. 
 
The ________________________ acknowledges that it agrees to indemnify and hold 
harmless the Noble County Commissioners and their successors and assigns from 
any liabilities or claims for damages, including those from third parties, arising from or 
related to this Contract.  
 
IN WITNESS WHEREOF, the parties hereto have caused this AGREEMENT to be 
executed in 1 original copies on the day and year first above written. 
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PERFORMANCE AND PAYMENT BOND (OR BONDS) 
 
Following the Form of Agreement, attach the approved form of the statutory surety bond or 
bonds to insure the performance of the Contract and payment of labor and materials.  In 
addition to the corporation signatures of the surety company(ies) on the bond(s), each 
bond should be countersigned by the surety company's attorney-in-fact, authorized to act 
within the state in which the Project is situated. 
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NOTICE OF AWARD 
 
To:       
       
       
 
Project Description:   Caldwell Exempted Village School District DEMO     
 
The OWNER has considered the BID submitted by you on ______________________ (Bid 
Date) for the above-described WORK in response to its Advertisement for BIDS and Information 
for BIDDERS. 
 
You are hereby notified that your BID has been accepted for items in the amount of 
$      

 
You are required by the Information for BIDDERS to execute the Agreement and furnish the 
required CONTRACTOR’S Contract BOND, if applicable, and Certificates of Insurance within 10 
calendar days from the date of this notice to you.  If you fail to execute said Agreement and to 
furnish said BOND within 10 days from the date of this notice, said OWNER will be entitled to 
consider all your rights arising out of the OWNER’S acceptance of your BID as abandoned and 
as a forfeiture of your BID guaranty subject to the liability as set forth in Section 153.54 of the 
Ohio Revised Code.  The OWNER will be entitled to other such rights as may be granted by 
law. 
 
You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER. 
 
Dated this       day of       ,     . 
 
OWNER:        
   
        
Typed/Printed Name  Signature 
   
        
Typed/Printed Name  Signature 
   
        
Typed Printed Name  Signature 
 
ACCEPTANCE OF NOTICE 
Receipt of the above NOTICE OF AWARD is hereby acknowledged by 

          
on this       day of       ,     . 

 
By:  
  
Name:       
  
Title:       
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NOTICE TO PROCEED 
 
 

Date:       
 
 
To:       
       
       
 
 
Project Description:       
 
 
You are hereby notified to commence WORK in accordance with the Agreement dated 
________________, on or before    ___                       .. The date of completion of all work is 
December 1, 2023. 
 
 
OWNER:        
   
        
Typed/Printed Name  Signature 
   
        
Typed/Printed Name  Signature 
   
        
Typed Printed Name  Signature 
 
 
 
 
ACCEPTANCE OF NOTICE 
 
Receipt of the above NOTICE TO PROCEED is hereby acknowledged by 

          
on this       day of       ,     . 
 
By:  
  
Name:       
  
Title:       
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CHANGE ORDER 
 

Order No.:  
Date:  
Agreement Date:  

 
 
NAME OF PROJECT:  
OWNER:  
CONTRACTOR:  
 
The following changes are hereby made to the CONTRACT DOCUMENTS: 
 
 
 
 
Justification: 
 
 
 
Change to CONTRACT PRICE:  
 
Original CONTRACT PRICE: 

 
$ 

Current CONTRACT PRICE adjusted 
by previous CHANGE ORDER : 

 
$ 

 
The CONTRACT PRICE due to this CHANGE ORDER will be increased/decreased by: 
 $ 
 
The new CONTRACT PRICE including this CHANGE ORDER will be 
 $ 
 
 
Change to CONTRACT TIME: 
The CONTRACT TIME will be increased/decreased by          calendar days. 
The date for completion of all WORK will be                                              (Date). 
 
 
Requested by:  
Recommended by:  
Accepted by:  
OHCP Approval (where applicable)  
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CERTIFICATE OF OWNER’S AUTHORITY 
 

 
I, the undersigned, _____________________, _____________________________, the 
duly authorized and acting legal representative of the Board of Commissioners of Noble 
County, do hereby certify as follows: 
 
I have examined the attached contract and surety bond between the Noble County 
Commissioners and __________________________________ the manner of 
execution thereof, and I am of the opinion that the Contract has been duly executed by 
the Board of Commissioners of Noble County, a proper party thereto acting through 
their duly authorized representatives; that said representatives have full power and 
authority to execute said Contract on behalf of the Owner, Board of Commissioners of 
Noble County named thereon; and that the foregoing Contract constitutes a valid and 
legally binding obligation upon the Board of Commissioners of Noble County executing 
the same in accordance with terms, conditions and provisions thereof. 
 
 
 
 
______________________________ 
Signature 
 
 
______________________________ 
Date 



 36 

CERTIFICATE OF OWNER'S FINANCIAL OFFICER 
 
 
 
 
ATTEST: 
 
I,                                                                                      Auditor, hereby certify that the 
money to meet this contract has been lawfully appropriated for the purpose of the contract 
and is in the treasury of Noble  , Ohio, or is in the process of collection to the credit of the 
appropriate fund free from prior encumbrance. 
 
 
 
 
 

Signature 

 

Date 

 
SEAL:
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 CONFLICT OF INTEREST 
 
 
Interest of Local Public Officials 
 
No member of the governing body of the locality and no other officer, employee, agent or public 
official of such locality, who exercises any functions or responsibilities in connection with the 
planning and carrying out of the program, shall have any personal financial interest, direct or 
indirect, in this contract; and the Contractor shall take appropriate step to assure compliance. 
 
 
Interest of Contractor and Employees 
 
The Contractor covenants that he presently has no interest and shall not acquire interest, direct or 
indirect, in the study area or any parcels therein or any other interest which would conflict in any 
manner or degree with the performance of his services hereunder.  The Contractor further 
covenants that in the performance of this Contract no person having any such interest shall be 
employed. 
 
 
Records and Audits 
 
The Contractor shall maintain accounts and records, including personnel, property and financial 
records, adequate to identify and account for all costs pertaining to the Contract and such other 
records as may be deemed necessary by the City/County to assure proper accounting for all 
project funds.  These records will be made available for audit purposes to the City/County or any 
authorized representative, and will be retained for three years after the expiration of the Contract 
unless permission to destroy them is granted by the City/County. 
 
 
Federal or State Officials Not to Benefit 
 
No members of or delegate to the Congress of the United States of America, and no resident U.S. 
Commissioner, nor any officer or employee of the State of Ohio subject to Ohio Ethics Law (ORC. 
Sec. 102.03(A)) will be admitted to any share or part hereof or to any benefit to arise herefrom. 
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SPECIAL TERMS PERTAINING TO HAZARDS, SAFETY 
STANDARDS 

AND ACCIDENT PREVENTION 
 
A. Lead-Based Paint Hazards 
 (Applicable to contracts for construction or rehabilitation of residential structures.) 
 
 The construction or rehabilitation of residential structures is subject to the HUD Lead-Based 

Paint regulations, 24 CFR Part 35.  The Contractor and Subcontractors shall comply with 
the provisions for the elimination of lead-base paint hazards under sub-part B of said 
regulations.  The Owner will be responsible for the inspections and certifications required 
under Section 35.14(f) thereof. 

 
B. Use of Explosives 
 
 When the use of explosives is necessary for the prosecution of the work, the Contractor 

shall observe all local, state and Federal laws in purchasing and handling explosives.  The 
Contractor shall take all necessary precaution to protect completed work, neighboring 
property, water lines, or other underground structures.  Where there is danger to structures 
or property from blasting, the charges shall be reduced and material shall be covered with 
suitable timer, steel or rope mats. 

 
 The contractor shall notify all owners of public utility property of intention to use explosives 

at least eight hours before blasting is done, close to such property.  Any supervision or 
direction of use of explosives by the Engineer, does not in any way reduce the 
responsibility of the Contractor or his Surety for damages that may be caused by such use. 

 
C. Danger Signals and Safety Devices 
 
 The Contractor shall make all necessary precautions to guard against damages to property 

and injury to persons.  He shall put up and maintain in good condition, sufficient red or 
warning lights at night, suitable barricades and other devices necessary to protect the 
public.  In case the Contractor fails or neglects to take such precautions, the Owner may 
have such lights and barricades installed and charge the cost of this work to the Contractor.  
Such action by the Owner does not relieve the Contractor of any liability incurred under 
these specifications or contract. 

 
 
 

SPECIAL EQUAL OPPORTUNITY PROVISIONS 
 
A. Activities and Contracts Not Subject to Executive Order 11246, as Amended 
 (Applicable to Federally assisted construction contracts and related subcontracts $10,000 

and under) 
 
 During the performance of this contract, the contractor agrees as follows: 
 
 1. The Contractor shall not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, or national origin.  The Contractor 
shall take affirmative action to ensure that applicants for employment are employed, 
and that employees are treated during employment, without regard to their race, 
color, religion, sex, or national origin.  Such action shall include, but not be limited 
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to, the following:  employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selected for training, including apprenticeship. 

 
 2. The Contractor shall post in conspicuous places, available to employees and 

applicants for employment, notices to be provided by the Owner setting forth 
the provisions of this non-discrimination clause.  The Contractor shall state that 
all qualified applicants will receive consideration for employment without regard to 
race, color, religion, sex, or national origin. 

 
 3. Contractors shall incorporate foregoing requirements in all subcontracts. 
 
B. Executive Order 11246 (Contracts/subcontracts above $10,000) 
 
 1. Section 202 Equal Opportunity Clause 
 
  During the performance of this contract, the contractor agrees as follows: 
 
  (1) The contractor will not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, or national origin.  The 
contractor will take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, color, religion, sex, or national origin.  Such action shall 
include, but not be limited to the following:  Employment, upgrading, 
demotion, or transfer; recruitment, or recruitment advertising; layoff or 
termination, rates of pay or other forms of compensation; and selection for 
training, including apprenticeship.  The contractor agrees to post in 
conspicuous places, available to employees and applicants for 
employment, notices to be provided by the Owner setting forth the 
provisions of this non discrimination clause. 

 
  (2) The contractor will, in all solicitations or advertisements for employees 

placed by or on behalf of the contractor, state that all qualified applicants will 
receive consideration without regard to race, color, religion, sex, or national 
origin. 

 
  (3) The contractor will send to each labor union or representative of workers 

which he has a collective bargaining agreement or other contractor or 
understanding, a notice to be provided by the Owner advising the said labor 
union or workers' representatives of the contractor's commitment under this 
section, and shall post copies of the notice in conspicuous places available 
to employees and applicants for employment. 

 
  (4) The contractor will comply with all provisions of Executive Order 11246 of 

September 24, 1965, and of the rules, regulations, and relevant orders of 
the Secretary of Labor. 

 
  (5) The contractor will furnish all information and reports required by Executive 

Order 11246 of September 24, 1965, and by rules, regulations and orders of 
the Secretary of Labor, or pursuant thereto, and will permit access to his/her 
books, records, and accounts by the Ohio Department of Development's 
Office of Housing and Community Partnerships (OHCP), the U.S. 
Department of Housing and Urban Development and/or the U.S. 
Department of Labor and the Secretary of Labor for purposes of 
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investigation to ascertain compliance with such rules, regulations, and 
others. 

 
  (6) In the event of the contractor's non-compliance with the non-discrimination 

clauses of this contract or with any of the said rules, regulations, or orders, 
this contract may be canceled, terminated, or suspended in whole or in part 
and the contractor may be declared ineligible for further Government 
contracts in accordance with procedures authorized in Executive Order 
11246 of September 24, 1965, or by rules, regulations or orders of the 
Secretary of Labor, or as otherwise provided by law. 

 
  (7) The contractor will include the provisions of the sentence immediately 

preceding paragraph (1) and the provisions of paragraphs (1) through (7) in 
every subcontract or purchase order unless exempted by rules, regulations, 
or orders of the Secretary of Labor issued pursuant to Section 204 of 
Executive Order 11246 of September 24, 1965, so that such provisions will 
be binding upon each subcontractor or vendor.  The contractor will take 
such action with respect to any subcontract or purchase order as the 
Department may direct as a means of enforcing such provisions, including 
sanctions for non-compliance.  Provided, however, that in the event a 
contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or vendor as a result of such direction by the Department, the 
contractor may request the United States to enter into such litigation to 
protect the interest of the United States. 

 
 2. Notice of Requirement for Affirmative Action to Ensure Equal Employment 

Opportunity (Executive Order 11246) 
  (Applicable to contracts/subcontracts exceeding $10,000) 
 
  (1) The Offerer's or Bidder's attention is called to the "Equal Opportunity 

Clause" and the "Standard Federal Equal Employment Opportunity 
Construction Contract Specifications" set forth herein. 

 
  (2) The goals and timetables for minority and female participation, expressed in 

percentage terms for the Contractor's aggregate workforce in each trade on 
all construction work in the covered area, are as follows: 

 
 Goals for Minority 
 Participation 

 Goals for Female 
 Participation 

  
 6.9% 
 

 
   These goals are applicable to all the Contractor's construction work 

(whether or not it is Federal or federally assisted) performed in the covered 
areas.  The Contractor's compliance with the Executive Order and the 
regulations in 41 CFR Part 60-4 shall be based on its implementation of the 
Equal Opportunity Clause, specific affirmative action obligations required by 
the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the 
goals established from this solicitation is to be performed.  The hours of 
minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade, and the contractor 
shall make a good faith effort to employ minorities and women evenly on 
each of its projects.  The transfer of minority or female employees from 
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project to project for the sole purpose of meeting the Contractor's goals shall 
be a violation of the contract, the Executive Order an the regulations in 41 
CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
  (3) The Contractor shall provide written notification to the Manger of the 

Office of Housing and Community Partnerships, Ohio Department of 
Development, 77 S. High Street, P.O. Box 1001, Columbus, OH  43215 
within 10 working days of award of any construction subcontract in excess 
of $10,000 at any tier for construction work under the contract resulting from 
this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor; employer identification number; estimated 
dollar amount of the subcontract; estimated starting and completion dates of 
the subcontract; and the geographical area in which the contract is to be 
performed. 

 
  (4) As used in this Notice, and in the contract resulting from this solicitation, the 

"covered area" is (insert description of the geographical areas where the 
contract is to be performed giving the state, county, and city, if any): 

                                                                                                                                                                                                                                                                                                                                                                               
 
 3. Standard Federal Equal Employment Opportunity Construction Contract 

Specifications (Executive Order 11246) 
 
  (1) As used in these specifications: 
 
   a. "Covered" area means the geographical area described in the 

solicitation from which this contract resulted; 
 
   b. "Director" means Director, Office of Federal Contract Compliance 

Programs, United State Department of Labor, or any person to 
whom the Director delegates authority; 

 
   c. "Employer Identification Number" means the Federal Social Security 

Number used on the Employers Quarterly Federal Tax Return, U.S. 
Treasury Department Form 941; 

 
   d. "Minority" includes: 
 
    (i) Black: all persons having origins in any of the Black African 

racial groups no of Hispanic origin; 
 
    (ii) Hispanic: all persons of Mexican, Puerto Rican, Cuban, 

Central or South American or other Spanish Culture or 
origin, regardless of race; 

 
    (iii) Asian and Pacific Islander: all persons having origins in any 

of the original peoples of the Far East, Southeast Asia, the 
Indian Subcontinent, or the Pacific Islands; and 

 
    (iv) American Indian or Alaskan Native: all persons having 

origins in any of the original peoples of North America and 
maintaining identifiable tribal affiliations through membership 
and participation or community identification. 
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  (2) Whenever the Contractor, or any Subcontractor at any tier, subcontracts a 
portion of the work involving any construction trade, it shall physically 
include in each subcontract in excess of $10,000 the provisions of these 
specifications and the Notice which contains the applicable goals for 
minority and female participation and which is set forth in the solicitations 
from which this contract resulted. 

 
  (3) If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown 

Plan approved by the U.S. Department of Labor in the covered area either 
individually or through an association, its affirmative action obligations on all 
work in the Plan area (including goals and timetables) shall be in 
accordance with that Plan for those trades which have unions participating 
in the Plan.  Contractors must be able to demonstrate their participation in 
and compliance with the provisions of any such Hometown Plan.  Each 
Contractor or Subcontractor participating in an approved Plan is individually 
required to comply with its obligations under the EEO clause, and to make a 
good faith effort to achieve each goal under the Plan in each trade in which 
it has employees.  The overall good faith performance by other Contractors 
or Subcontractors toward a goal in an approved Plan does not excuse any 
covered Contractor's or Subcontractor's failure to take good faith efforts to 
achieve the Plan goals and timetables. 

 
  (4) The Contractor shall implement the specific affirmative action standards 

provided in paragraphs 7a through 7p of these specifications.  The goals set 
forth in the solicitation from which this contract resulted are expressed as 
percentages of the total hours of employment and training of minority and 
female utilization the Contractor should reasonably be able to achieve in 
each construction trade in which it has employees in the covered area.  The 
uniform progress toward its goals in each craft during the period specified. 

 
  (5) Neither the provisions of any collective bargaining agreement, nor the failure 

by a union with whom the Contractor has a collective bargaining agreement, 
to refer either minorities or women shall excuse the Contractor's obligations 
under these specifications, Executive Order 11246, or the regulations 
promulgated pursuant thereto. 

 
  (6) In order for the nonworking training hours of apprentices and trainees to be 

counted in meeting the goals, such apprentices and trainees must be 
employed by the Contractor during the training period, and the Contractor 
must have made a commitment to employ the apprentices and trainees at 
the completion of their training, subject to the availability of employment 
opportunities.  Trainees must be trained pursuant to training programs 
approved by the U.S. Department of Labor. 

 
  (7) The Contractor shall take specific affirmative actions to ensure equal 

employment opportunity.  The evaluation of the Contractor's compliance 
with these specifications shall be based upon its effort to achieve maximum 
results from its actions.  The Contractor shall document these efforts fully, 
and shall implement affirmative actions steps at least as extensive as the 
following: 

 
   a. Ensure and maintain a working environment free of harassment, 

intimidation, and coercion at all sites, and in facilities at which the 
Contractor's employees are assigned to work.  The Contractor, 
where possible, will assign two or more women to each construction 
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project.  The Contract shall specifically ensure that all foremen, 
superintendents, and other on-site supervisory personnel are aware 
of and carry out the Contractor's obligation to maintain such a 
working environment, with specific attention to minority or female 
individuals working at such sites or in such facilities. 

 
   b. Establish and maintain a current list of minority and female 

recruitment sources, provided written notification to minority and 
female recruitment sources and to community organizations when 
the Contractor or its unions have employment opportunities 
available, and maintain a record of the organizations' responses. 

 
   c. Maintain a current file of the names, addresses and telephone 

numbers of each minority and female off-the-street applicant and 
minority or female referral from a union, a recruitment source or 
community organization and of what action was taken with respect 
to each such individual.  If such individual was sent to the union 
hiring hall for referral and was not referred back to the Contractor by 
the union, or if referred, not employed by the Contractor, this shall 
be documented in the file with the reason therefore, along with 
whatever additional actions the Contractor may have taken. 

 
   d. Provide immediate written notification to the Director when the union 

or unions with which the Contractor has a collective bargaining 
agreement has not referred to the Contractor a minority person or 
woman sent by the Contractor, or when the contractor has other 
information that the union referral process has impeded the 
Contractor's efforts to meet its obligations. 

 
   e. Develop on-the-job training opportunities and/or participate in 

training programs for the area which expressly include minorities 
and women, including upgrading programs and apprenticeship and 
trainee programs relative to the Contractor's employment needs, 
especially those programs funded or approved by the Department of 
Labor.  The Contractor shall provide notice of these programs to the 
sources compiled under 7b above. 

 
   f. Disseminate the Contractor's EEO policy by providing notice of the 

policy to unions and training programs and requesting their 
cooperation in assisting the Contractor in meeting its EEO 
obligations:  by including it in any policy manual and collective 
bargaining agreement; by publicizing it in the company newspaper, 
annual report, etc.; by specific review of the policy with all 
management personnel and with all minority and female employees 
at least once a year; and by posting the company EEO policy on 
bulletin boards accessible to all employees at each location where 
construction work is performed. 

 
   g. Review, at least annually, the company's EEO policy and affirmative 

action obligations under these specifications with all employees 
having any responsibility for hiring, assignment, layoff, termination or 
other employment decisions including specific review of these items 
with onsite supervisory personnel such as Superintendents, General 
Foremen, etc., prior to the initiation of construction work at any job 
site.  A written record shall be made and maintained identifying the 
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time and place of these meetings, persons attending, subject matter 
discussed, and disposition of the subject matter. 

 
   h. Disseminate the Contractor's EEO policy externally by including it in 

any advertising in the news media, specifically including minority and 
female news media, and providing written notification to and 
discussing the Contractor's EEO policy with other Contractors and 
Subcontractors with whom the Contractor does or anticipates doing 
business. 

 
   i. Direct its recruitment efforts, both oral and written, to minority, 

female and community organizations, to schools with minority and 
female students and to minority and female recruitment and training 
organizations serving the Contractor's recruitment area and 
employment needs.  No later than one month prior to the date for 
the acceptance of applications for apprenticeship or other training by 
any recruitment source, the Contractor shall send written notification 
to organizations such as the above, describing the openings, 
screening procedures, and tests to be used in the selection process. 

 
   j. Encourage present minority and female employees to recruit other 

minority persons and women and, where reasonable, provide after 
school, summer and vacation employment to minority and female 
youth both on the site and in other areas of a contractor’s work 
force. 

 
   k. Validate all tests and other selection requirements where there is an 

obligation to do so under 41 CFR Part 60-3. 
 
   l. Conduct, at least annually, an inventory and evaluation at least of all 

minority and female personnel for promotional opportunities and 
encourage these employees to seek or to prepare for, through 
appropriate training, etc. such opportunities. 

 
   m. Ensure that seniority practices, job classifications, work assignments 

and other personnel practices, do not have a discriminatory effect by 
continually monitoring all personnel and employment related 
activities to ensure that the EEO policy and the Contractor's 
obligations under these specifications are being carried out. 

 
   n. Ensure that all facilities and company activities are nonsegregated 

except that separate or single-user toilet and necessary changing 
facilities shall be provided to assure privacy between sexes. 

 
   o. Document and maintain a record of all solicitations of offers for 

subcontracts from minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female 
contractor associations and other business associations. 

 
   p. Conduct a review, at least annually, of all supervisors' adherence to 

and performance under the Contractor's EEO policies and 
affirmative action obligations. 

 
   q. Covered construction contractors performing contracts in 

geographical areas where they do not have a federal or federally 
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assisted construction contract shall apply the minority and female 
goals established for the geographical area where the contract is 
being performed.  Goals are published periodically in the Federal 
Register in notice form and such notices may be obtained from any 
Office of Federal Contract Compliance Programs office or from 
Federal procurement contracting offices. 

 
  (8) Contractors are encouraged to participate in voluntary associations which 

assist in fulfilling one or more of their affirmative action obligations (7a 
through 7q).  The efforts of a contractor association, joint contractor-union, 
contractor-community, or other similar group of which the contractor is a 
member and participant, may be asserted as fulfilling any one or more of its 
obligations under 7a through 7q of these Specifications provided that the 
contractor actively participates in the group, makes every effort to assure 
that the group has a positive impact on the employment of minorities and 
women in the industry, ensures that the concrete benefits of the program 
are reflected in the Contractor's minority and female workforce participation, 
makes a good faith effort to meet its individual goals and timetables, and 
can provide access to documentation which demonstrates the effectiveness 
of actions taken on behalf of the Contractor.  The obligation shall not be a 
defense for the Contractor's non-compliance. 

 
  (9) A single goal for minorities and a separate single goal for women have been 

established.  The Contractor, however, is required to provide equal 
employment opportunity and to take affirmative action for all minority 
groups, both male and female, and all women, both minority and 
nonminority.  Consequently, the Contractor may be in violation of the 
Executive Order if a particular group is employed in a substantially disparate 
manner (for example, even though the Contractor has achieved its goals for 
women generally, the Contractor may be in violation of the Executive Order 
if a specific minority group of women is underutilized). 

 
  (10) The Contractor shall not use the goals and timetables or affirmative action 

standards to discriminate against any person because of race, color, 
religion, sex, or national origin. 

 
  (11) The Contractor shall not enter into any Subcontract with any person or 

firm debarred from Government contractors pursuant to Executive 
Order 11246. 

 
  (12) The Contractor shall carry out such sanctions and penalties for violation of 

these specifications and of the Equal Opportunity Clause, including 
suspension, termination and cancellation of existing subcontracts as may be 
imposed or ordered pursuant to Executive Order 11246, as amended, and 
its implementing regulations, by the Office of Federal Contract Compliance 
Programs.  Any Contractor who fails to carry out such sanctions and 
penalties shall be in violation of these specifications and Executive Order 
11246, as amended. 

 
  (13) The Contractor, in fulfilling its obligations under these specifications, shall 

implement specific affirmative action steps, at least as extensive as those 
standards prescribed in paragraph 7 of these specifications, so as to 
achieve maximum results from its efforts to ensure equal employment 
opportunity.  If the Contractor fails to comply with the requirements of the 
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Executive Order, the implementing regulations, or these specifications, the 
Director shall proceed in accordance with 41 CFR 60-4.8. 

 
(14) The Contractor shall designate a responsible official to monitor all 

employment related activity to ensure that the company EEO policy is 
being carried out, to submit reports relating to the provisions hereof 
as may be required by OHCP and to keep records.  Records shall a least 
include for each employee the name, address, telephone numbers, 
construction trade, union affiliation if any, employment identification number 
when assigned, social security number, race, sex, status (e.g., mechanic, 
apprentice trainee, helper, or laborer), dates of changes in status, hours 
worked per week in the indicated trade, rate of pay, and locations at which 
the work was performed.  Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing 
records satisfy this requirement, contractors shall not be required to 
maintain separate records. 

 
C. Certification of Nonsegregated Facilities (Over $10,000) 
 
 By the submission of this bid, the bidder, offerer, applicant or subcontractor certifies that 

he/she does not maintain or provide for his/her employees any segregated facility at any of 
his/her establishments, and that he/she does not permit employees to perform their 
services at any location, under his/her control, where segregated facilities are maintained.  
He/She certifies further that he/she will not maintain or provide for employees any 
segregated facilities at any of his/her establishments, and he/she will not permit employees 
to perform their services at any location under his/her control where segregated facilities 
are maintained.  The bidder, offerer, applicant or subcontractor agrees that a breach of this 
certification is a violation of the Equal Opportunity Clause of this contract.  As used in this 
certification, the term "segregated facilities" means any waiting rooms, work areas, rest 
rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms, and 
other storage or dressing areas, **transportation and housing facilities provided for 
employees which are segregated by explicit directive or are in fact segregated on the basis 
of race, color, religion, or national origin, because of habit, local custom, or otherwise.  
He/She further agrees that (except where he/she has obtained identical certifications from 
proposed subcontractors for specific time periods) he/she will obtain identical certification 
from proposed subcontractors prior to the award of subcontracts exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause; that he/she will retain 
such certifications in his/her files; and that he/she will forward the following notice to such 
proposed subcontractors (except where proposed subcontractors have submitted identical 
certifications for specific time periods). 

 
D. Civil Rights Act of 1964 
 
 Under Title VI of the Civil Rights Act of 1964, no person shall, on the grounds of race, color, 

or national origin, be excluded from participation in, be denied the benefits of, or be 
subjected to discrimination under any program or activity receiving Federal financial 
assistance. 

 
 
E. Section 109 of the Housing and Community Development Act of 1974 
 
 (a) No person in the United States shall on the grounds of race, color, or national 

origin, or sex be excluded from participation in, be denied the benefits of, or be 
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subjected to discrimination under any program or activity funded in whole or in part 
with funds made available under this title. 

 
 
** Parking lots, drinking fountains, recreation or entertainment areas. 
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 Ohio Department of Development 
 Office of Local Government Services 
CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT OPPORTUNITY 

 
NAME OF PRIME CONTRACTOR:                                                                                 PROJECT NUMBER:           
           
 
 
 INSTRUCTIONS 
 
This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25).  The implementing 
rules and regulations provide that any bidder or prospective contractor, or any of their proposed 
subcontractors, shall state as an initial part of the bid or negotiations of the contract whether it has 
participated in any previous contract or subcontract subject to the equal opportunity clause; and, if so, 
whether it has filed all compliance reports due under applicable instructions. 
 
Where the certification indicates that the bidder has not filed a compliance report due under applicable 
instructions, such bidder shall be required to submit a compliance report within seven calendar days after 
bid opening.  No contract shall be awarded unless such report is submitted. 
 

CONTRACTOR'S CERTIFICATION 
 
NAME AND ADDRESS OF BIDDER (Include ZIP Code) 
 
 
 
 
1. Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity 

Clause. 
 
      Yes      No 
 
2. Compliance reports were required to be filed in connection with such contract or subcontract. 
 
      Yes      No 
 
3. Bidder has filed all compliance reports due under applicable instruction, including SF-100. 
 
      Yes      No 
 
4. Have you ever been or are you being considered for sanction due to violation of Executive Order 

11246, as amended? 
 
      Yes      No 
 
NAME AND TITLE OF SIGNER (Please type) 
 
 
SIGNATURE                                                                                                                                                 
DATE                             
 
 
Modeled after form HUD-12 
 
 
 



 49 

 
 Ohio Department of Development 
 Office of Local Government Services 

CERTIFICATION OF PROPOSED SUBCONTRACTOR REGARDING 
EQUAL EMPLOYMENT OPPORTUNITY 

 
NAME OF PRIME CONTRACTOR                                                                                 PROJECT NUMBER:           
 
 
 
 INSTRUCTIONS 
 
This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25).  The implementing 
rules and regulations provide that any bidder or prospective contractor, or any of their proposed 
subcontractors, shall state as an initial part of the bid or negotiations of the contract whether it has 
participated in any previous contract or subcontract subject to the equal opportunity clause; and, if so, 
whether it has filed all compliance reports due under applicable instructions. 
 
Where the certification indicates that the bidder has not filed a compliance report due under applicable 
instructions, such bidder shall be required to submit a compliance report within seven calendar days after 
bid opening.  No contract shall be awarded unless such report is submitted. 
 
 
 SUBCONTRACTOR'S CERTIFICATION 
 
NAME AND ADDRESS OF SUBCONTRACTOR (Include ZIP Code) 
 
 
 
1. Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity 

Clause. 
 
      Yes      No 
 
2. Compliance reports were required to be filed in connection with such contract or subcontract. 
 
      Yes      No 
 
3. Bidder has filed all compliance reports due under applicable instruction, including SF-100. 
 
      Yes      No 
 
4. Have you ever been or are you being considered for sanction due to violation of Executive Order 

11246, as amended? 
 
      Yes      No 
 
NAME AND TITLE OF SIGNER (Please type) 
 
 
SIGNATURE                                                                                                                                               DATE                             
 
 
 
Modeled after form HUD-12 
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CERTIFICATION OF COMPLIANCE WITH AIR AND WATER 

ACTS 
 
(Applicable to Federally assisted construction contracts and related subcontracts 
exceeding $100,000). 
 
 
Compliance with Air and Water Acts 
 
During the performance of this contract, the contractor and all subcontractors shall comply 
with the requirements of the Clean Air Act, as amended, 42 USC 1857 et seq., the Federal 
Water Pollution Control Act, as amended, 33 USC 1251 et seq., and the regulations of the 
Environmental Protection Agency with respect thereto, at 40 CFR Part 15, as amended. 
 
In addition to the foregoing requirements, all nonexempt contractors and subcontractors 
shall furnish to the owner, the following: 
 
(1) A stipulation by the Contractor or subcontractors, that any facility to be utilized in 

the performance of any nonexempt contract or subcontract, is not listed on the List 
of Violating Facilities issued by the Environmental Protection Agency (EPA) 
pursuant to 40 CFR 15.20. 

 
(2) Agreement by the contractor to comply with all the requirements of Section 114 of 

the Clean Air Act, as amended, (42 USC 1857c-8) and Section 308 of the Federal 
Water Pollution Control Act, as amended, (33 USC 1318) relating to inspection, 
monitoring, entry, reports and information, as well as all other requirements 
specified in said Section 114 and Section 308, and all regulations and guidelines 
issued thereunder. 

 
(3) A stipulation that as a condition for the award of the contract, prompt notice will be 

given of any notification received from the Director, Office of Federal Activities, 
EPA, indicating that a facility utilized, or to be utilized for the contract, is under 
consideration to be listed on the EPA List of Violating Facilities. 

 
(4) Agreement by the Contractor that he will include, or cause to be included, the 

criteria and requirements in paragraph (1) through (4) of this section in every 
nonexempt subcontract and requiring that the Contractor will take such action as 
the Government may direct as a means of enforcing such provisions. 
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A REPRINT OF THE U.S. DEPARTMENT OF HOUSING AND URBAN 

DEVELOPMENT’S 
FEDERAL LABOR STANDARDS PROVISIONS, HUD-4010 DATED 2/84 (REVISED) 

 
Applicability 
 
The Project or Program to which the construction work covered by this contract pertains is being assisted by 
the United States of America and the following Federal Labor Standards Provisions are included in this 
Contract pursuant to the provisions applicable to such Federal assistance. 

 
A1. (i) Minimum Wages.  All laborers and mechanics employed or working upon the site of the  

 work (or under the United States Housing Act of 1937 or under the Housing Act of 1949 in 
the construction or development of the project), will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued by the Secretary of 
Labor under the Copeland Act (29 CFR Part 3), the full amount of wages and bona fide 
fringe benefits (or cash equivalents thereof) due at the time of payment computed at rates 
not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which 
may be alleged to exist between the contractor and such laborers and mechanics.  
Contributions made or cost reasonably anticipated for bona fide fringe benefits under 
Section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered 
wages paid to such laborers or mechanics, subject to the provisions of 29 CFR 5.5(a)(l)(iv); 
also, regular contributions made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs, which cover the particular weekly 
period, are deemed to be constructively made or incurred during such weekly period. 

 
Such laborers and mechanics shall be paid the appropriate wage rates and fringe benefits on 
the wage determination for the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR Part 5.5(a)(4).  Laborers or mechanics performing work in more 
than one classification may be compensated at the rate specified for each classification for the time 
actually worked therein:  Provided, that the employer’s payroll records accurately set forth the time 
spent in each additional classification in which work is performed.  The wage determination (including 
any additional classification and wage rates conformed under 29 CFR Part 5.5(a)(l)(ii) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors 
at the site of the work in a prominent and accessible place where it can easily be seen by the 
workers. 

  
 (ii) (a) Any class of laborers or mechanics which is not listed in the wage determination  

and which is to be employed under the contract shall be classified in 
conformance with the wage determination.  HUD shall approve an additional 
classification and wage rate and fringe benefits therefore only when the following 
criteria have been met: 

 
   (1) The work to be performed by the classification requested is not performed \ 
    by a classification in the wage determination; 
 
   (2) The classification is utilized in the area by the construction industry; and 
 
   (3) The proposed wage rate, including any bona fide fringe benefits, bear a  
    reasonable relationship to the wage rates contained in the wager  
    determination. 
 
  (b) If the contractor and the laborers and mechanics to be employed in the  

 classification (if known), or the representatives, and HUD or its designee agree on 
the classification and wage rate (including the amount designated for fringe 
benefits where appropriate), a report of the action taken shall be sent by HUD or 
its designee to the Administrator of the Wage and Hour Division, employment 
Standards Administration, U.S. Department of Labor, Washington D.C.20210.  
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The administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so 
advise HUD or its designee or will notify HUD or designee within the 30-day 
period that additional time is necessary (approved by the Office of Management 
and Budget under OMB control number 1215-0140.) 

 
  (c) In the event the contractor, the laborers or mechanics to be employed in the  

classification or their representatives, and HUD or its designee do not agree on 
the proposed classification and wage rate (including the amount designated for 
fringe benefits, where appropriate), HUD or its designee shall refer questions, 
including the views of all interested parties and the recommendation of HUD or 
its designee, to the Administrator for determination within 30 days of receipt and 
so advise HUD or its designee or will notify HUD or its designee within the 30-
day period that additional time is necessary (approved by the Office of 
Management and Budget under OMB Control Number 1215-0140.) 

 
 (d) The wage rate (including fringe benefits where appropriate) determined pursuant to  

subparagraphs (1)(b) or (c) of this paragraph shall be paid to all workers performing 
work in the classification under this contract from the first day on which work is 
performed in the classification. 

 
 (iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or  

mechanics includes a fringe benefit which is not expressed as an hourly rate, the 
contractor shall either pay the benefit as stated in the wage determination or shall 
pay another bona fide fringe benefit or an hourly cash equivalent thereof. 

 
(iv) If the contractor does not make payments to a trustee or other third person, the  
 contractor may consider as part of the wages of any laborer or mechanic the amount of  

any costs reasonably anticipated in providing bona fide fringe benefits under a plan or 
program, provided, that the Secretary of Labor has found, upon written request of the 
contractor, that the applicable standards of the Davis-Bacon have been met.  The 
Secretary of Labor may require the contractor to set aside in a separate account for 
assets for the meeting of obligations under the plan or program (approved by the Office 
of Management and Budget under OMB Control Number 1215-0140.) 

 
2. Withholding.  HUD or its designee shall, upon its own action or upon written request of an  

authorized representative of the Department of Labor withhold or cause to be withheld from 
the contractor under this contract or any other Federal contract with the same prime 
contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor so much of the accrued payments 
or advances as may be considered necessary to pay laborers and mechanics, including 
apprentices, trainees and helpers, employed by the contractor or any subcontractor the full 
amount of wages required by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee or helper, employed or working on the site of work (or under the 
United States Housing act of 1937 or under the Housing act of 1949 in the construction or 
development of the project), written notice to the contractor, sponsor, applicant, or owner, take such 
action as may be necessary to cause the suspension of any further payment, advance, or guarantee 
of fund until such violations have ceased.  HUD or its designee may, after written notice to the 
contractor, disburse such amounts withheld for an on account of the contractor or subcontractor to 
the respective employees to whom they are due.  The Comptroller General shall make such 
disbursements in the case of direct Davis-Bacon contracts. 
 

3. (i) Payrolls and basic records.  Payrolls and basic records relating thereto shall be  
maintained by the contractor during the course of the work preserved for a period of three 
years thereafter for all laborers and mechanics working at the site of the work (or under 
the United States Housing Act of 1937, or under the Housing Act of 1949, in the 
construction or development of the project). Such records shall contain the names, 
addresses and social security number of each worker, his or her correct classification, 
hourly rates of wage paid (including rates of contributions or costs anticipated for bona 
fide fringe benefits or cash equivalents thereof of the types, described in Section 
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1(b)(92)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid.  Whenever the Secretary of Labor has found 
under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount 
of any cost reasonably anticipated in providing benefits under a plan or program 
described in Section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain 
records which show that the commitment to provide such benefits is enforceable, that the 
plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show 
the costs anticipated or the actual cost incurred in providing such benefits.  Contracts 
employing benefits or trainees under approved programs shall maintain written evidence 
of the registration of apprenticeship programs and certification of trainee programs, the 
registration of the apprentices and trainees, and the ratios and wage rates prescribed in 
the applicable programs (approved by the Office of Management and Budget under OMB 
Control Numbers 1215-0140 and 1215-0017). 

 
(ii) (a) The contractor shall submit weekly for each week in which any contract  

work is performed, a copy of all payrolls to HUD or its designee if the agency 
is a party to the contract, but if the agency is not such a party, the contractor will 
submit the payrolls to the applicant, sponsor or owner, as the case may be, for 
the transmission to HUD or its designee.  The payrolls submitted shall set out 
accurately and completely all of the information required to be maintained under 
298 CFR Part 5.5(a)(4)(i).  This information may be submitted in any form 
desired.  Optional Form WH-347 is available for this purpose and may be 
purchased from the Superintendent of Documents (Federal Stock Number 
029-005-00014-1), U.S. Government Printing Office, Washington D.C. 20402.  
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors (approved by the Office of Management and 
Budget under OMB Control Number 1215-0149). 

 
  (b) Each payroll shall be accompanied by a “Statement of Compliance,” signed  

by the contractor or subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall certify the 
following: 

 
(1) That the payroll for the payroll period contains the information required  
 to be maintained under 29 CFR Part 5.5(a)(3)(I) and that such  
 information is correct and complete; 

 
(2) That each laborer or mechanic (including each helper, apprentice and  

trainee) employed on the contract during the payroll period has been 
paid the full weekly wages earned, without rebate, either directly or 
indirectly, and that no deductions have been made either directly or 
indirectly from the full wages earned, other than permissible deductions 
as set forth in 29 CFR Part 3; 

 
(2) That each laborer or mechanic has been paid not less than the  

applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 
 

(c) The weekly submission of a properly executed certification set forth on the  
reverse side of Optional Form WH-347 shall satisfy the requirement for 
submission of the “Statement of Compliance” required by paragraph A.3(ii)(b) of 
this section. 

 
(d) The falsification of any of the above certifications may subject the  

contractor or subcontractor to civil or criminal prosecution under Section 
1001 of Title 18 and Section 231 of Title 31 of the United States Code. 

 
(iii) The contractor or subcontractor shall make the records required under paragraph A.3(i)  



 54 

of this section available for inspection, copying, or transcription by authorized 
representatives of HUD or its designs or the Department of Labor, and shall permit such 
representatives to interview employees during working hours on the job.  If the contractor 
or subcontractor fails to submit the required records or to make them available, HUD or 
its designee may, after written notice to the contractor, sponsor, applicant, or owner, take 
such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds.  Furthermore, failure to submit the required records upon 
request or to make such records available may be ground for debarment action pursuant 
to 29 CFR Part 5.12. 
 

4. (i) Apprentices and Trainees.  Apprentices will be permitted to work at less than the  
predetermined rate for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered with the U.S. 
Department of Labor, Employment and Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a 
person is employed in his or her first 90 days of probationary employment as an 
apprentice in such an apprenticeship program, who is not individually registered in the 
program, but who has been certified by the Bureau of Apprenticeship and Training or a 
State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice.  The allowable ratio of apprentices to journeymen on the 
job site in any craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program.  Any worker listed on 
a payroll at an apprentice wage rate, who is not registered or otherwise employed as 
stated above, shall be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed.  In addition, any 
apprentice performing work on the job site in excess of the ration permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed.  Where a contractor is performing 
construction on a project in a locality other than that in which its program is registered, 
the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate) 
specified in the contractor’s or subcontractor’s registered program shall be observed.  
Every apprentice must be paid at not less than the rate specified in the registered 
program for the apprentice’s level of progress, expressed as a percentage of the 
journeymen hourly rate specified in the applicable wage determination.  Apprentices shall 
be paid fringe benefits in accordance with the provisions of the apprenticeship program.  
If the apprenticeship program does not specify fringe benefits, apprentices must be paid 
the full amount of fringe benefits listed on the wage determination for the applicable 
classification.  If the Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in accordance with that 
determination.  In the event the Bureau of Apprenticeship and Training, or a State 
Apprenticeship Agency recognized by the Bureau, withdraws approval of an 
apprenticeship program, the contractor will no longer be permitted to utilize apprentices 
at less than the applicable predetermined rate for the work performed until an acceptable 
program is approved. 
 

(ii) Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at  
less than the predetermined rate for the work performed unless they are employed 
pursuant to and individually registered in a program which has received prior approval, 
evidence by formal certification by the U.S. Department of Labor, Employment and 
Training Administration.  The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the Employment and Training 
Administration.  Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee’s level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination.  Trainees shall be 
paid fringe benefits in accordance with the provisions of the trainee program.  If the 
trainee program does not mention fringe benefits, trainees shall be paid at the full amount 
of fringe benefits listed on the wage determination unless the Administrator of the Wage 
and Hour Division determine that there is an apprenticeship program associated with the 
corresponding journeymen wage rate on the wage determination associated with the 
corresponding journeyman wage rate on the wage determination which provides for less 
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than full fringe benefits for apprentices.  Any employee listed on the payroll of a 
trainee rate who is not registered and participating in a training plan approved by 
the Employment and Training Administration shall be paid not less than the 
applicable wage rate on the wage determination for the work actually performed. In 
addition, any trainee performing work on the job site in excess of the ration permitted 
under the registered program shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  In the event the Employment and 
Training Administration withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined rate for 
the work performed until an acceptable program is approved. 
 

(iii) Equal employment opportunity.  The utilization of apprentices, trainees and  
journeymen under this part shall be in conformity with the equal employment requirement 
of executive order 11246, as amended, and 29 CFR Part 30. 
 

5. Compliance with Copeland Act requirements.  The contractor shall comply with the  
requirements of 29 CFR Part 3 which are incorporated by reference in this contract. 
 

6. Subcontracts.  The contractor or subcontractor will insert in any subcontracts the clauses  
contained in 29 CFR 5.5(a)(1) through 910) and such other clauses as HUD or its designee may 
be appropriate instructions require, and also a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts.  The prime contractor shall be responsible for 
the compliance by any subcontractor or lower tier subcontractor with all contractor 
clauses in 29 CFR part 5.5. 
 

7. Contractor termination; debarment.  A breach of the contract clauses in 29 CFR 5.5 may be  
grounds for termination of the contract, and for debarment as a contractor and a subcontractor as 
provided in 29 CFR 5.12. 
 

8. Compliance with Davis-Bacon and Related Act Requirements.  All rulings and interpretations  
of the Davis-Bacon and Related Acts in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 
 

9. Disputes concerning labor standards.  Disputes arising out of the labor standards provisions  
of this contract shall not be subject to the general disputes clause of this contract.  Such disputes 
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 
CFR 5, 6 and 7.  Disputes within the meaning of this clause include disputes between the 
contractor (or any of its subcontractors) and HUD or its designee, the U.S. Department of Labor, 
or the employees or their representatives. 

 
10. (i) Certification of Eligibility.  By entering into this contract, the contractor certifies that neither  

it (nor he or she) nor any person or firm who has an interest in the contractor’s firm is a 
person or firm ineligible to be awarded Government contracts by virtue of Section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in 
HUD programs pursuant to 24 CFR Part 24. 

 
 (ii) No part of this contract shall be subcontracted to any person or firm ineligible for  

award of a Government contract by virtue of Section 3(a) of the Davis-Bacon Act or 29 
CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD programs pursuant to 
24 CFR Part 24. 

 
 (iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C.  

1001.  Additionally, U.S. Criminal Code, Section 1010, Title 18, U.S.C., “Federal Housing 
Administration transactions”, provides in part “Whoever, for the purpose of …influencing in 
any way the action of such Administration…makes utters or publishes any statement, 
knowing the same to be false…shall be fined not more than $5,000 or imprisoned not more 
than two years, or both.” 

 
11. Complaints, Proceedings or Testimony by Employees.  No laborer or mechanic to whom the  
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wages, salary, or other labor standards provisions of this Contract are applicable, shall be 
discharged or in any other manner discriminated against by the Contractor or any Subcontractor 
because such employee has filed any complaint or instituted or causes to be instituted any 
proceeding or has testified or is about to testify in any proceeding under or relating to the labor 
standards applicable under this Contract to his employer. 

 
B. Contract Work Hours and Safety Standards Act.  As used in this paragraph, the terms “laborers”  

and “mechanics” include watchmen and guards. 
 
(1) Overtime requirements.  No contractor or subcontractor contracting for any part of the  

contract work which may require or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any workweek in which he or she is 
employed on such work to work in excess of fourth hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one and one-half times 
the basic rate of pay for all hours worked in excess of fourth hours in such workweek. 

 
(2) Violation; liability for unpaid wages; liquidated damages.  In the event of any violation of  

the clause set forth in subparagraph (1) of this paragraph, the contractor and any 
subcontractor responsible therefore shall be liable for the unpaid wages.  In addition, such 
contractor and subcontractor shall be liable to the United States (in case of work done under 
contract for the District of Columbia or a territory, to such District or to such territory), for 
liquidated damages.  Such liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, employed in violation of the 
clause set forth in subparagraph (1) of this paragraph, in the sum of $10 for each calendar 
day on which such individual was required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime wages by the clause set forth in 
subparagraph (1) of this paragraph. 
 

(3) Withholding for unpaid wages and liquidated damages.  HUD or its designee shall upon  
its own action or upon written request of an authorized representative of the Department of 
Labor withhold or cause to withheld, from any moneys payable on account of work 
performed by the contractor or subcontractor under any such contract or any other Federal 
contract with the same prime contract, or any other Federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor 
such sums as may be determined to be necessary to satisfy any liabilities of such contractor 
or subcontractor for unpaid wages and liquidated damages as provided in the clause set 
forth in subparagraph (2) of this paragraph. 

 
(4) Subcontracts.  The contractor or subcontractor shall insert in any subcontracts the clauses  

set forth in paragraph (1) through (4) of this paragraph and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts.  The prime 
subcontractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in subparagraphs (1) through (4) of this paragraph. 
 

C. Health and Safety 
 
 (1) No laborer or mechanic shall be required to work in surroundings or under working  

conditions which are unsanitary, hazardous, or dangerous to his health and safety as 
determined under construction safety and health standards promulgated by the Secretary of 
Labor by regulation. 

 
 (2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to  

Title 29 Part 1926 (formerly Part 1518) and failure to comply may result in imposition of 
sanctions pursuant to the Contract Work hours and Safety Standards Act (Public Law 91-54, 
83 Stat 96). 

 
 (3) The Contractor shall include the provisions of this Article in every subcontract so that such  

provisions will be binding on each subcontractor.  The Contractor shall take such action with 
respect to any subcontract as the Secretary of Housing and Urban Development or the 
Secretary of Labor shall direct as a means of enforcing such provisions. 
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CERTIFICATE OF COMPLIANCE WITH FEDERAL LABOR 
STANDARDS PROVISIONS 

 
 
 
I, the undersigned                                                                                                            , the duly 
authorized representative of                                                                                            (hereinafter 
referred to as the contractor), do hereby certify that I have examined the Federal Labor Standards 
Provisions (HUD-4010) with related certificates and documents, and all of the terms surrounding 
these provisions including, but not limited to the following: 
 
 

1. The contractor is responsible for employing only eligible subcontractors who have  
certified eligibility in written contract containing Federal Labor Standards Provisions. 

 
2. The contractor is responsible for the payment of federal prevailing wage rates by  

its subcontractors while performing work under this contract. If the subcontractor 
fails to pay the prevailing wages as specified in this contract, the prime contractor 
may be required to make appropriate restitution to the underpaid workers. 

 
3. The contractor is responsible for collecting weekly certified payrolls from its  

subcontractors, reviewing said payrolls for compliance with the federal wage rates, 
and forward same to the local government contract authority. 

 
 4. The contractor also understands that only those classifications listed in the original  

bid documents are applicable to this job, and no special classifications may be 
incorporated after the contract award. 

 
 
The prime contractor hereby agrees to perform all of its responsibilities in conformance with the 
Federal Labor Standards Provisions both diligently and effectively. 
 
 
 
DATE:  

  
BY:  

  
TITLE:  
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COMMUNITY DEVELOPMENT BLOCK GRANT PROGRAM 
 

CONTRACTOR’S CERTIFICATION 
CONCERNING LABOR STANDARDS AND PREVIALING WAGE REQUIREMENTS 

 
 
1. The undersigned, having executed a contract with _________________________________ for the  

construction of the above-identified project, acknowledges that: 
 

(a) The Labor Standards provisions are included in the aforesaid contract; and 
 
(b) Correction of any infractions of the aforesaid terms, including infractions by any of his  

subcontractors and any lower tier subcontractors, is his responsibility. 
 

2. He certifies that: 
 
 (a) Neither he nor any firm, partnership or association in which he has substantial interest is  

designated as an ineligible contractor by the Comptroller General of the United States 
pursuant to Section 5.6(b) of the Regulations of the Secretary of Labor, Part 5 (29 CFR Part 
5) or pursuant to Section 3(a) of the Davis-Bacon Act, as amended [40 U.S.C. 276a-2(a)]. 

 
 (b) No part of the aforementioned contract has been or will be subcontract to any subcontractor  

if such subcontractor or any firm, corporation, partnership or association in which such 
subcontractor has a substantial interest is designated as an ineligible contractor pursuant to 
any of the aforementioned regulatory or statutory provisions. 

 
3. He agrees to obtain and forward to the aforementioned recipient within 10 days after the execution of  

any subcontract, including those executed by his subcontractors and any lower tier subcontractors, a 
Subcontractor’s Certification Concerning Labor Standards and Prevailing Wage Requirements 
executed by the subcontractors. 

 
4. He certifies that: 
 
 (a) The legal name and the business address of the undersigned is: 
 
 
 
 
 
 (b) The undersigned is: 
 

 (1) A Single Proprietorship 
 (2) A corporation organized in the State of Ohio 
 (3) A Partnership 
 (4) Other Organization (Describe): 

 
 (c) The name, title and address of the owner, partners or officers of the undersigned are: 
 

Name Title Address 
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 (d) The names and addresses of all other persons, both natural and corporate, having a  

substantial interest in the undersigned, and the nature of the interest are: (If no, so state): 
 

Name Title Nature of Interest 
   
   
   
   
 
 (e) The names and addresses and trade classifications of all other building construction  
  contractors in which the undersigned has a substantial interest are: (If none, so state): 
 

Name Title Trade Classification 
   
   
   
   
 
 

Date:  
  

Contractor:  
  

By:  
 
 
 

WARNING 
 

U.S. CRIMINAL CODE, Section 1010, Title 18, U.S.C., provides in part:  “Whoever…makes, passes, utters or 
publishes any statement, knowing the name to be false…shall be fined not more than $5,000 or imprisoned 
not more than two years, or both.” 
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COMMUNITY DEVELOPMENT BLOCK GRANT PROGRAM 
 

SUBCONTRACTOR’S CERTIFICATION 
 

CONCERNING LABOR STANDARDS AND PREVIALING WAGE REQUIREMENTS 
 

 
1. The undersigned, have executed a contract with: 
 

      
 
 for: 
  

 
 
 In the amount of $                                       for the construction of the above-identified project certifies  
 that: 
 
 (a) The Labor Standards provisions of the Contract for Construction are included in the  
  aforesaid contract; 
 
 (b) Neither he nor any firm, partnership or association in which he has substantial interest is  

designated as an ineligible contractor by the Comptroller General of the United States 
pursuant to Section 5.6(b) of the Regulations of the Secretary of Labor, Part 5 (29 CFR Part 
5) or pursuant to Section 3(a) of the Davis-Bacon Act, as amended [40 U.S.C. 276a-2(a)]. 

 
 (c) No part of the aforementioned contract has been or will be subcontract to any subcontractor  

if such subcontractor or any firm, corporation, partnership or association in which such 
subcontractor has a substantial interest is designated as an ineligible contractor pursuant to 
any of the aforementioned regulatory or statutory provisions. 

 
2. He agrees to obtain and forward to the contractor, for transmittal to the recipient, within ten days after 

the execution of any lower subcontract, a Subcontractor’s Certification Concerning Labor Standards 
and Prevailing Wage Requirements executed by the lower tier subcontractor, in duplicate. 

 
 The workmen will report for duty on or about                                                                              (Date). 
 
3. He certifies that: 
 
 (a) The legal name and the business address of the undersigned is: 
 
 
 
 (b) The undersigned is: 
 

 (1) A Single Proprietorship 
 (2) A corporation organized in the State of Ohio 
 (3) A Partnership 
 (4) Other Organization (Describe): 

 
 (c) The name, title and address of the owner, partners or officers of the undersigned are: 
 

Name Title Address 
   
   
   
   
 
 (d) The names and addresses of all other persons, both natural and corporate, having a  
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substantial interest in the undersigned, and the nature of the interest are: (If no, so state): 
 

Name Title Nature of Interest 
   
   
   
   
 
 (e) The names and addresses and trade classifications of all other building construction  
  contractors in which the undersigned has a substantial interest are: (If none, so state): 
 

Name Title Trade Classification 
   
   
   
   
 
 

Date:  
  

Contractor:  
  

By:  
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
WARNING 

 
U.S. CRIMINAL CODE, Section 1010, Title 18, U.S.C., provides in part:  “Whoever…makes, passes, utters or 
publishes any statement, knowing the name to be false…shall be fined not more than $5,000 or imprisoned 
not more than two years, or both.” 
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Appendix A- Bid Specifications 

 

Site Specific Information 

The Contractor will take the charge in the demolition and site revitalization efforts of one 
(I) property located within the Village of Caldwell in Noble County, Ohio. The property is 
as follows, 516 Fairground Street Caldwell, Ohio 43724. 

The period of demolition will begin on a date specified in the Notice to Proceed 
established with the chosen contractor and will end on August 4, 2023 which coincides 
with the Summer Break schedule of the school district. The district is amenable to 
demolition work continuing through September 1, 2023 so long as the structure is on the 
ground and safety fencing is placed around the work site. Clean-up and construction 
activities should occur and should conclude no later than December 1, 2023. The 
contractor is responsible for scheduling work dates with the Superintendent of Caldwell 
Exempted Village School District, Greg Gifford. All salvageable bricks from the building 
shall be removed from the demolition pile and added to a designated secured location a 
safe distance from the project location for pick up by community members. The 
cornerstone of this building must also be saved and placed in a secure location. 
Caldwell Village Exempted School District will provide the details of this location and 
signage for the public. The designated secured location must be barricaded and include 
ingress and egress for the public. Metal bars at the ingress of the building should also 
be saved and placed to the side in the designated secured location. 

As the building that will be demolished is partially attached to the current school 
building, parging and suring up the current wall to become an exterior wall will be critical 
as it will ensure that the roof remains in good condition and that the school remains 
insulated on the inside. The created exterior wall shall be completed with a smooth 
finish as the school district will be commissioning a mural for the wall. The remainder of 
the lot shall be revitalized and left as an empty lot. 

"NOTE: Inspection is required PRIOR to commencing fill or photos taken of the clean 
hole showing utilities have been properly capped and sealed!" 

 

REGULATORY INFORMATION 

Under the current EPA/NESHAP regulations, materials that contain greater than 1% 
asbestos are considered to be an asbestos-containing material (ACM). Building 
materials that contain <1% asbestos is not regulated by the Ohio EPA or the Ohio 
Department of Health, however, these materials are regulated by the OSHA 
Construction Industry Asbestos Standard guidelines. Persons disturbing materials that 
contain <1% asbestos must be in compliance with this standard.  

According to OSHA Construction Industry Asbestos Standard, contractors performing 
demolition activities that disturb ACM that is <1%, regardless of the amount involved are 
required to follow the Asbestos Standard governing workers exposed to asbestos. If 
<1% asbestos-containing materials are to remain during the demolition process, all 
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general contractors and sub-contractors must be informed of the locations of the 
asbestos containing materials.  

The Ohio Department of Health requires a 10-day prior notification of abatement 
activities for activities that disturb materials more than 50 linear feet and/or 50 square 
feet. O.A.C 3701-34-32 requires persons who disturb friable, or non-friable materials 
that become friable if disturbed, that are more than 50 linear feet and/or 50 square feet 
be properly licensed by The Ohio Department of Health.  

The Ohio EPA requires a 10-day prior notification of abatement activities be submitted 
for activities that disturb materials more than 260 linear feet and/or 160 square feet. The 
Ohio EPA also requires a 10-day prior notification for structures that are 
scheduled to be demolished, or burned, regardless of the presence of asbestos-
containing materials. 
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Appendix B-Prevailing Wage Rates 
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Appendix C-Environmental Specs 
 
 
 
 
 
 
 
 
 
 



"General Decision Number: OH20230001 04/14/2023

Superseded General Decision Number: OH20220001

State: Ohio

Construction Types: Heavy and Highway

Counties: Ohio Statewide.

Heavy and Highway Construction Projects

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $16.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2023.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.15 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2023.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a



conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/06/2023
          1              02/03/2023
          2              03/03/2023
          3              04/14/2023

* BROH0001-001 06/01/2022

DEFIANCE, FULTON (Excluding Fulton, Amboy & Swan Creek
Townships), HENRY (Excluding Monroe, Bartlow, Liberty,
Washington, Richfield, Marion, Damascus & Townships & that part
of Harrison Township outside corporate limits of city of
Napoleon), PAULDING, PUTNAM and WILLIAMS COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
* BROH0001-004 06/01/2022

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 31.40            18.55
----------------------------------------------------------------
* BROH0003-002 06/01/2022

FULTON (Townships of Amboy, Swan Creek & Fulton), HENRY
(Townships of Washington, Damascus, Richfield, Bartlow,
Liberty, Harrison, Monroe, & Marion), LUCAS and WOOD (Townships
of Perrysburg, Ross, Lake, Troy, Freedom, Montgomery, Webster,
Center, Portage, Middleton, Plain, Liberty, Henry, Washington,
Weston, Milton, Jackson & Grand Rapids) COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 BROH0005-003 06/01/2020

CUYAHOGA, LORAIN & MEDINA (Hinckley, Granger, Brunswick,
Liverpool, Montville, York, Homer, Harrisville, Chatham,
Litchfield & Spencer Townships and the city of Medina)

                                  Rates          Fringes



BRICKLAYER  
     BRICKLAYERS; CAULKERS; 
     CLEANERS; POINTERS; & 
     STONEMASONS.................$ 36.64            17.13
     SANDBLASTERS................$ 36.39            17.13
     SEWER BRICKLAYERS & STACK 
     BUILDERS....................$ 36.64            17.13
     SWING SCAFFOLDS.............$ 37.14            17.13
----------------------------------------------------------------
* BROH0006-005 06/01/2022

CARROLL, COLUMBIANA (Knox, Butler, West & Hanover Townships),
STARK & TUSCARAWAS

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
* BROH0007-002 06/01/2022

LAWRENCE

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
* BROH0007-005 06/01/2022

PORTAGE & SUMMIT

                                  Rates          Fringes

BRICKLAYER.......................$ 31.40            18.55
----------------------------------------------------------------
 BROH0007-010 06/01/2017

PORTAGE & SUMMIT

                                  Rates          Fringes

MASON - STONE....................$ 28.65            14.55
----------------------------------------------------------------
* BROH0008-001 06/01/2022

COLUMBIANA (Salem, Perry, Fairfield, Center, Elk Run,
Middleton, & Unity Townships and the city of New Waterford),
MAHONING & TRUMBULL

                                  Rates          Fringes

BRICKLAYER.......................$ 31.40            18.55



----------------------------------------------------------------
* BROH0009-002 06/01/2022

BELMONT & MONROE COUNTIES and the Townships of Warren & Mt.
Pleasant and the Village  of Dillonvale in JEFFERSON COUNTY

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
Refractory.......................$ 31.45            19.01
----------------------------------------------------------------
* BROH0010-002 06/01/2022

COLUMBIANA (St. Clair, Madison, Wayne, Franklin, Washington,
Yellow Creek & Liverpool Townships) & JEFFERSON (Brush Creek &
Saline Townships)

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
* BROH0014-002 06/01/2022

HARRISON & JEFFERSON (Except Mt. Pleasant, Warren, Brush Creek,
Saline & Salineville Townships & the Village of Dillonvale)

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
* BROH0016-002 06/01/2022

ASHTABULA, GEAUGA, and LAKE COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
* BROH0018-002 06/01/2022

BROWN, BUTLER, CLERMONT, HAMILTON, PREBLE (Gasper, Dixon,
Israel,  Lanier, Somers & Gratis Townships) & WARREN COUNTIES:

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
* BROH0022-004 06/01/2022

CHAMPAIGN, CLARK, CLINTON, DARKE, GREENE, HIGHLAND, LOGAN,



MIAMI, MONTGOMERY, PREBLE (Jackson, Monroe, Harrison, Twin,
Jefferson & Washington Townships) and SHELBY COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
* BROH0032-001 06/01/2022

GALLIA & MEIGS

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
* BROH0035-002 06/01/2022

ALLEN, AUGLAIZE, MERCER and VAN WERT COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
* BROH0039-002 06/01/2022

ADAMS & SCIOTO

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
* BROH0040-003 06/01/2022

ASHLAND, CRAWFORD, HARDIN, HOLMES, MARION, MORROW, RICHLAND,
WAYNE and WYANDOT (Except Crawford, Ridge, Richland & Tymochtee
Townships) COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 32.49            23.43

  FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
  journeyman rate.
  Free standing stack work ground level to top of stack;
  Sandblasting and laying of carbon masonry material in swing
  stage and/or scaffold; Ramming and spading of plastics and
  gunniting: $1.50 per hour above journeyman rate.
""Hot"" work: $2.50 above journeyman rate.

----------------------------------------------------------------
* BROH0044-002 06/01/2022



                                  Rates          Fringes

Bricklayer, Stonemason  
     COSHOCTON, FAIRFIELD, 
     GUERNSEY, HOCKING, KNOX, 
     KICKING, MORGAN, 
     MUSKINGUM, NOBLE (Beaver, 
     Buffalo, Seneca & Wayne 
     Townships) & PERRY 
     COUNTIES:...................$ 31.40            18.55
----------------------------------------------------------------
 BROH0045-002 06/01/2021

FAYETTE, JACKSON, PIKE, ROSS and VINTON COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.66
----------------------------------------------------------------
* BROH0046-002 06/01/2022

ERIE, HANCOCK, HURON, OTTAWA, SANDUSKY, SENECA, WOOD (Perry &
Bloom Townships) and WYANDOT (Tymochtee, Crawford, Ridge &
Richland Townships) COUNTIES & the Islands of Lake Erie north
of Sandusky

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55

  FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
  journeyman rate.
  Free standing stack work ground level to top of stack;
  Sandblasting and laying of carbon masonry material in swing
  stage and/or scaffold; Ramming and spading of plastics and
  gunniting: $1.50 per hour above journeyman rate.
""Hot"" work: $2.50 above journeyman rate.

----------------------------------------------------------------
* BROH0052-001 06/01/2022

ATHENS COUNTY

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
* BROH0052-003 06/01/2022

NOBLE (Brookfield, Noble, Center, Sharon, Olive, Enoch, Stock,
Jackson, Jefferson & Elk Townships) and  WASHINGTON COUNTIES



                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
* BROH0055-003 06/01/2022

DELAWARE, FRANKLIN, MADISON, PICKAWAY and UNION COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 CARP0003-004 05/01/2017

MAHONING & TRUMBULL

                                  Rates          Fringes

CARPENTER........................$ 26.20            17.42
----------------------------------------------------------------
 CARP0069-003 05/01/2017

CARROLL, STARK, TUSCARAWAS & WAYNE

                                  Rates          Fringes

CARPENTER........................$ 25.98            15.98
----------------------------------------------------------------
 CARP0069-006 05/01/2017

COSHOCTON, HOLMES, KNOX & MORROW

                                  Rates          Fringes

CARPENTER........................$ 24.04            15.29
----------------------------------------------------------------
 CARP0171-002 05/01/2019

BELMONT, COLUMBIANA, HARRISON, JEFFERSON & MONROE

                                  Rates          Fringes

CARPENTER........................$ 27.37            20.02
----------------------------------------------------------------
 CARP0200-002 05/01/2021

ADAMS, ATHENS, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GUERNSEY, HIGHLAND, HOCKING, JACKSON, LAWRENCE, LICKING,
MADISON, MARION, MEIGS, MORGAN, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PIKE, ROSS, SCIOTO, UNION, VINTON and WASHINGTON
COUNTIES

                                  Rates          Fringes



CARPENTER........................$ 30.28            20.08
Diver............................$ 39.41            10.40
PILEDRIVERMAN....................$ 30.28            20.08
----------------------------------------------------------------
 CARP0248-005 07/01/2008

LUCAS & WOOD

                                  Rates          Fringes

CARPENTER........................$ 27.27            14.58
----------------------------------------------------------------
 CARP0248-008 07/01/2008

                                  Rates          Fringes

CARPENTER  
     DEFIANCE, FULTON, HANCOCK, 
     HENRY, PAULDING & WILLIAMS 
     COUNTIES....................$ 23.71            13.28
----------------------------------------------------------------
 CARP0254-002 05/01/2017

ASHTABULA, CUYAHOGA, GEAUGA & LAKE

                                  Rates          Fringes

CARPENTER........................$ 32.40            16.97
----------------------------------------------------------------
 CARP0372-002 05/01/2016

ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM & VAN WERT

                                  Rates          Fringes

CARPENTER........................$ 24.54            18.21
----------------------------------------------------------------
 CARP0639-003 05/01/2017

MEDINA, PORTAGE & SUMMIT

                                  Rates          Fringes

CARPENTER........................$ 30.42            16.99
----------------------------------------------------------------
 CARP0735-002 05/01/2019

ASHLAND, ERIE, HURON, LORAIN & RICHLAND

                                  Rates          Fringes

CARPENTER........................$ 26.30            17.91
----------------------------------------------------------------



 CARP1311-001 05/01/2017

BROWN, BUTLER, CHAMPAIGN, CLARK, CLERMONT, CLINTON, DARKE,
GREENE, HAMILTON, LOGAN, MIAMI, MONTGOMERY, PREBLE, SHELBY &
WARREN

                                  Rates          Fringes

Carpenter & Piledrivermen........$ 29.34            15.95
Diver............................$ 40.58             9.69
----------------------------------------------------------------
 CARP1393-002 07/01/2008

CRAWFORD, DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA,
PAULDING, SANDUSKY, SENECA, WILLIAMS & WOOD

                                  Rates          Fringes

Piledrivermen & Diver's Tender...$ 27.30            16.05

DIVERS - $250.00 per day
----------------------------------------------------------------
 CARP1393-003 07/01/2008

ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM, VAN WERT & WYANDOT

                                  Rates          Fringes

Piledrivermen & Diver's Tender...$ 25.15            15.92

DIVERS - $250.00 per day
----------------------------------------------------------------
 CARP1871-006 05/01/2017

BELMONT, HARRISON, & MONROE

                                  Rates          Fringes

Diver, Wet.......................$ 48.11            17.33
Piledrivermen; Diver, Dry........$ 32.07            17.33
----------------------------------------------------------------
 CARP1871-008 05/01/2017

ASHLAND, ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE,
LORAIN, MEDINA, PORTAGE, RICHLAND & SUMMIT

                                  Rates          Fringes

Diver, Wet.......................$ 45.80            18.84
Piledrivermen; Diver, Dry........$ 30.53            18.84
----------------------------------------------------------------



 CARP1871-014 05/01/2017

CARROLL, STARK, TUSCARAWAS & WAYNE

                                  Rates          Fringes

Diver, Wet.......................$ 38.34            16.95
Piledrivermen; Diver, Dry........$ 25.56            16.95
----------------------------------------------------------------
 CARP1871-015 05/01/2017

COSHOCTON, HOLMES, KNOX & MORROW

                                  Rates          Fringes

Diver, Wet.......................$ 37.34            16.07
Piledrivermen; Diver, Dry........$ 24.89            16.07
----------------------------------------------------------------
 CARP1871-017 05/01/2017

MAHONING & TRUMBULL

                                  Rates          Fringes

Diver, Wet.......................$ 40.65            17.62
Piledrivermen; Diver, Dry........$ 27.10            17.62
----------------------------------------------------------------
 CARP2235-012 01/01/2014

COLUMBIANA & JEFFERSON

                                  Rates          Fringes

PILEDRIVERMAN....................$ 31.74            16.41
----------------------------------------------------------------
 CARP2239-001 07/01/2008

CRAWFORD, OTTAWA, SANDUSKY, SENECA & WYANDOT

                                  Rates          Fringes

CARPENTER........................$ 23.71            13.28
----------------------------------------------------------------
 ELEC0008-002 05/23/2022

DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

                                  Rates          Fringes

CABLE SPLICER....................$ 38.98            18.96
ELECTRICIAN......................$ 44.79       4.5%+21.61
----------------------------------------------------------------



 ELEC0032-003 12/05/2022

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY, VAN WERT &
WYANDOT (Crawford, Jackson, Marseilles, Mifflin, Ridgeland,
Ridge & Salem Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 34.67            21.48
----------------------------------------------------------------
 ELEC0038-002 04/25/2022

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)

                                  Rates          Fringes

ELECTRICIAN  
     Excluding Sound & 
     Communications Work.........$ 40.88            22.75

FOOTNOTES;  
  a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
  Labor Day; Thanksgiving Day; & Christmas Day
  b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
  vacation for 2 or more years' service

----------------------------------------------------------------
 ELEC0038-008 04/25/2022

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)

                                  Rates          Fringes

Sound & Communication   
Technician  
     Communications Technician...$ 29.30            13.29
     Installer Technician........$ 28.05            13.25

FOOTNOTES;  
  a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
  Labor Day; Thanksgiving Day; & Christmas Day
  b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
  vacation for 2 or more years' service

----------------------------------------------------------------
 ELEC0064-003 11/28/2022

COLUMBIANA (Butler, Fairfield, Perry, Salem & Unity Townships)
MAHONING (Austintown, Beaver, Berlin, Boardman, Canfield,



Ellsworth, Coitsville, Goshen, Green, Jackson, Poland,
Springfield & Youngstown Townships), & TRUMBULL (Hubbard &
Liberty Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 36.10            18.91
----------------------------------------------------------------
 ELEC0071-001 01/01/2019

ASHLAND, CHAMPAIGN, CLARK, COSHOCTON, CRAWFORD, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GUERNSEY, HIGHLAND, HOCKING,
JACKSON (Coal, Jackson, Liberty, Milton, Washington & Wellston
Townships), KNOX, LICKING, MADISON, MARION, MONROE, MORGAN,
MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE (Beaver,
Benton, Jackson, Mifflin, Pebble, Peepee, Perry & Seal
Townships),  RICHLAND, ROSS, TUSCARAWAS (Auburn, Bucks, Clay,
Jefferson, Oxford, Perry, Salem, Rush, Washington & York
Townships), UNION, VINTON (Clinton, Eagle, Elk, Harrison,
Jackson, Richland & Swan Townships), and WASHINGTON COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operators.........$ 33.62            13.40
     Groundmen...................$ 24.17            11.32
     Linemen & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0071-004 01/01/2019

AUGLAIZE, CLINTON, DARKE, GREENE, LOGAN, MERCER, MIAMI,
MONTGOMERY, PREBLE, and SHELBY COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 33.62            13.40
     Groundman...................$ 24.17            11.32
     Lineman & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0071-005 12/31/2018

ASHTABULA, CUYAHOGA, GEAUGA, LAKE & LORAIN

                                  Rates          Fringes

LINE CONSTRUCTION:  Equipment   
Operator  
     DOT/Traffic Signal & 
     Highway Lighting Projects...$ 32.44            14.10
     Municipal Power/Transit 



     Projects....................$ 40.10            16.42
LINE CONSTRUCTION:  Groundman  
     DOT/Traffic Signal & 
     Highway Lighting Projects...$ 25.06            12.26
     Municipal Power/Transit 
     Projects....................$ 31.19            14.11
LINE CONSTRUCTION:    
Linemen/Cable Splicer  
     DOT/Traffic Signal & 
     Highway Lighting Projects...$ 36.13            15.03
     Municipal Power/Transit 
     Projects....................$ 44.56            17.58
----------------------------------------------------------------
 ELEC0071-008 01/01/2019

COLUMBIANA, MAHONING, and  TRUMBULL COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 33.62            13.40
     Groundman...................$ 24.17            11.32
     Lineman & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0071-010 01/01/2019

BELMONT, CARROLL, HARRISON, HOLMES, JEFFERSON, MEDINA, PORTAGE,
STARK, SUMMIT, and WAYNE COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 33.62            13.40
     Groundman...................$ 24.17            11.32
     Lineman & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0071-013 01/01/2019

BROWN, BUTLER, CLERMONT, HAMILTON, and WARREN COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 33.62            13.40
     Groundman...................$ 24.17            11.32
     Lineman & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0071-014 01/01/2019

ADAMS, ATHENS, GALLIA, JACKSON (Bloomfield, Franklin, Hamilton,
Lick, Jefferson, Scioto & Madison Townships), LAWRENCE, MEIGS,
PIKE (Camp Creek, Marion, Newton, Scioto, Sunfish & Union
Townships), SCIOTO & VINTON (Brown, Knox, Madison, Vinton &



Wilkesville Townships)

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 33.62            13.40
     Groundman...................$ 24.17            11.32
     Lineman & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0082-002 12/05/2022

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 34.25            21.26
----------------------------------------------------------------
* ELEC0082-006 11/28/2022

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)

                                  Rates          Fringes

Sound & Communication   
Technician  
     Cable Puller................$ 13.10 **          4.76
     Installer/Technician........$ 26.20            13.89
----------------------------------------------------------------
 ELEC0129-003 02/27/2023

LORAIN (Except Columbia Township) & MEDINA (Litchfield &
Liverpool Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 39.30            18.30
----------------------------------------------------------------
 ELEC0129-004 02/27/2023

ERIE & HURON (Lyme, Ridgefield, Norwalk, Townsend, Wakeman,
Sherman, Peru, Bronson, Hartland, Clarksfield, Norwich,
Greenfield, Fairfield, Fitchville & New London Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 39.30            18.30
----------------------------------------------------------------



 ELEC0141-003 09/01/2019

BELMONT COUNTY

                                  Rates          Fringes

CABLE SPLICER....................$ 30.63            25.87
ELECTRICIAN......................$ 30.38            25.87
----------------------------------------------------------------
 ELEC0212-003 11/26/2018

BROWN, CLERMONT & HAMILTON

                                  Rates          Fringes

Sound & Communication   
Technician.......................$ 24.35            10.99
----------------------------------------------------------------
 ELEC0212-005 06/06/2022

BROWN, CLERMONT, and HAMILTON COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 33.29            21.15
----------------------------------------------------------------
 ELEC0245-001 08/29/2022

ALLEN, HARDIN, VAN WERT & WYANDOT (Crawford, Jackson,
Marseilles, Mifflin, Richland, Ridge & Salem Townships)

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 32.37       26.5%+7.25
     Groundman Truck Driver......$ 19.35      7.00+27.25%
     Lineman.....................$ 44.22      7.00+27.25%

  FOOTNOTE:  a. Half day's Paid Holiday: The last 4 hours of
  the workday prior to Christmas or New Year's Day

----------------------------------------------------------------
 ELEC0245-003 08/29/2022

DEFIANCE, FULTON, HANCOCK, HENRY, HURON, LUCAS, OTTAWA,
PAULDING,  PUTNAM, SANDUSKY, SENECA, WILLIAMS, and WOOD COUNTIES

                                  Rates          Fringes

Line Construction  
     Cable Splicer...............$ 50.85      7.00+27.25%
     Groundman/Truck Driver......$ 19.35      7.00+27.25%



     Heli-arc Welding............$ 40.76      7.00+27.25%
     Lineman.....................$ 44.22      7.00+27.25%
     Operator - Class 1..........$ 35.38      7.00+27.25%
     Operator - Class 2..........$ 28.32      7.00+27.25%
     Traffic Signal & Lighting 
     Technician..................$ 39.80      7.00+27.25%

  FOOTNOTE:  a. 6 Observed Holidays: New Year's Day; Memorial
  Day; Independence Day; Labor Day; Thanksgiving Day; &
  Christmas Day. Employees who work on a holiday shall be
  paid at a rate of double their applicable classified
  straight-time rates for the work performed on such holiday.

----------------------------------------------------------------
 ELEC0245-004 08/29/2022

ERIE COUNTY

                                  Rates          Fringes

Line Construction  
     Cable Splicer...............$ 49.14      26.75%+6.75
     Cablesplicer................$ 50.85      7.00+27.25%
     Groundman/Truck Driver......$ 19.35      7.00+27.25%
     Lineman.....................$ 44.22      7.00+27.25%
     Operator - Class 1..........$ 35.38      7.00+27.25%
     Operator - Class 2..........$ 28.32      7.00+27.25%

  FOOTNOTE:  a. 6 Observed Holidays: New Year's Day; Memorial
  Day; Independence Day; Labor Day; Thanksgiving Day; &
  Christmas Day. Employees who work on a holiday shall be
  paid at a rate of double their applicable classified
  straight-time rates for the work performed on such holiday.

----------------------------------------------------------------
 ELEC0246-001 10/31/2022

                                  Rates          Fringes

ELECTRICIAN......................$ 40.50        84%+36.47

  FOOTNOTE:  a. 1 1/2 Paid Holidays: The last scheduled workday
  prior to Christmas & 4 hours on Good Friday.

----------------------------------------------------------------
 ELEC0306-005 05/28/2018

MEDINA (Brunswick, Chatham, Granger, Guilford, Harrisville,
Hinckley, Homer, Lafayette, Medina, Montville, Sharon, Spencer,
Wadsworth, Westfield & York Townships), PORTAGE (Atwater,
Aurora, Brimfield, Deerfield, Franklin, Mantua, Randolph,
Ravenna, Rootstown, Shalersville, Streetsboro & Suffield
Townships), SUMMIT & WAYNE (Baughman, Canaan, Chester,
Chippewa, Congress, Green, Milton, & Wayne Townships)



                                  Rates          Fringes

CABLE SPLICER....................$ 36.87            16.56
ELECTRICIAN......................$ 34.54         5%+18.06
----------------------------------------------------------------
 ELEC0317-002 05/30/2022

GALLIA & LAWRENCE

                                  Rates          Fringes

CABLE SPLICER....................$ 32.68            18.13
ELECTRICIAN......................$ 35.85            28.25
----------------------------------------------------------------
 ELEC0540-005 12/27/2021

CARROLL (Northern half, including Fox, Harrison, Rose &
Washington Townhships), COLUMBIANA (Knox Township), HOLMES,
MAHONING (Smith Township), STARK, TUSCARAWAS (North of Auburn,
Clay, Rush & York Townships), and WAYNE (South of Baughman,
Chester, Green & Wayne Townships) COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 35.28            22.63
----------------------------------------------------------------
 ELEC0573-003 11/28/2022

ASHTABULA (Colebrook, Wayne, Williamsfield, Orwell & Windsor
Townships), GEAUGA (Auburn, Middlefield, Parkman & Troy
Townships), MAHONING (Milton Township), PORTAGE (Charlestown,
Edinburg, Freedom, Hiram, Nelson, Palmyra, Paris & Windham
Townships), and TRUMBULL (Except Liberty & Hubbard Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 38.70            20.94
----------------------------------------------------------------
 ELEC0575-001 11/21/2022

ADAMS, FAYETTE, HIGHLAND, HOCKING, JACKSON (Bloomfield,
Franklin, Hamilton, Jefferson, Lick, Madison, Scioto, Coal,
Jackson, Liberty, Milton & Washington Townships), PICKAWAY
(Deer Creek, Perry, Pickaway, Salt Creek & Wayne Townships),
PIKE (Beaver, Benton, Jackson, Mifflin, Pebble, PeePee, Perry,
Seal, Camp  Creek, Newton, Scioto, Sunfish, Union & Marion
Townships), ROSS, SCIOTO & VINTON (Clinton, Eagle, Elk,
Harrison, Jackson, Richland & Swan Townships)



                                  Rates          Fringes

ELECTRICIAN......................$ 36.00            21.14
----------------------------------------------------------------
 ELEC0648-001 08/29/2022

BUTLER and WARREN COUNTIES (Deerfield, Hamilton, Harlan,
Massie, Salem, Turtle Creek, Union & Washington Townships)

                                  Rates          Fringes

CABLE SPLICER....................$ 30.50            18.23
ELECTRICIAN......................$ 33.00            21.44
----------------------------------------------------------------
 ELEC0673-004 01/01/2023

ASHTABULA (Excluding Orwell, Colebrook, Williamsfield, Wayne &
Windsor Townships), GEAUGA (Burton, Chardon, Claridon, Hambden,
Huntsburg, Montville, Munson, Newbury & Thompson Townships) and
LAKE COUNTIES

                                  Rates          Fringes

CABLE SPLICER....................$ 33.81            21.47
ELECTRICIAN......................$ 35.15            23.41
----------------------------------------------------------------
 ELEC0683-002 05/30/2022

CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN, MADISON,
PICKAWAY (Circleville, Darby, Harrison, Jackson, Madison,
Monroe, Muhlenberg, Scioto, Walnut & Washington Townships), and
UNION COUNTIES

                                  Rates          Fringes

CABLE SPLICER....................$ 37.50            23.15
ELECTRICIAN......................$ 36.50            23.15
----------------------------------------------------------------
 ELEC0688-003 05/30/2022

ASHLAND, CRAWFORD, HURON (Richmond, New Haven, Ripley &
Greenwich Townships), KNOX (Liberty, Clinton, Union, Howard,
Monroe, Middleberry, Morris, Wayne, Berlin, Pike, Brown &
Jefferson Townships), MARION, MORROW, RICHLAND and WYANDOT
(Sycamore, Crane, Eden, Pitt, Antrim & Tymochtee Townships)
COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 32.30            21.83



----------------------------------------------------------------
 ELEC0972-002 06/01/2021

ATHENS, MEIGS, MONROE, MORGAN, NOBLE, VINTON (Brown, Knox,
Madison, Vinton & Wilkesville Townships), and  WASHINGTON
COUNITES

                                  Rates          Fringes

CABLE SPLICER....................$ 37.35            27.81
ELECTRICIAN......................$ 34.30            27.62
----------------------------------------------------------------
 ELEC1105-001 05/30/2022

COSHOCTON, GUERNSEY, KNOX (Jackson, Clay, Morgan, Miller,
Milford, Hilliar, Butler, Harrison, Pleasant & College
Townships), LICKING, MUSKINGUM, PERRY, and TUSCARAWAS (Auburn,
York, Clay, Jefferson, Rush, Oxford, Washington, Salem, Perry &
Bucks Townships) COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 35.25            22.18
----------------------------------------------------------------
 ENGI0018-003 05/01/2019

ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN, MEDINA,
PORTAGE, and SUMMIT COUNTIES

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     GROUP 1.....................$ 38.63            15.20
     GROUP 2.....................$ 38.53            15.20
     GROUP 3.....................$ 37.49            15.20
     GROUP 4.....................$ 36.27            15.20
     GROUP 5.....................$ 30.98            15.20
     GROUP 6.....................$ 38.88            15.20
     GROUP 7.....................$ 39.13            15.20

OPERATING ENGINEER CLASSIFICATIONS   

  GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
  Machine; Boiler Operator on Compressor or Generator when
  mounted on a Rig; Cableway; Combination Concrete Mixer &
  Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
  Crane (All Types, Including Boom Truck, Cherry Picker);
  Crane-Compact, Track or Rubber over 4,000 lbs. capacity;
  Cranes-Self Erecting, Stationary, Track or Truck (All
  Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
  Suction); Elevating Grader or Euclid Loader; Floating



  Equipment (All Types); Gradall; Helicopter Crew
  (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
  on Shaft or Tunnel Work; Hydraulic Gantry (Lifting System);
  Industrial-Type Tractor; Jet Engine Dryer (D8 or D9) Diesel
  Tractor; Locomotive (Standard Gauge); Maintenance Operator
  Class A; Mixer, Paving (Single or Double Drum); Mucking
  Machine; Multiple Scraper; Piledriving Machine (All Types);
  Power Shovel; Prentice Loader; Quad 9 (Double Pusher); Rail
  Tamper (with auto lifting & aligning device); Refrigerating
  Machine (Freezer Operation); Rotary Drill, on Caisson work;
  Rough Terrain Fork Lift with Winch/Hoist; Side-Boom;
  Slip-Form Paver; Tower Derrick; Tree Shredder; Trench
  Machine (Over 24"" wide); Truck Mounted Concrete Pump; Tug
  Boat; Tunnel Machine and/or Mining Machine; Wheel
  Excavator; and Asphalt Plant Engineer (Cleveland District
  Only).

  GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
  Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
  Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
  Machine More than 48""; Bulldozer; Endloader; Horizontal
  Directional Drill (Over 50,000 ft lbs thrust); Hydro
  Milling Machine; Kolman-type Loader (production type-Dirt);
  Lead Greaseman; Lighting & Traffic Signal Installation
  Equipment (includes all groups or classifications);
  Material Transfer Equipment (Shuttle Buggy) Asphalt;
  Pettibone-Rail Equipment; Power Grader; Power Scraper; Push
  Cat; Rotomill (all), Grinders & Planers of All types;
  Trench Machine (24"" wide & under); Vermeer type Concrete
  Saw; and  Maintenance Operators (Portage and Summit
  Counties Only).

  GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
  pressure); Asphalt Plant Engineer (Portage and Summit
  Counties Only); Bobcat-type and/or Skid Steer Loader with
  or without Attachments; Highway Drills (all types);
  Locomotive (narrow gauge); Material Hoist/Elevator; Mixer,
  Concrete (more than one bag capacity); Mixer, one bag
  capacity (Side Loader); Power Boiler (Over 15 lbs.
  Pressure) Pump Operator installing & operating Well Points;
  Pump (4"" & over discharge); Roller, Asphalt; Rotovator
  (lime soil stabilizer); Switch & Tie Tampers (without
  lifting & aligning device); Utility Operator (Small
  equipment); Welding Machines; and Railroad Tie
  Inserter/Remover; Articulating/straight bed end dumps if
  assigned (minus $4.00 per hour.

  GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
  Installing Machine; Batch Plant; Boring Machine Operator
  (48"" or less); Bull Floats; Burlap & Curing Machine;
  Concrete Plant (capacity 4 yd. & under); Concrete Saw
  (Multiple); Conveyor (Highway); Crusher; Deckhand;
  Farm-type Tractor with attachments (highway); Finishing
  Machine; Fireperson, Floating Equipment (all types);



  Forklift; Form Trencher; Hydro Hammer expect masonary;
  Hydro Seeder; Pavement Breaker; Plant Mixer; Post Driver;
  Post Hole Digger (Power Auger); Power Brush Burner; Power
  Form Handling Equipment; Road Widening Trencher; Roller
  (Brick, Grade & Macadam); Self-Propelled Power Spreader;
  Self-Propelled Power Subgrader; Steam Fireperson; Tractor
  (Pulling Sheepfoot, Roller or Grader); and Vibratory
  Compactor with Integral Power.

  GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
  Fireperson (Asphalt Plant); Generator; Masonry Fork Lift;
  Inboard-Outboard Motor Boat Launch; Oil Heater (asphalt
  plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
  Scrubber; Pump (under 4"" discharge); Signalperson; Tire
  Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
  under 4,000 pound capacity; fueling and greasing; and
  Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

----------------------------------------------------------------
 ENGI0018-004 05/01/2019

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES,
HURON,  JACKSON, JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN,
LUCAS,  MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD, and
YANDOT COUNTIES

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     GROUP 1.....................$ 37.14            15.20
     GROUP 2.....................$ 37.02            15.20
     GROUP 3.....................$ 35.98            15.20
     GROUP 4.....................$ 34.80            15.20
     GROUP 5.....................$ 29.34            15.20
     GROUP 6.....................$ 37.39            15.20
     GROUP 7.....................$ 37.64            15.20

OPERATING ENGINEER CLASSIFICATIONS   

  GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
  Machine; Boiler Operator on Compressor or Generator when



  mounted on a Rig; Cableway; Combination Concrete Mixer &
  Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
  Crane (All Types, Including Boom Truck, Cherry Picker);
  Crane-Compact, Track or Rubber over 4,000 lbs. capacity;
  Cranes-Self Erecting, Stationary, Track or Truck (All
  Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
  Suction); Elevating Grader or Euclid Loader; Floating
  Equipment (All Types); Gradall; Helicopter Crew
  (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
  on Shaft or Tunnel Work;  Hydraulic Gantry (Lifting
  System); Industrial-Type Tractor; Jet Engine Dryer (D8 or
  D9) Diesel Tractor; Locomotive (Standard Gauge);
  Maintenance Operator Class A; Mixer, Paving (Single or
  Double Drum); Mucking Machine; Multiple Scraper;
  Piledriving Machine (All Types); Power Shovel; Prentice
  Loader; Quad 9 (Double Pusher); Rail Tamper (with auto
  lifting & aligning device); Refrigerating Machine (Freezer
  Operation); Rotary Drill, on Caisson work; Rough Terrain
  Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver;
  Tower Derrick; Tree Shredder; Trench Machine (Over 24""
  wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel
  Machine and/or Mining Machine; and Wheel Excavator.

  GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
  Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
  Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
  Machine More than 48""; Bulldozer; Endloader; Hydro Milling
  Machine; Horizontal Directional Drill (over 50,000 ft. lbs.
  thrust);Kolman-type Loader (production type-Dirt); Lead
  Greaseman; Lighting & Traffic Signal Installation Equipment
  (includes all groups or classifications); Material Transfer
  Equipment (Shuttle Buggy) Asphalt; Pettibone-Rail
  Equipment; Power Grader; Power Scraper; Push Cat; Rotomill
  (all), Grinders & Planers of All types; Trench Machine (24""
  wide & under); and Vermeer type Concrete Saw.

  GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
  pressure); Asphalt Plant Engineer; Bobcat-type and/or Skid
  Steer Loader with or without Attachments; Highway Drills
  (all types); Locomotive (narrow gauge); Material
  Hoist/Elevator; Mixer, Concrete (more than one bag
  capacity); Mixer, one bag capacity (Side Loader); Power
  Boiler (Over 15 lbs. Pressure) Pump Operator installing &
  operating Well Points; Pump (4"" & over discharge); Railroad
  Tie Inserter/Remover; Roller, Asphalt; Rotovator (lime soil
  stabilizer); Switch & Tie Tampers (without lifting &
  aligning device); Utility Operator (Small equipment); and
  Welding Machines; Artiaculating/straight bed end dumps if
  assigned (minus $4.00 per hour.

  GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
  Installing Machine; Batch Plant; Boring Machine Operator
  (48"" or less); Bull Floats; Burlap & Curing Machine;
  Concrete Plant (capacity 4 yd. & under); Concrete Saw



  (Multiple); Conveyor (Highway); Crusher; Deckhand;
  Farm-type Tractor with attachments (highway); Finishing
  Machine; Fireperson, Floating Equipment (all types); Fork
  Lift; Form Trencher; Hydro Hammer expect masonary; Hydro
  Seeder; Pavement Breaker; Plant Mixer; Post Driver; Post
  Hole Digger (Power Auger); Power Brush Burner; Power Form
  Handling Equipment; Road Widening Trencher; Roller (Brick,
  Grade & Macadam); Self-Propelled Power Spreader;
  Self-Propelled Power Subgrader; Steam Fireperson; Tractor
  (Pulling Sheepfoot, Roller or Grader); and Vibratory
  Compactor with Integral Power.

  GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
  Fireperson (Asphalt Plant); Generator; Masonary Forklift;
  Inboard-Outboard Motor Boat Launch; Oil Heater (asphalt
  plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
  Scrubber; Pump (under 4"" discharge); Signalperson; Tire
  Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
  under 4,000 pound capacity; fueling and greasing; and
  Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

----------------------------------------------------------------
 ENGI0066-023 06/01/2017

COLUMBIANA, MAHONING & TRUMBULL COUNTIES

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 1 - A & B.............$ 39.23            19.66
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 2 - A & B.............$ 38.90            19.66
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 3 - A & B.............$ 34.64            19.66
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 4 - A & B.............$ 30.70            19.66
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 5 - A & B.............$ 27.30            19.66
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 1 - C & D.............$ 35.96            19.66
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 2 - C & D.............$ 35.66            19.66



     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 3 - C & D.............$ 31.76            19.66
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 4 - C & D.............$ 28.14            19.66
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 5 - C & D.............$ 25.03            19.66
     ALL OTHER WORK
     GROUP 1.....................$ 32.69            19.66
     ALL OTHER WORK
     GROUP 2.....................$ 32.42            19.66
     ALL OTHER WORK
     GROUP 3.....................$ 28.87            19.66
     ALL OTHER WORK
     GROUP 4.....................$ 25.58            19.66
     ALL OTHER WORK
     GROUP 5.....................$ 22.75            19.66

  GROUP 1 - Rig, Pile Driver or Caisson Type; & Rig, Pile
  Hydraulic Unit Attached

  GROUP 2 - Asphalt Heater Planer; Backfiller with Drag
  Attachment; Backhoe; Backhoe with
  Shear attached; Backhoe-Rear Pivotal Swing; Batch
  Plant-Central Mix Concrete; Batch Plant,  Portable
  concrete; Berm Builder-Automatic; Boat Derrick; Boat-Tug;
  Boring Machine Attached  to Tractor; Bullclam; Bulldozer;
  C.M.I. Road Builder & Similar Type; Cable Placer & Layer;
  Carrier-Straddle; Carryall-Scraper or Scoop; Chicago Boom;
  Compactor with Blade Attached;  Concrete Saw (Vermeer or
  similar type); Concrete Spreader Finisher; Combination,
  Bidwell  Machine; Crane; Crane-Electric Overhead;
  Crane-Rough Terrain; Crane-Side Boom;  Crane-Truck;
  Crane-Tower; Derrick-Boom; Derrick-Car; Digger-Wheel (Not
  trencher or road  widener); Double Nine; Drag Line; Dredge;
  Drill-Kenny or Similar Type; Easy Pour Median  Barrier
  Machine (or similar type); Electromatic; Frankie Pile;
  Gradall; Grader; Gurry;  Self-Propelled; Heavy Equipment
  Robotics Operator/Mechanic; Hoist-Monorail;
  Hoist-Stationary  & Mobile Tractor; Hoist, 2 or 3 drum;
  Horizontal Directional Drill Operator; Jackall; Jumbo
  Machine; Kocal & Kuhlman; Land-Seagoing Vehicle; Loader,
  Elevating; Loader, Front End;  Loader, Skid Steer;
  Locomotive; Mechanic/Welder; Metro Chip Harvester with
  Boom; Mucking  Machine; Paver-Asphalt Finishing Machine;
  Paver-Road Concrete; Paver-Slip Form (C.M.I. or  similar);
  Place Crete Machine with Boom; Post Driver (Carrier
  mounted); Power Driven Hydraulic  Pump & Jack (When used in
  Slip Form or Lift Slab Construction); Pump Crete Machine;
  Regulator-Ballast; Hydraulic Power Unit not attached to Rig
  for Pile Drillings; Rigs-Drilling; Roto  Mill or similar
  Full Lane (8' Wide & Over); Roto Mill or similar type



  (Under 8'); Shovel; Slip Form  Curb Machine; Speedwing;
  Spikemaster; Stonecrusher; Tie Puller & Loader; Tie Tamper;
  Tractor-Double Boom; Tractor with Attachments; Truck-Boom;
  Truck-Tire; Trench Machine;  Tunnel Machine (Mark 21 Java
  or similar); & Whirley (or similar type)

  GROUP 3 - Asphalt Plant; Bending Machine (Pipeline or similar
  type); Boring machine, Motor  Driven; Chip Harvester
  without Boom; Cleaning Machine, Pipeline Type; Coating
  Machine,  Pipeline Type; Compactor; Concrete Belt Placer;
  Concrete Finisher; Concrete Planer or  Asphalt; Concrete
  Spreader; Elevator; Fork Lift (Home building only); Fork
  lift & Lulls; Fork Lift Walk Behind  (Hoisting over 1 buck
  high); Form Line Machine; Grease Truck operator; Grout
  Pump; Gunnite  Machine; Horizontal Directional Drill
  Locator; Single Drum Hoist with or without Tower; Huck
  Bolting Machine; Hydraulic Scaffold (Hoisting building
  materials); Paving Breaker (Self-propelled  or Ridden);
  Pipe Dream; Pot Fireperson (Power Agitated); Refrigeration
  Plant; Road Widener;  Roller; Sasgen Derrick; Seeding
  Machine; Soil Stabilizer (Pump type); Spray Cure Machine,
  Self-Propelled; Straw Blower Machine; Sub-Grader; Tube
  Finisher or Broom C.M.I. or similar  type; & Tugger Hoist

  GROUP 4 - Air Curtain Destructor & Similar Type; Batch
  Plant-Job Related; Boiler Operator;  Compressor; Conveyor;
  Curb Builder, self-propelled; Drill Wagon;  Generator  Set;
  Generator-Steam; Heater-Portable Power; Hydraulic
  Manipulator Crane; Jack-Hydraulic  Power driven;
  Jack-Hydraulic (Railroad); Ladavator; Minor Machine
  Operator; Mixer-Concrete;  Mulching Machine; Pin Puller;
  Power Broom; Pulverizer; Pump; Road Finishing Machine (Pull
  Type); Saw-Concrete-Self-Propelled (Highway Work); Signal
  Person; Spray Cure  Machine-Motor Powered; Stump Cutter;
  Tractor; Trencher Form; Water Blaster; Steam Jenny;
  Syphon; Vibrator-Gasoline; & Welding Machine

GROUP 5 - Brakeperson; Fireperson; & Oiler

----------------------------------------------------------------
 IRON0017-002 05/01/2022

ASHTABULA (North of Route 6, starting at the Geauga County
Line, proceeding east to State Route 45), CUYAHOGA, ERIE
(Eastern 2/3), GEAUGA, HURON (East of a line drawn from the
north border through Monroeville & Willard), LAKE, LORAIN,
MEDINA (North of Old Rte. #224), PORTAGE (West of a line from
Middlefield to Shalersville to Deerfield), and SUMMIT (North of
Old Rte. #224, including city limits of Barberton) COUNTIES

                                  Rates          Fringes

IRONWORKER  



     Ornamental, Reinforcing, & 
     Structural..................$ 34.33            27.51
----------------------------------------------------------------
 IRON0017-010 05/01/2022

ASHTABULA (Eastern part from Lake Erie on the north to route
#322 on the south to include Conneaut, Kingsville, Sheffield,
Denmark, Dorset, Cherry Valley, Wayne, Monroe, Pierpont,
Richmond, Andover & Williamsfield Townships)

                                  Rates          Fringes

IRONWORKER  
     Structural, including 
     metal building erection & 
     Reinforcing.................$ 34.33            27.51
----------------------------------------------------------------
 IRON0044-001 06/01/2022

ADAMS (Western Part), BROWN, BUTLER (Southern Part), CLERMONT,
CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) and WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line) COUNTIES

                                  Rates          Fringes

IRONWORKER, REINFORCING..........$ 32.37            22.30
     Beyond 30-mile radius of 
     Hamilton County Courthouse..$ 28.67            21.20
     Up to & including 30-mile 
     radius of Hamilton County 
     Courthouse..................$ 27.60            20.70
----------------------------------------------------------------
 IRON0044-002 06/01/2022

CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) & WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line)

                                  Rates          Fringes

IRONWORKER  
     Fence Erector...............$ 30.28            22.30
     Ornamental; Structural......$ 31.87            22.30
----------------------------------------------------------------



* IRON0055-003 07/01/2022

CRAWFORD (Area Between lines drawn from where Hwy #598 & #30
meet through N. Liberty to the northern border & from said Hwy
junction point due west to the border), DEFIANCE (S. of a line
drawn from where Rte. #66 meets the northern line through
Independence to the eastern county border), ERIE (Western 1/3),
FULTON, HANCOCK, HARDIN (North of a line drawn from Maysville
to a point 4 miles south of the northern line on the eastern
line), HENRY, HURON (West of a line drawn from the northern
border through Monroeville & Willard), LUCAS, OTTAWA, PUTNAM
(East of a line drawn from the northern border down through
Miller City to where #696 meets the southern border), SANDUSKY,
SENECA, WILLIAMS (East of a line drawn from Pioneer through
Stryker to the southern border), WOOD & WYANDOT (North of Rte.
#30)

                                  Rates          Fringes

IRONWORKER  
     Fence Erector...............$ 24.60            22.87
     Flat Road Mesh..............$ 29.77            21.30
     Tunnels & Caissons Under 
     Pressure....................$ 29.77            21.30
     All Other Work..............$ 31.25            26.90
----------------------------------------------------------------
 IRON0147-002 06/01/2022

ALLEN (Northern half), DEFIANCE (Northern part, excluding south
of a line drawn from where Rte. #66 meets the northern line
through Independence to the eastern county border), MERCER
(Northern half), PAULDING, PUTNAM (Western part, excluding east
of a line drawn from the northern border down through Miller
City to where #696 meets the southern border), VAN WERT, and
WILLIAMS (Western part, excluding east of a line drawn from
Pioneer through Stryker to the southern border) COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 31.20            28.47
----------------------------------------------------------------
 IRON0172-002 06/01/2022

CHAMPAIGN (Eastern one-third), CLARK (Eastern one-fourth),
COSHOCTON (West of a line beginning at the northwestern county
line going through Walhonding & Tunnel Hill to the southern
county line), CRAWFORD (South of Rte. #30), DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, HARDIN (Excluding a line drawn
from Roundhead to Maysville), HIGHLAND (Eastern one-fifth),
HOCKING, JACKSON (Northern half), KNOX, LICKING, LOGAN (Eastern
one-third), MADISON, MARION, MORROW, MUSKINGUM (West of a line
starting at Adams Mill going to Adamsville & going from



Adamsville through Blue Rock to the southern border), PERRY,
PICKAWAY, PIKE (Northern half), ROSS, UNION, VINTON and WYANDOT
(South of Rte. #30) COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 33.27            21.20
----------------------------------------------------------------
 IRON0207-004 06/01/2022

ASHTABULA (Southern part starting at the Geauga County line),
COLUMBIANA (E. of a line from Damascus to Highlandtown),
MAHONING (N. of Old Route #224), PORTAGE (E. of a line from
Middlefield to Shalersville to Deerfield) & TRUMBULL

                                  Rates          Fringes

IRONWORKER  
     Layout; Sheeter.............$ 32.92            26.26
     Ornamental; Reinforcing; 
     Structural..................$ 31.92            26.26
     Ornamental; Reinforcing.....$ 28.92            25.61
----------------------------------------------------------------
 IRON0290-002 06/01/2022

ALLEN (Southern half), AUGLAIZE, BUTLER (North of a line drawn
from east to the west county line going through Oxford,
Darrtown & Woodsdale), CHAMPAIGN (Excluding east of a line
drawn  from Catawla to the point where #68 intersects the
northern  county line), CLARK (Western two-thirds), CLINTON
(Excluding  south of a line drawn from Blanchester to
Lynchburg), DARKE,  GREENE, HIGHLAND (Inside lines drawn from
Marshall to Lynchburg  & from the northern county line through
East Monroe to  Marshall), LOGAN (West of a line drawn from
West Liberty to  where the northern county line meets the
western county line of  Hardin), MERCER (Southern half), MIAMI,
MONTGOMERY, PREBLE,  SHELBY & WARREN (Excluding south of a line
drawn from  Blanchester through Morrow to the western county
line) COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 31.59            23.85
----------------------------------------------------------------
 IRON0549-003 12/01/2022

BELMONT, GUERNSEY, HARRISON, JEFFERSON, MONROE & MUSKINGUM
(Excluding portion west of a line starting at Adams Mill going
to Adamsville and going from Adamsville through Blue Rock to
the south border)



                                  Rates          Fringes

IRONWORKER.......................$ 35.19            25.66
----------------------------------------------------------------
 IRON0550-004 05/01/2022

ASHLAND, CARROLL, COLUMBIANA (W. of a line from Damascus to
Highlandtown), COSHOCTON (E. of a line beginning at NW Co. line
going through Walhonding & Tunnel Hill to the South Co. line),
HOLMES, HURON (S. of Old Rte. #224), MAHONING (S. of Old Rte.
#224), MEDINA (S. of Old Rte. #224), PORTAGE (S. of Old Rte.
#224), RICHLAND, STARK, SUMMIT (S. of Old Rte. #224, Excluding
city limits of Barberton), TUSCARAWAS, & WAYNE

                                  Rates          Fringes

Ironworkers:Structural,   
Ornamental and Reinforcing.......$ 30.97            21.69
----------------------------------------------------------------
 IRON0769-004 06/01/2022

ADAMS (Eastern Half), GALLIA, JACKSON (Southern Half), LAWRENCE
& SCIOTO

                                  Rates          Fringes

IRONWORKER.......................$ 33.71            27.69
----------------------------------------------------------------
 IRON0787-003 06/01/2022

ATHENS, MEIGS, MORGAN, NOBLE, and WASHINGTON COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 31.50            23.75
----------------------------------------------------------------
 LABO0265-008 05/01/2022

                                  Rates          Fringes

LABORER  
     ASHTABULA, ERIE, HURON, 
     LORAIN, LUCAS, MAHONING, 
     MEDINA, OTTAWA,   PORTAGE, 
     SANDUSKY, STARK, SUMMIT, 
     TRUMBULL & WOOD COUNTIES
      GROUP 1....................$ 34.95            12.10
      GROUP 2....................$ 35.12            12.10
      GROUP 3....................$ 35.45            12.10
      GROUP 4....................$ 35.90            12.10
     CUYAHOGA AND GEAUGA 



     COUNTIES ONLY: SEWAGE 
     PLANTS, WASTE PLANTS, 
     WATER TREATMENT 
     FACILITIES, PUMPING 
     STATIONS, & ETHANOL PLANTS 
     CONSTRUCTION................$ 37.56            12.10
     CUYAHOGA, GEAUGA & LAKE 
     COUNTIES
      GROUP 1....................$ 36.18            12.10
      GROUP 2....................$ 36.35            12.10
      GROUP 3....................$ 36.68            12.10
      GROUP 4....................$ 37.13            12.10
     REMAINING COUNTIES OF OHIO
      GROUP 1....................$ 34.52            12.10
      GROUP 2....................$ 34.69            12.10
      GROUP 3....................$ 35.02            12.10
      GROUP 4....................$ 35.47            12.10

LABORER CLASSIFICATIONS    

  GROUP 1 - Asphalt Laborer; Carpenter Tender; Concrete Curing
  Applicator; Dump Man (Batch Truck); Guardrail and Fence
  Installer; Joint Setter; Laborer (Construction); Landscape
  Laborer; Mesh Handlers & Placer; Right-of-way Laborer;
  Riprap Laborer & Grouter; Scaffold Erector; Seal Coating;
  Surface Treatment or Road Mix Laborer; Sign Installer;
  Slurry Seal; Utility Man; Bridge Man; Handyman;
  Waterproofing Laborer; Flagperson; Hazardous Waste (level
  D); Diver Tender; Zone Person & Traffic Control

  GROUP 2 - Asphalt Raker; Concrete Puddler; Kettle Man
  Pipeline); Machine Driven Tools (Gas, Electric, Air); Mason
  Tender; Brick Paver; Mortar Mixer; Power Buggy or Power
  Wheelbarrow; Paint Striper; Sheeting & Shoring Man; Surface
  Grinder Man; Plastic Fusing Machine Operator; Pug Mill
  Operator; & Vacuum Devices (wet or dry); Rodding Machine
  Operator; Diver; Screwman or Paver; Screed Person; Water
  Blast, Hand Held Wand; Pumps 4"" & Under (Gas, Air or
  Electric) & Hazardous Waste (level C); Air Track and Wagon
  Drill; Bottom Person; Cofferdam (below 25 ft. deep);
  Concrete Saw Person; Cutting with Burning Torch; Form
  Setter; Hand Spiker (Railroad); Pipelayer; Tunnel Laborer
  (without air) & Caisson; Underground Person (working in
  Sewer and Waterline, Cleaning, Repairing & Reconditioning);
  Sandblaster Nozzle Person; & Hazardous Waste (level B)

  GROUP 3 - Blaster; Mucker; Powder Person; Top Lander;
  Wrencher (Mechanical Joints & Utility Pipeline); Yarner;
  Hazardous Waste (level A); Concrete Specialist; Concrete
  Crew in Tunnels (With Air-pressurized - $1.00 premium);
  Curb Setter & Cutter; Grade Checker; Utility Pipeline
  Tapper; Waterline; and Caulker

  GROUP 4 - Miner (With Air-pressurized - $1.00 premium); &



  Gunite Nozzle Person

TUNNEL LABORER WITH AIR-PRESSURIZED ADD $1.00 TO BASE RATE

  SIGNAL PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID
  THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING.

----------------------------------------------------------------
 PAIN0006-002 05/01/2018

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE (N. of the
East-West Turnpike) & SUMMIT (N. of the East-West Turnpike)

                                  Rates          Fringes

PAINTER  
     COMMERCIAL NEW WORK; 
     REMODELING; & RENOVATIONS
      GROUP 1....................$ 27.90            16.16
      GROUP 2....................$ 28.30            16.16
      GROUP 3....................$ 28.60            16.16
      GROUP 4....................$ 34.16            16.16
     COMMERCIAL REPAINT
      GROUP 1....................$ 26.40            16.16
      GROUP 2....................$ 26.80            16.16
      GROUP 3....................$ 27.10            16.16

  PAINTER CLASSIFICATIONS - COMMERCIAL NEW WORK; REMODELING; &
  RENOVATIONS

GROUP 1 - Brush; & Roller   

GROUP 2 - Sandblasting & Buffing   

  GROUP 3 - Spray Painting; Closed Steel Above 55 feet; Bridges
  & Open Structural Steel; Tanks - Water Towers; Bridge
  Painters; Bridge Riggers; Containment Builders

GROUP 4 - Bridge Blaster 

PAINTER CLASSIFICATIONS - COMMERCIAL REPAINT    

GROUP 1 - Brush; & Roller   

GROUP 2 - Sandblasting & Buffing   

GROUP 3 - Spray Painting

----------------------------------------------------------------
 PAIN0007-002 07/01/2021

FULTON, HENRY, LUCAS, OTTAWA (Excluding Allen, Bay, Bono,
Catawba  Island, Clay Center, Curtice, Danbury, Eagle Beach,



Elliston, Elmore, Erie, Fishback, Gem Beach & Genova) & WOOD

                                  Rates          Fringes

PAINTER  
     NEW COMMERCIAL WORK
      GROUP 1....................$ 28.74            18.77
      GROUP 2....................$ 28.74            18.77
      GROUP 3....................$ 28.74            18.77
      GROUP 4....................$ 28.74            18.77
      GROUP 5....................$ 28.74            18.77
      GROUP 6....................$ 28.74            18.77
      GROUP 7....................$ 28.74            18.77
      GROUP 8....................$ 28.74            18.77
      GROUP 9....................$ 28.74            18.77

REPAINT IS 90% OF JR                      

PAINTER CLASSIFICATIONS    

GROUP 1 - Brush; Spray & Sandblasting Pot Tender    

  GROUP 2 - Refineries & Refinery Tanks; Surfaces 30 ft. or
  over where material is applied to or labor performed on
  above ground level (exterior), floor level (interior)

GROUP 3 - Swing Stage & Chair    

GROUP 4 - Lead Abatement

GROUP 5 - All Methods of Spray

  GROUP 6 - Solvent-Based Catalized Epoxy Materials of 2 or
  More Component Materials, to include Solvent-Based
  Conversion Varnish (excluding water based)

  GROUP 7 - Spray Solvent Based Material; Sand & Abrasive
  Blasting

GROUP 8 - Towers; Tanks; Bridges; Stacks Over 30 Feet

GROUP 9 - Epoxy Spray (excluding water based)

----------------------------------------------------------------
 PAIN0012-008 05/01/2019

BUTLER COUNTY

                                  Rates          Fringes

PAINTER  
     GROUP 1.....................$ 21.95            10.20
     GROUP 2.....................$ 25.30            10.20



     GROUP 3.....................$ 25.80            10.20
     GROUP 4.....................$ 26.05            10.20
     GROUP 5.....................$ 26.30            10.20

PAINTER CLASSIFICATIONS   

  GROUP 1:  Bridge Equipment Tender; Bridge/Containment Builder
  

GROUP 2:  Brush & Roller   

GROUP 3:  Spray   

GROUP 4:  Sandblasting; & Waterblasting   

  GROUP 5:  Elevated Tanks; Steeplejack Work; Bridge; & Lead
  Abatement

----------------------------------------------------------------
 PAIN0012-010 05/01/2019

BROWN, CLERMONT, CLINTON, HAMILTON & WARREN

                                  Rates          Fringes

PAINTER  
     HEAVY & HIGHWAY BRIDGES-
     GUARDRAILS-LIGHTPOLES-
     STRIPING
      Bridge Equipment Tender 
      and Containment Builder....$ 21.95            10.20
      Bridges when highest 
      point of clearance is 60 
      feet or more; & Lead 
      Abatement Projects.........$ 26.30            10.20
      Brush & Roller.............$ 25.30            10.20
      Sandblasting & Hopper 
      Tender; Water Blasting.....$ 26.05            10.20
      Spray......................$ 25.80            10.20
----------------------------------------------------------------
 PAIN0093-001 12/01/2022

ATHENS, GUERNSEY, HOCKING, MONROE, MORGAN, NOBLE and
WASHINGTON COUNTIES

                                  Rates          Fringes

PAINTER  
     Bridges; Locks; Dams; 
     Tension Towers; & 
     Energized Substations.......$ 34.81            22.47
     Power Generating Facilities.$ 31.66            22.47
----------------------------------------------------------------



 PAIN0249-002 06/01/2020

CLARK, DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE

                                  Rates          Fringes

PAINTER  
     GROUP 1 - Brush & Roller....$ 24.17            11.22
     GROUP 2 - Swing, Scaffold 
     Bridges; Structural Steel; 
     Open Acid Tank; High 
     Tension Electrical 
     Equipment; & Hot Pipes......$ 24.17            11.22
     GROUP 3 - Spray; 
     Sandblast; Steamclean; 
     Lead Abatement..............$ 24.92            11.22
     GROUP 4 - Steeplejack Work..$ 25.12            11.22
     GROUP 5 - Coal Tar..........$ 25.67            11.22
     GROUP 6 - Bridge Equipment 
     Tender & or Containment 
     Builder.....................$ 32.88            11.22
     GROUP 7 - Tanks, Stacks & 
     Towers......................$ 27.81            11.22
     GROUP 8 - Bridge Blaster, 
     Rigger......................$ 35.88            11.22
----------------------------------------------------------------
 PAIN0356-002 09/01/2009

KNOX, LICKING, MUSKINGUM, and PERRY

                                  Rates          Fringes

PAINTER  
     Bridge Equipment Tenders 
     and Containment Builders....$ 27.93             7.25
     Bridges; Blasters; 
     andRiggers..................$ 34.60             7.25
     Brush and Roller............$ 20.93             7.25
     Sandblasting; Steam 
     Cleaning; Waterblasting; 
     and Hazardous Work..........$ 25.82             7.25
     Spray.......................$ 21.40             7.25
     Structural Steel and Swing 
     Stage.......................$ 25.42             7.25
     Tanks; Stacks; and Towers...$ 28.63             7.25
----------------------------------------------------------------
 PAIN0438-002 12/01/2021

BELMONT, HARRISON and JEFFERSON COUNTIES

                                  Rates          Fringes

PAINTER  
     Bridges, Locks, Dams, 



     Tension Towers & Energized 
     Substations.................$ 34.44            18.19
     Power Generating Facilities.$ 32.29            18.19
----------------------------------------------------------------
 PAIN0476-001 06/01/2021

COLUMBIANA, MAHONING, and TRUMBULL COUNITES

                                  Rates          Fringes

PAINTER  
     GROUP 1.....................$ 25.79            15.81
     GROUP 2.....................$ 33.10            15.81
     GROUP 3.....................$ 26.00            15.81
     GROUP 4.....................$ 27.12            15.81
     GROUP 5.....................$ 27.79            15.81
     GROUP 6.....................$ 26.69            15.81
     GROUP 7.....................$ 27.79            15.81

PAINTER CLASSIFICATIONS:

GROUP 1:  Painters, Brush & Roller   

GROUP 2:  Bridges   

GROUP 3:  Structural Steel   

GROUP 4:  Spray, Except Bar Joist/Deck  

  GROUP 5:  Epoxy/Mastic; Spray- Bar Joist/Deck; Working Above
  50 Feet; and Swingstages

GROUP 6:  Tanks; Sandblasting   

GROUP 7:  Towers; Stacks

----------------------------------------------------------------
 PAIN0555-002 06/01/2021

ADAMS, HIGHLAND, JACKSON, PIKE & SCIOTO

                                  Rates          Fringes

PAINTER  
     GROUP 1.....................$ 31.95            17.05
     GROUP 2.....................$ 33.47            17.05
     GROUP 3.....................$ 34.99            17.05
     GROUP 4.....................$ 37.97            17.05

PAINTER CLASSIFICATIONS   

GROUP 1 - Containment Builder   

GROUP 2 - Brush; Roller; Power Tools, Under 40 feet   



  GROUP 3 - Sand Blasting; Spray; Steam Cleaning; Pressure
  Washing; Epoxy & Two Component Materials; Lead Abatement;
  Hazardous Waste; Toxic Materials; Bulk & Storage Tanks of
  25,000 Gallon Capacity or More; Elevated Tanks

GROUP 4 - Stacks; Bridges

----------------------------------------------------------------
 PAIN0639-001 05/01/2011

                                  Rates          Fringes

Sign Painter & Erector...........$ 20.61       3.50+a+b+c

  FOOTNOTES: a. 7 Paid Holidays: New Year's Day; Memorial Day;
  July 4th; Labor Day; Thanksgiving Day; Christmas Day & 1
  Floating Day
  b. Vacation Pay: After 1 year's service - 5 days' paid
  vacation; After 2, but less than 10 years' service - 10
  days' paid vacation; After 10, but less than 20 years'
  service - 15 days' paid vacation; After 20 years' service -
  20 days' paid vacation
  c. Funeral leave up to 3 days maximum paid leave for death of
  mother, father, brother, sister, spouse, child,
  mother-in-law, father-in-law, grandparent and inlaw
  provided employee attends funeral

----------------------------------------------------------------
 PAIN0788-002 06/01/2022

ASHLAND, CRAWFORD, ERIE, HANCOCK, HURON, MARION, MORROW, OTTAWA
(Allen, Bay, Bono, Catawba Island,  Clay Center, Curtice,
Danbury, Eagle Beach, Elliston, Elmore,  Erie, Fishback, Gem
Beach & Genoa), RICHLAND, SANDUSKY, SENECA & WYANDOT

                                  Rates          Fringes

PAINTER  
     Brush & Roller..............$ 25.08            16.72
     Structural Steel............$ 26.68            16.72

WINTER REPAINT:  Between December 1 to March 31 - 90%JR   

  $.50 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
  CLASSIFICATION OF WORK:

  While working swingstage, boatswain chair, needle beam and
  horizontal cable. While operating sprayguns, sandblasting,
  cobblasting and high pressure waterblasting (4000psi).

  $1.00 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
  CLASSIFICATION OF WORK:



  For the application of catalized epoxy, including latex epoxy
  that is deemed hazardous, lead abatement, or for work or
  material where special precautions beyond normal work
  duties must be taken. For working on stacks, tanks, and
  towers over 40 feet in height.

----------------------------------------------------------------
 PAIN0813-005 12/01/2008

GALLIA, LAWRENCE, MEIGS & VINTON

                                  Rates          Fringes

PAINTER  
     Base Rate...................$ 24.83            10.00
     Bridges, Locks, Dams & 
     Tension Towers..............$ 27.83            10.00
----------------------------------------------------------------
 PAIN0841-001 06/01/2018

MEDINA, PORTAGE (South of and including Ohio Turnpike), and
SUMMIT (South of and including Ohio Turnpike) COUNTIES

                                  Rates          Fringes

Painters:  
     GROUP 1.....................$ 25.75            14.35
     GROUP 2.....................$ 26.40            14.35
     GROUP 3.....................$ 26.50            14.35
     GROUP 4.....................$ 26.60            14.35
     GROUP 5.....................$ 27.00            14.35
     GROUP 6.....................$ 39.20            11.75
     GROUP 7.....................$ 27.00            14.35

PAINTER CLASSIFICATIONS:

GROUP 1 - Brush, Roller & Paperhanger

GROUP 2 - Epoxy Application

GROUP 3 - Swing Scaffold, Bosum Chair, & Window Jack

GROUP 4 - Spray Gun Operator of Any & All Coatings

  GROUP 5 - Sandblast, Painting of Standpipes, etc. from
  Scaffolds, Bridge Work and/or Open Structural Steel,
  Standpipes and/or Water Towers

  GROUP 6 - Public & Commerce Transportation, Steel or
  Galvanized, Bridges, Tunnels & Related Support Items
  (concrete)



  GROUP 7 -  Synthetic Exterior, Drywall Finisher and/or Taper,
  Drywall Finisher and Follow-up Man Using Automatic Tools

----------------------------------------------------------------
 PAIN0841-002 06/01/2022

CARROLL, COSHOCTON, HOLMES, STARK, TUSCARAWAS & WAYNE

                                  Rates          Fringes

PAINTER  
     Bridges; Towers, Poles & 
     Stacks; Sandblasting 
     Steel; Structural Steel & 
     Metalizing..................$ 23.50            15.45
     Brush & Roller..............$ 28.18            15.45
     Spray; Tank Interior & 
     Exterior....................$ 23.50            15.45
----------------------------------------------------------------
 PAIN1020-002 06/01/2022

ALLEN, AUGLAIZE, CHAMPAIGN, DEFIANCE, HARDIN, LOGAN, MERCER,
PAULDING, PUTNAM, SHELBY, VAN WERT, and WILLIAMS COUNTIES

                                  Rates          Fringes

PAINTER  
     Brush & Roller..............$ 26.20            15.00
     Drywall Finishing & Taping..$ 24.90            15.00
     Lead Abatement..............$ 27.95            15.00
     Spray, Sandblasting 
     Pressure Cleaning, & 
     Refinery....................$ 26.95            15.00
     Swing Stage, Chair, 
     Spiders, & Cherry Pickers...$ 25.47            15.00
     Wallcoverings...............$ 23.80            15.00

  All surfaces 40 ft. or over where material is applied to or
  labor performed on, above ground level (exterior), floor
  level (interior) - $.50 premium

Applying Coal Tar Products - $1.00 premium

----------------------------------------------------------------
 PAIN1275-002 06/01/2020

DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY, ROSS
& UNION

                                  Rates          Fringes

PAINTER  



     Bridges.....................$ 34.64            14.40
     Brush; Roller...............$ 25.16            14.40
     Sandblasting; 
     Steamcleaning; 
     Waterblasting (3500 PSI or 
     Over)& Hazardous Work.......$ 25.86            14.40
     Spray.......................$ 25.66            14.40
     Stacks; Tanks; & Towers.....$ 28.67            14.40
     Structural Steel & Swing 
     Stage.......................$ 25.46            14.40
----------------------------------------------------------------
 PLAS0109-001 05/01/2018

MEDINA, PORTAGE, STARK, and SUMMIT COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0109-003 05/01/2018

CARROLL, HOLMES, TUSCARAWAS, and WAYNE COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.21            17.11
----------------------------------------------------------------
 PLAS0132-002 06/01/2022

BROWN, BUTLER, CLERMONT,  HAMILTON, HIGHLAND, WARREN COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 29.25            14.69
----------------------------------------------------------------
 PLAS0404-002 05/01/2018

ASHTABULA, CUYAHOGA, GEAUGA,  AND LAKE COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 29.63            17.11
----------------------------------------------------------------
 PLAS0404-003 05/01/2018

LORAIN COUNTY

                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0526-022 05/01/2018

COLUMBIANA, MAHONING,  and TRUMBULL COUNTIES



                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0526-023 05/01/2018

BELMONT, HARRISON, and JEFFERSON COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.21            17.11
----------------------------------------------------------------
 PLAS0886-001 05/01/2018

FULTON, HANCOCK, HENRY, LUCAS, PUTNAM, and WOOD COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 29.63            17.11
----------------------------------------------------------------
 PLAS0886-003 05/01/2018

DEFIANCE, ERIE, HURON, OTTAWA, PAULDING, SANDUSKY, and SENECA
COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0886-004 05/01/2018

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, and VAN WERT COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.21            17.11
----------------------------------------------------------------
 PLUM0042-002 07/01/2022

ASHLAND, CRAWFORD, ERIE, HURON, KNOX, LORAIN, MORROW, RICHLAND
&  WYANDOT

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 34.42            25.47
----------------------------------------------------------------
 PLUM0050-002 07/04/2022

DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD



                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 44.60            28.51
----------------------------------------------------------------
 PLUM0055-003 05/01/2022

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA (N. of Rte. #18 &
Smith Road) & SUMMIT (N. of Rte. #303, including the corporate
limits of the city of Hudson)

                                  Rates          Fringes

PLUMBER..........................$ 40.00            28.43
----------------------------------------------------------------
 PLUM0083-001 07/01/2017

BELMONT & MONROE (North of Rte. #78)

                                  Rates          Fringes

Plumber and Steamfitter..........$ 32.16            31.51
----------------------------------------------------------------
 PLUM0094-002 05/01/2022

CARROLL (Northen Half), STARK, and  WAYNE COUNTIES

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 36.83            22.99
----------------------------------------------------------------
 PLUM0120-002 05/02/2022

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN (the C.E.I. Power
House in Avon Lake), MEDINA (N. of Rte. #18) & SUMMIT (N. of
#303)

                                  Rates          Fringes

PIPEFITTER.......................$ 44.07            28.34
----------------------------------------------------------------
 PLUM0162-002 06/01/2022

CHAMPAIGN, CLARK, CLINTON, DARKE, FAYETTE, GREENE, MIAMI,
MONTGOMERY & PREBLE

                                  Rates          Fringes

Plumber, Pipefitter,   



Steamfitter......................$ 36.47            26.80
----------------------------------------------------------------
 PLUM0168-002 06/01/2022

MEIGS, MONROE (South of Rte. #78), MORGAN (South of Rte. #78)
& WASHINGTON

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 38.02            34.09
----------------------------------------------------------------
 PLUM0189-002 06/01/2022

DELAWARE, FAIRFIELD, FRANKLIN, HOCKING, LICKING, MADISON,
MARION,  PERRY, PICKAWAY, ROSS & UNION

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 43.25            26.94
----------------------------------------------------------------
 PLUM0219-002 06/01/2022

MEDINA (Rte. #18 from eastern edge of Medina Co., west to
eastern corporate limits of the city of Medina, & on the county
road from the west corporate limits of Medina running due west
to and through community of Risley to the western edge of
Medina County - All territory south of this line), PORTAGE, and
SUMMIT (S. of Rte. #303) COUNTIES

                                  Rates          Fringes

Plumber and Steamfitter..........$ 41.22            26.64
----------------------------------------------------------------
 PLUM0392-002 06/01/2022

BROWN, BUTLER, CLERMONT, HAMILTON & WARREN

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 36.71            24.89
----------------------------------------------------------------
 PLUM0396-001 06/01/2022

COLUMBIANA (Excluding Washington & Yellow Creek Townships &
Liverpool Twp. - Secs. 35 & 36 - West of County Road #427),
MAHONING and TRUMBULL COUNTIES

                                  Rates          Fringes



PLUMBER/PIPEFITTER...............$ 36.00            27.91
----------------------------------------------------------------
 PLUM0495-002 06/01/2022

CARROLL (Rose, Monroe, Union, Lee, Orange, Perry & Loudon
Townships), COLUMBIANA (Washington & Yellow Creek Townships &
Liverpool Township, Secs. 35 & 36, West of County Rd. #427),
COSHOCTON, GUERNSEY, HARRISON, HOLMES, JEFFERSON, MORGAN (South
to State Rte. #78 & from McConnelsville west on State Rte. #37
to the Perry County line), MUSKINGUM, NOBLE, and TUSCARAWAS
COUNTIES

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 31.24            34.34
----------------------------------------------------------------
 PLUM0577-002 06/01/2022

ADAMS, ATHENS, GALLIA, HIGHLAND, JACKSON, LAWRENCE, PIKE,
SCIOTO & VINTON

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 37.56            25.73
----------------------------------------------------------------
 PLUM0776-002 07/01/2022

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY and VAN WERT
COUNTIES

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 39.33            27.68
----------------------------------------------------------------
 TEAM0377-003 05/01/2021

STATEWIDE, EXCEPT CUYAHOGA, GEAUGA & LAKE

                                  Rates          Fringes

TRUCK DRIVER  
     GROUP 1.....................$ 29.74            15.70
     GROUP 2.....................$ 30.16            15.70

TRUCK DRIVER CLASSIFICATIONS   

  GROUP 1 - Asphalt Distributor; Batch; 4- Wheel Service;
  4-Wheel Dump; Oil Distributor & Tandem



  GROUP 2 - Tractor-Trailer Combination: Fuel; Pole Trailer;
  Ready Mix; Semi-Tractor; & Asphalt Oil Spraybar Man When
  Operated From Cab; 5 Axles & Over; Belly Dump; End Dump;
  Articulated Dump; Heavy Duty Equipment; Low Boy; & Truck
  Mechanic

----------------------------------------------------------------
 TEAM0436-002 05/01/2021

CUYAHOGA, GEAUGA & LAKE

                                  Rates          Fringes

TRUCK DRIVER  
     GROUP 1.....................$ 30.65            16.95
     GROUP 2.....................$ 31.15            16.95

GROUP 1:  Straight & Dump, Straight Fuel

  GROUP 2:  Semi Fuel, Semi Tractor, Euclids, Darts, Tank,
  Asphalt Spreaders, Low Boys, Carry-All, Tourna-Rockers,
  Hi-Lifts, Extra Long Trailers, Semi-Pole Trailers, Double
  Hook-Up Tractor Trailers including Team Track & Railroad
  Siding, Semi-Tractor & Tri-Axle Trailer, Tandem Tractor &
  Tandem Trailer, Tag Along Trailer, Expandable Trailer or
  Towing Requiring Road Permits, Ready-Mix (Agitator or
  Non-Agitator), Bulk Concrete Driver, Dry Batch Truck,
  Articulated End Dump

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($16.20) or 13658
($12.15).  Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons



resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates



the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:



            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISIO"
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SECTION 02 82 13 – ASBESTOS ABATEMENT  

PART 1  GENERAL 

1.1 SCOPE OF WORK: 

A. Asbestos Materials 

This Section includes removal of the asbestos-containing materials (ACMs) associated with the 
planned demolition of a vacated portion of the school building located at 516 Fairground Street in 
Caldwell, Ohio. 

Summaries of the ACMs identified in the southeast vacated portion of the school building are 
presented in Appendix F in the Pre-Demolition Asbestos Assessment Report – Multiple Sites, 
Noble County, Ohio, dated March 15, 2023, prepared by SME. A copy of the report is included as 
Attachment A. 

Debris was present throughout the assessment area that inhibited access to the first-floor women’s 
bathroom, and the doors to the third-floor east bathroom and the nurse’s office were locked at the 
time of the assessment. These obstructions prevented SME’s ability to assess these areas for the 
presence of suspect ACMs. The unassessed areas must be assessed for the presence of ACMs 
once the debris is cleared from the building, access to the third-floor areas is granted, and prior to 
demolition of the building. 

The Contractor shall complete the work within the specified time limits of the contract. All time 
limits stated in the project specifications and contract documents are of the essence of the contract. 
Should the Contractor fail to complete all of the work by the completion dates stipulated, the Owner 
shall have the right to suspend all future payments and/or invoke liquidated damages as specified 
in the project specifications and contract documents. 

1.2 RELATED SECTIONS: 

Diagrams and general provisions of contract, and other project specification Sections, apply to 
this Section. 

1.3 REFERENCE STANDARDS: 

  The publications listed below form a part of this Section to the extent referenced. The publications 
are referenced in the text by basic designation only. 

A. American Society for Testing and Materials (ASTM) 

1. ASTM E 736 (1986) Cohesion/Adhesion of Sprayed Fire-Resistive Materials Applied 
to Structural Members. 

2. ASTM 1368 (1990) Visual Inspection of Asbestos Abatement Projects. 

B. Code of Federal Regulations (CFR) 

1. CFR 29 Part 1926/1910 Construction Industry Occupational Safety and Health 
Standards. 

2. CFR 40 Part 61 National Emissions Standards for Hazardous Air Pollutants. 

3. CFR 40 Part 260 General Regulations for Hazardous Waste Management. 

4. CFR 40 Part 263 Standards Applicable to Transporters of Hazardous Waste. 

5. CFR 40 Part 763 Asbestos. 

6. CFR 49 CFR 171 Department of Transportation Regulations to Stipulate Requirements 
for Containers and Procedure for Shipment of Hazardous Waste. 
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C. National Fire Protection Association (NFPA) 

1. NFPA 10 (1988) Portable Fire Extinguishers. 

2. NFPA 70 B (1990) Recommended Practice for Electrical Equipment Maintenance. 

3. NFPA 90A (1989) Installation of Air Conditioning and Ventilating Systems. 

4. NFPA 101 (1988) Safety to Life from Fire in Buildings and Structures. 

5. NFPA 90A (1989) Installation of Air Conditioning and Ventilating Systems. 

D. National Institute of Occupational Safety and Health (NIOSH) 

1. NIOSH –01 Manual of analytical Methods 

E. State of Ohio 

 1. Chapter 3701-34 of the Ohio Administrative Code  

 2. Chapter 3710 of the Ohio Administrative Code 

 3. Chapter 3745-20 of the Ohio Administrative Code 

F. United States Environmental Protection Agency (USEPA) 

1. USEPA SW-846, Test Methods for Evaluating Solid Waste. 

1.4 MEASUREMENT: 

The Contractor shall take all field measurements necessary to provide a proposal for the work, 
and lay out all work in accordance with the specifications considering existing clearances and 
conditions. The Contractor shall be responsible for any damage and/or cost caused by any 
inaccuracy on his/her part. The Owner, Owner’s Representative, Asbestos Project Designer, 
and Asbestos Project Design Firm shall not be held responsible for providing accurate 
measurements of ACM. Any measurements given are to be viewed as estimates only. 

1.5 PAYMENT: 

A. Removal of Asbestos-Containing Materials (ACMs) 

All acceptably completed work as required under this Section for the labor, materials, and 
incidentals necessary for removal and disposal of ACMs will be paid for as part of the contract 
sum stipulated in the Contractor’s bid. 

Should any suspect ACM become known during abatement, which, in the opinion of the 
Owner or Asbestos Project Designer, was concealed during the Contractor’s pre-bid 
examination of the work, the Contractor shall notify the Owner and the Asbestos Project 
Designer. The Contractor shall document the discovery of such materials within 24 hours, in 
writing, including specific locations and quantities of the materials, and submit the 
documentation to the Owner or Owner’s Representative. Unit Costs for the removal of 
concealed materials, if discovered, shall be applied with the approval of the Owner or the 
Owner’s Representative. Change Order requests for removal of such materials will be rejected 
in the absence of proper notification and written documentation. The Owner or Owner’s 
Representative must field verify materials represented as concealed by the Contractor.
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1.6 DEFINITIONS: 

A. Adequately wet: As defined in 40 CFR Part 61, Subpart M, sufficiently mix or 
penetrate with liquid to prevent the release of particulates from the source material.  

B. Aerosol: A system consisting of particles, solid or liquid, suspended in air. 

C. Air Cell: Insulation normally used on pipes and ductwork that is comprised of 
corrugated cardboard which is frequently comprised of asbestos combined with 
cellulose or refractory binders. 

D. Air Monitoring: The process of measuring the fiber content of a specific volume of 
air. 

E. Amended Water: Water to which a surfactant has been added to decrease the 
surface tension to 35 or less dynes. 

F. Asbestos: The asbestiform varieties of serpentine (chrysotile), riebeckite 
(crocidolite), cummingtonite-grunerite, anthophyllite, and actinolite-tremolite. For 
purposes of determining respiratory and worker protection both the asbestiform 
and non-asbestiform varieties of the above minerals and any of these materials 
that have been chemically treated and/or altered shall be considered as asbestos. 

G. Asbestos-Containing Material (ACM): Any material containing more than 1% by 
weight of asbestos of any type or mixture of types. 

H. Asbestos-Containing Building Material (ACBM): Surfacing ACM, thermal system 
insulation ACM, or miscellaneous ACM that is found in or on interior structural 
members or other parts of a building. 

I. Asbestos-Containing Waste Material: Any material that is or is suspected of being 
or any material contaminated with an asbestos-containing material that is to be 
removed from a work area for disposal. 

J. Asbestos debris: Pieces of ACBM that can be identified by color, texture, or 
composition, or means dust, if the dust is determined by an accredited inspector 
to be ACM. 

K. Asbestos Project Designer: Person trained in accordance with USEPA 
requirements and accredited by the Ohio Environmental Protection Agency to 
prepare asbestos abatement design and specifications. For the purposes of this 
project, the Asbestos Project Designer is Jason Lafayette (Accreditation # 
PD60835). 

L. Asbestos Project Design Firm: For the purposes of this project, the Asbestos 
Project Design Firm is SME, 4401 Lyman Drive, Suite C, Hilliard, Ohio 43026. 

M. Authorized Visitor: The Owner, Owner’s Representative, Project Monitor, Asbestos 
Project Designer, testing lab personnel, emergency personnel or a representative 
of any federal, state and local regulatory or other agency having authority over the 
project. 

N. Barrier: Any surface that seals off the work area to inhibit the movement of fibers. 

O. Breathing Zone: A hemisphere forward of the shoulders with a radius of 
approximately 6 to 9 inches. 

P. Category I Nonfriable Asbestos Containing Material: As defined in 40 CFR Part 61, 
Subpart M, asbestos-containing packings, gaskets, resilient floor covering, and 
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asphalt roofing products containing more than 1 percent asbestos as determined 
using the method specified in 40 CFR Part 763, Appendix A, Subpart F, Section 1, 
Polarized Light Microscopy, that when dry, cannot be crumbled, pulverized, or 
reduced to powder by hand pressure. 

Q. Category II Nonfriable Asbestos Containing Material: Any material, excluding 
Category I nonfriable ACM, containing more than 1 percent asbestos as 
determined using the methods specified in appendix E, subpart E, 40 CFR part 
763, section 1, Polarized Light Microscopy that, when dry, cannot be crumbled, 
pulverized, or reduced to powder by hand pressure.. 

R. Ceiling Concentration: The concentration of an airborne substance that shall not 
be exceeded. 

S. Competent Person: As defined in 29 CFR Part 1926, a designated person 
experienced in administering and supervising asbestos abatement projects. A 
competent person must be familiar with safe and reasonable work practices, 
abatement methods, protective measures for personnel, inspection of asbestos 
abatement work areas, evaluating the adequacy of containment barriers, 
placement and operation of local exhaust systems, waste containment and 
disposal procedures, decontamination units, and site health and safety health 
requirements. The designated “competent person” is responsible for compliance 
with applicable local State, and Federal requirements governing the work and for 
enforcing the site-specific Health and Safety Plan. 

T. Contractor: The term Contractor shall mean the person, firm or corporation or any 
combination thereof, and its, their or his/her successors, personal representative, 
executors, administrators and assigns, and any person, firm or corporation who or 
which shall at any time be substituted therefore under this Contract having a 
contract with the Owner for the work and shall include in their respective capacities, 
the President, Manager, or other officer or agent representing or locally managing 
any corporation contracting the work. References to specific contractors or 
subcontractors are made for convenience only and shall in no way relieve the 
Contractor of the responsibility to complete the work for the project in entirety. 

U. Demolition: The wrecking or taking out of any building component, system, finish 
or assembly of a facility together with any related handling operations. For 
notification purposes, demolition is complete once the associated structures have 
been razed and all resulting debris has been removed from the site. 

V. Disposal Bag: A properly labeled 6-mil thick leak-tight plastic bags used for 
transporting asbestos waste from work and to disposal site. 

W. Employee Exposure: Exposure to airborne asbestos that would occur if the 
employee were not using respiratory protective equipment. 

X. Encapsulant: A material that surrounds or embeds asbestos fibers in an adhesive 
matrix, to prevent release of fibers. 

Y. Owner’s Representative: The project was funded by the Ohio Department of 
Development Building and Site Revitalization Program Grant. The various 
buildings are owned and controlled by the associated municipality in which the 
property resides. A designated Owner’s Representative will represent the 
respective Owner for project specification and contract requirements related to 
those properties/buildings existing within their jurisdiction. The Owner's 
instructions to the Contractor at times may be forwarded through the Owner’s 

https://www.ecfr.gov/current/title-40/part-763
https://www.ecfr.gov/current/title-40/part-763
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Representative. 

Z. Project Monitor: The Contractor shall be responsible to retain a qualified consultant 
to provide third-party asbestos clearance testing for the asbestos removal and/or 
asbestos demolition activities. The Project Monitor must maintain all required 
asbestos certifications to perform the work per OEPA requirements during the 
duration of the project. 

AA. Bridging encapsulant: An encapsulant that forms a discrete layer on the surface of 
an in situ asbestos matrix. 

BB. Penetrating encapsulant: An encapsulant that is absorbed by the in situ asbestos 
matrix without leaving a discrete surface layer. 

CC. Removal encapsulant: A penetrating encapsulant specifically designed to 
minimize fiber release during removal of asbestos-containing materials rather than 
for in situ encapsulation. 

DD. Encapsulation: Treatment of asbestos-containing materials, with an encapsulant. 

EE. Enclosure: The construction of an airtight, impermeable, permanent barrier around 
asbestos-containing material to control the release of asbestos fibers into the air. 

FF. Filter: A media component used in respirators to remove solid or liquid particles 
from the inspired air. 

GG. Friable Asbestos Material: Material that contains more than 1.0% asbestos by 
weight and that can be crumbled, pulverized, or reduced to powder by hand 
pressure when dry. 

HH. Glovebag: A sack (typically constructed of six mil transparent polyethylene or 
polyvinylchloride plastic) with inward projecting long-sleeved gloves, which are 
designed to enclose an object from which an asbestos-containing material is to be 
removed. 

II. HEPA Filter: A High Efficiency Particulate Air (HEPA) filter capable of trapping and 
retaining 99.97% of asbestos fibers greater than 0.3 microns in diameter. 

JJ. HEPA Filter Vacuum Collection Equipment (or vacuum cleaner): High efficiency 
particulate air filtered vacuum collection equipment with a filter system capable of 
collecting and retaining asbestos fibers. Filters should be of 99.97% efficiency for 
retaining fibers of 0.3 microns or larger. 

KK. High-efficiency particulate air filter (HEPA): This term refers to a filtering system 
capable of trapping and retaining 99.97 percent of all monodispersed particles 0.3 
um in diameter or larger. 

LL. Homogeneous Area: An area of surfacing material, thermal system insulation, or 
miscellaneous material that is uniform in color and texture. 

MM. Negative Pressure Enclosure (NPE) System: A pressure differential and ventilation 
system that is created with critical barriers and air filtration equipment fitted with 
HEPA filters. This system must be constructed to allow at least four air changes 
per hour with a minimum of -0.02 column inches of water pressure differential 
relative to the pressure outside of the enclosure. 

NN. Negative Pressure Respirator: A respirator in which the air pressure inside the 
respiratory inlet covering is positive during exhalation in relation to the air pressure 
of the outside atmosphere and negative during inhalation in relation to the air 
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pressure of the outside atmosphere. 

OO. Negative Pressure Ventilation System: A pressure differential and ventilation 
system. 

PP. Owner: The legal entity, including a lessee, which exercises control over 
management and record keeping functions relating to a building and/or facility in 
which asbestos activities take place. For the purpose of these specifications, the 
Owner is the municipality with jurisdiction over the respective property/building. 

QQ. Personal Monitoring: Sampling of the asbestos fiber concentrations within the 
breathing zone of an employee. 

RR. Pressure Differential and Ventilation System: A local exhaust system, utilizing 
HEPA filtration capable of maintaining a pressure differential with the inside of the 
Work Area at a lower pressure than any adjacent area, and which cleans 
recirculated air or generates a constant air flow from adjacent areas into the Work 
Area. 

SS. Presumed Asbestos-Containing Material (PACM): Thermal system insulation and 
surfacing material found in buildings constructed no later than 1980. 

TT. Protection Factor: The ratio of the ambient concentration of an airborne substance 
to the concentration of the substance inside the respirator at the breathing zone of 
the wearer. The protection factor is a measure of the degree of protection provided 
by a respirator to the wearer. 

UU. Regulated Area: A demarcated work area where airborne concentrations of 
asbestos exceed, or there is a reasonable possibility they may exceed, the 
permissible exposure limits. 

VV. Repair: Returning damaged ACBM to an undamaged condition or to an intact state 
so as to prevent fiber release. 

WW. Respirator: A device designed to protect the wearer from the inhalation of harmful 
atmospheres. 

XX. Surfacing Material: Material that is sprayed, troweled-on or otherwise applied to 
surfaces (such as acoustical plaster on ceilings and fireproofing materials on 
structural members, or other materials on surfaces for acoustical, fireproofing, and 
other purposes) 

YY. Surfactant: A chemical wetting agent added to water to improve penetration, thus 
reducing the quantity of water required for a given operation or area. 

ZZ. Thermal System Insulation (TSI): ACM applied to pipes, fittings, boilers, breeching, 
tanks, ducts or other structural components to prevent heat loss or gain. 

AAA. Time Weighted Average (TWA): The average concentration of a contaminant in air 
during a specific time period. For asbestos exposure samples analyzed via phase 
contrast microscopy, the TWA is an average of airborne concentration of fibers 
(longer than 5 micrometers) per cubic centimeter of air based on an 8-hour 
exposure duration, which represents the employee’s 8-hour workday as defined in 
Appendix A of 29 CFR Part 1926.1101. 

BBB. Visible Emissions: Any emissions containing particulate asbestos material that are 
visually detectable without the aid of instruments. This does not include condensed 
uncombined water vapor. 
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CCC. Wet Cleaning: The process of eliminating asbestos contamination from building 
surfaces and objects by using cloths, mops, or other cleaning utensils which have 
been dampened with amended water or diluted removal encapsulant and 
afterwards thoroughly decontaminated or disposed of as asbestos-contaminated 
waste. 

DDD. Work: The term “work”, “project work”, or “work of the contract” means work 
covered under the contract. It includes all labor, materials, tools, equipment, 
transportation, supervision, temporary construction of all configurations and 
purpose, taxes, fees, permits, and all other services and facilities of any kind 
necessary to begin, perform, and complete the construction required by the 
contract. All costs of the work are considered incidental and shall be included in 
the bid for the work, provided by the Contractor, and paid by the Contractor unless 
specifically noted in the project specifications and contract documents. 

EEE. Work Area: The area where asbestos-related work or removal operations are 
performed which is defined and/or isolated to prevent the spread of asbestos dust, 
fibers, or debris, and entry by unauthorized personnel. The Work Area is a 
Regulated Area as defined by 29 CFR 1926.1101. 

1.7 SUBMITTALS: 

Provide submittals as outlined in the project specifications and contract documents, and as 
specified herein. In addition, prior to beginning work at the project sites, provide the following 
submittals: 

A. Provide a roster of key personnel (project managers, supervisors, etc.) who will work on 
the project that lists dates and type of training for each employee arranged in alphabetic 
order. 

B. Submit a copy of a valid State of Ohio asbestos contractor license. 

C. Submit a valid certificate of occurrence-based asbestos/hazardous materials liability 
insurance. Coverage limits must be at least the minimum policy requirements specified in 
the contract documents. 

D. Submit a detailed Work Plan of the procedures proposed for use in complying with the 
requirements of the project specifications. Include in the plan the location and layout of 
decontamination areas, the sequencing and sectioning of abatement work, methods to be 
used to assure the safety of visitors to the sites, disposal plan including location of 
approved disposal site(s), and a detailed description of the methods to be employed to 
control contamination. 

1.8 REGULATORY REQUIREMENTS: 

 Permits 

Obtain all necessary permits and licenses for asbestos abatement activities. Notify the Ohio 
Environmental Protection Agency (OEPA), local agencies, the Owner and the Owner’s 
Representative in writing at least 14 calendar-days before beginning abatement activities. A 
copy of notification shall be provided to the Owner, and the Owner’s Representative, on the 
date of submittal to OEPA. Conduct all abatement activities in accordance with applicable 
Occupational Safety and Health Administration (OSHA) standards, including but not limited to 
29 CFR 1926.1101, United States Environmental Protection Agency (USEPA) National 
Emissions Standards for Hazardous Air Pollutants (NESHAP, 40 CFR Part 61, Subpart M), 
state, and local regulations governing the work.  
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B. Licenses 

Maintain a current State of Ohio license as required for the removal, transporting, disposal, or 
other regulated activity relative to the work of this contract. Conduct personal air sampling as 
defined by the previously noted regulations to monitor employee exposure to airborne 
asbestos fibers. Adhere to all permit and regulatory requirements for air quality. 

C. Health and Safety Compliance 

Comply with all applicable laws, ordinances, rules, regulations, and specifications. While 
conducting all handling, storing, transporting, and disposing activities for asbestos waste 
materials, comply with the applicable requirements of 29 CFR Part 1910, 29 CFR Part 1926, 
40 CFR Part 61, Subpart A, and 40 CFR Part 61, Subpart M, NFPA 10, NFPA 70, NFPA 90A, 
NFPA 101. In case of a discrepancy between the requirements of this specification, applicable 
laws, rules, criteria, ordinances, regulations, and referenced documents, the most stringent 
requirement shall apply. 

1. Air Monitoring 

Conduct personal air sampling as defined by the previously noted regulations to monitor 
employee exposure to airborne asbestos fibers. Adhere to all permit and regulatory 
requirements for air quality. The Contractor shall be responsible to retain a third-party 
consultant (Project Monitor) to conduct daily perimeter monitoring and clearance air 
monitoring of regulated asbestos removal and demolition Work Areas. The Contractor 
shall be responsible for providing employee exposure monitoring for Contractor 
personnel. Costs associated with employee exposure monitoring, and perimeter and 
clearance air monitoring, shall be incorporated into the bid for work. 

2. Respiratory Protection Program 

Establish and implement a respiratory protection program in accordance with 29 CFR 
1926.1101 and 29 CFR 1910.134. Include medical monitoring, employee training, 
procedures for respirator use, respirator fit-testing, routine inspection, and storage. Select 
and use respirators in accordance with manufacturer’s recommendations, Mine Safety 
and Health Administration, and the National Institute for Occupational Safety and Health 
requirements for use in environments containing airborne asbestos fibers 

3. Training 

All employees working directly with asbestos-containing material and wastes must have 
successfully completed a course of asbestos training as specified by USEPA 
requirements at 40 CFR Part 763, Subpart E, Appendix C, within one year prior to 
conducting asbestos abatement activities. Each worker must successfully complete the 
“Worker” course, and on-site supervisors and technical support personnel must 
successfully complete the “Project Supervisor” course. Individuals working with asbestos 
on the project sites shall possess current State of Ohio asbestos accreditation from the 
OEPA. 

4. Medical Monitoring 

Conduct medical monitoring requirements as described in 29 CFR Part 1926, Section 
1926.1101 and the requirements of the Contractor’s Health and Safety Plan. 

5. Personal Protective Equipment 

Provide personnel working in asbestos environments with whole body protection against 
asbestos exposure hazards. Single-use coveralls shall be disposed as asbestos-
contaminated waste upon exiting from the asbestos regulated Work Area. 

D. Regulatory Notification 
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Upon award of the contract and upon receipt of the Notice to Proceed, send written 
notification to the Ohio Environmental Protection Agency (OEPA) via overnight mail service 
in conformance with USEPA National Emission Standards for Hazardous Air Pollutants 
(NESHAP) Asbestos Regulations (40 CFR 61, Subpart M). 

The NESHAP asbestos regulation 40 CFR Part 61, Subpart M requires that if at least 80 
linear meters (260 linear feet) of friable asbestos materials, or at least 15 square meters 
(160 square feet) of friable asbestos materials, or other facility components are stripped or 
removed while renovating a facility, all the requirements of sections 61.147 apply. 

The NESHAP regulation also requires submittal of the Notification of Demolition and 
Renovation/Abatement form at least 14 calendar days prior to demolition of a regulated 
building regardless of whether asbestos material are present within the building. 

Refer to Section 02 82 13.04 – Demolition Involving Asbestos-Containing Materials 
for additional notification requirements for the project. 

The project notification must include at minimum the following: 

1. Name, address, and telephone number of Owner or Operator. 

2. Description of facility being demolished or renovated, including the size, age, number 
of floors, present and prior use of the facility. 

3. Procedures employed to detect presence of RACM, Category I, and Category II 
nonfriable ACM. 

4. Estimate of the approximate amount of friable asbestos material present in the facility 
in terms of linear feet of pipe and surface area on other facility components. 

5. Location and street address (including city, county and state) of the facility being 
demolished or renovated. 

6. Scheduled starting and completion dates of asbestos removal. 

7. Scheduled starting and completion dates of demolition or renovation. 

8. Description of planned demolition or renovation and method(s) to be used. 

9. Description of procedures to be used to comply with requirements, including asbestos 
removal and waste-handling emission control procedures. 

10. Name and location of the waste disposal site where asbestos-containing waste 
material will be deposited. 

11. The name and accreditation number of the Inspector who conducted the asbestos 
assessment of the structure as well as the name and address of the company 
employing the Inspector. 

12. Certification that at least one person trained as required by paragraph (c)(8) of the 
Asbestos NESHAP regulations will be on-site and will supervise the asbestos removal 
and demolition operations described by the notification.

PART 2 PRODUCTS 

2.1 MATERIALS: 

A. Wetting Agent 

1. Amended Water 

a) Comply with ASTM D 1331. 
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2. Removal Encapsulant 

a) Provide a removal or penetrating encapsulant when conducting asbestos 
abatement activities that require a longer removal time or are subject to rapid 
evaporation of amended water. The removal encapsulant shall be capable of 
wetting the ACM and retarding fiber release during disturbance of the ACM equal 
to or greater than provided by amended water. The Contractor shall utilize blue 
tinted Foster Asbestos Removal Encapsulant and Post Removal Residual 
Encapsulant or approved equivalents. 

3. Strippable Coating 

a) Provide additional incidental items necessary to complete specified activities. 

4. Prefabricated Decontamination Unit(s) 

a) Provide additional incidental items necessary to complete specified activities. 

5. Chemical encapsulant 

a) Provide additional incidental items necessary to complete specified activities. 

6. Chemical encasement materials 

a) Provide additional incidental items necessary to complete specified activities. 

7. Safety Data Sheets (for all chemicals proposed) 

a) Provide additional incidental items necessary to complete specified activities. 

8. Sheet Plastic 

a) Provide sheet plastic as specified herein and in the largest size necessary to minimize 
seams. Comply with ASTM D 4397 and NFPA 701. Provide a single polyethylene 
film, 6-mil minimum thickness, in the largest sheet size possible to minimize seams 
that is clear, frosted or black, as needed. 

9. Other items 

a) Provide additional incidental items necessary to complete specified activities. 

2.2 EQUIPMENT: 

A. High-efficiency particulate air (HEPA) filtered local exhaust equipment 

Supply a sufficient number of HEPA-filtered fan units to the sites in accordance with these 
specifications with two units on-site as backup. Use units that meet the following requirements: 

1. Cabinet: Constructed of durable materials able to withstand damage from rough handling 
and transportation. The width of the cabinet should be less than 30 inches to fit through 
standard-size doorways. Provide units whose cabinets are: 

a) Sealed to prevent asbestos-containing dust from being released during use, 
transport, or maintenance 

b) Arranged to provide access to and replacement of all air filters from intake end 

c) Mounted on casters or wheels 

2. Fans: Rate capacity of fan according to usable air-moving capacity under actual operating 
conditions. 

3. HEPA Filters: Provide units whose final filter is the HEPA type with the filter media (folded 
into closely pleated panels) completely sealed on all edges with a structurally rigid frame. 
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4. Provide units with a continuous rubber gasket located between the filter and the filter 
housing to form a tight seal. 

5. Provide HEPA filters which have been individually tested and certified by the manufacturer 
to have an efficiency of not less than 99.97 percent when challenged with 0.3 um 
dioctylphthalate (DOP) particles when tested in accordance with Military Standard Number 
282 and Army Instruction Manual 136-300-175A. Provide filters that bear a UL586 label to 
indicate ability to perform under specified conditions. 

6. Provide filters that are marked with: the name of the manufacturer, serial number, air flow 
rating, efficiency and resistance, and the direction of test air flow. 

7. Prefilters: Provide prefilters, which protect the final filter by removing the larger particles, 
to prolong the operating life of the HEPA filter. Provide units with prefilters and intermediate 
filters installed either on or in the intake grid of the unit and held in place with special 
housings or clamps. Two stages of prefiltration are required. Provide units with the 
following prefilters: 

8. First-stage prefilter: low-efficiency type (e.g., for particles 100 um and larger) 

9. Second-stage (intermediate) filter: medium efficiency (e.g., effective for particles down to 
5 um) 

10. Instrumentation:  Provide units equipped with the following: 

11. Magnehelic gauge or manometer to measure the pressure drop across filters and indicate 
when filters have become loaded and need to be changed 

12. A table indicating the usable air-handling capacity for various static pressure readings on 
the Magnehelic gauge affixed near the gauge for reference, or the Magnehelic reading 
indicating at what point the filters should be changed, noting Cubic Feet per Minute (CFM) 
air delivery at that point 

13. Elapsed time meter to show the total accumulated hours of operation 

14. Safety and Warning Devices: Provide units with the following safety and warning devices: 

a) Electrical (or mechanical) lockout to prevent fan from operating without a HEPA 
filter 

b) Automatic shutdown system to stop fan in the event of a rupture in the HEPA filter 
or blocked air discharge. 

c) Warning lights to indicate normal operation (green), too high a pressure drop 
across the filters (i.e., filter overloading) (yellow), and too low of a pressure drop 
(i.e., rupture in HEPA filter or obstructed discharge) (red) 

d) Audible alarm if unit shuts down due to operation of safety systems 

15. Electrical components: Provide units with electrical components approved by the National 
Electrical Manufacturers Association (NEMA) and Underwriters Laboratories (UL). Each 
unit is to be equipped with overload protection sized for the equipment. The motor, fan, fan 
housing, and cabinet are to be grounded. 

16. Exhaust tubes: Provide exhaust tubes constructed of plastic or foil which are reinforced 
with wire to prevent kinks or collapse.  

Vacuum equipment 

Provide vacuums equipped with HEPA filtration for collection of accumulations of asbestos 
dust/debris in the Work Area. The filter system shall be capable of collecting/retaining asbestos 
fibers and be of 99.97% efficiency for retaining fibers of 0.3 microns or larger. 
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Pressure differential monitor 

Continuously monitor and record the pressure differential between negative pressure enclosure 
Work Areas and the areas outside with a manometric monitoring device incorporating a continuous 
recorder (e.g. strip chart or digitally recorded, printable log).  

Air monitoring  

The Contractor shall be responsible to retain a third-party consultant (Project Monitor) to conduct air 
monitoring included in the specifications and provide appropriate air monitoring equipment to evaluate 
concentrations of airborne asbestos fibers. The Project Monitor shall conduct air monitoring of airborne 
fiber counts during asbestos abatement and demolition. The Contractor is required to perform personal 
exposure monitoring for his employees as required by the OSHA Asbestos Construction Standard (29 
CFR 1926.1101) and is responsible for all costs associated with employee exposure monitoring, which 
are to be included in the Base Bid for the work. 

Respirators 

Provide respirators that comply with applicable regulations and standards governing respiratory 
protection. Except to the extent that more stringent requirements are written directly into the 
contract documents, the following regulations and standards have the same force and effect 
(and are made a part of the Contract Documents by reference) as if copied directly into the 
Contract Documents, or as if published copies were bound herewith. Where there is a conflict 
in requirements set forth in these regulations and standards, meet the more stringent 
requirement. 

1. OSHA - U.S. Department of Labor Occupational Safety and Health Administration, Safety 
and Health Standards 29 CFR Part 1926.1101 and 29 CFR Part 1910.134. 

2. ANSI - American National Standard Practices for Respiratory Protection, ANSI Z88.2-
1980. 

3. NIOSH - National Institute for Occupational Safety and Health 

4. MSHA - Mine Safety and Health Administration 

GloveBag 

Provide glovebags specifically designed to enclose an object for asbestos removal. The 
glovebags shall be, at a minimum, constructed of six-mil transparent polyethylene or 
polyvinylchloride plastic with inward projecting long-sleeved gloves, an interior tool pouch, and 
designated locations for sprayer wand and HEPA vacuum wand. The glovebag shall be of 
sufficient capacity to hold removed materials and permit sealing and comply with the 
requirements of the OSHA Asbestos Construction Standard (29 CFR Part 1926.1101). 

Duct Tape 

Provide industrial grade duct tape in 2-inch and 3-inch widths, suitable for bonding sheet 
plastic and disposal containers specified herein. 

Leak-Tight Containers 

1. Provide leak-tight disposal containers and bags for asbestos-containing materials and 
generated wastes as specified herein. All disposal containers shall be either pre-labeled or 
affixed with OSHA warning label, as specified in 29 CFR Part 1926.1101. Provide six-mil 
thick leak-tight polyethylene bags labeled with text as follows: 

DANGER 

CONTAINS ASBESTOS FIBERS 

MAY CAUSE CANCER 
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CAUSES DAMAGE TO LUNGS 

DO NOT BREATHE DUST 

AVOID CREATING DUST 

2. Provide marking for each asbestos-waste container as follows: 

RQ, Asbestos, NA 2212 (plus the Class 9 label) 

3. For asbestos-containing waste material to be transported from the project sites, affix each 
container and/or wrapped material with a label that complies with the labeling requirements 
pursuant to 40 CFR Part 61.150, Standard for waste disposal for manufacturing, 
fabricating, demolition, renovation, and spraying operations. Include the name of the waste 
generator and the locations at which the waste was generated.  

2.3 SOURCE QUALITY CONTROL: 

Encapsulants shall conform to USEPA requirements, shall contain no toxic or hazardous substances 
or solvent, and shall meet the following requirements: 

A. Requirements and Corresponding Test Standards for All Encapsulants 

Requirement  Test 
Standard 

Flame Spread – 25, Smoke Emission – 50 ASTM E 84 

Combustion Toxicity  University of 
Pittsburg Protocol 

Zero Mortality  
University of Pittsburg Protocol 

Life Expectancy – 20 years ASTM C 732 (Accelerated Aging Test) 

Permeability – Minimum 0.4 perms ASTM E 96 

Additional Requirements and Corresponding Test Standards for Bridging Encapsulant 

Requirement  Test 
Standard 

Cohesion/Adhesion Test –  ASTM E 736 (50 pounds of force/foot) 

Fire Resistant  ASTM 
E 119 

Impact Resistance – Minimum 43 in/lb  ASTM D 2794 (Gardner Impact Test) 

Flexibility – no rupture or cracking ASTM D 522 (Mandrel Bend 
Test) 

Additional Requirements and Corresponding Test Standards for Penetrating Encapsulant 

Requirement  Test 
Standard 

Cohesion/Adhesion Test –  ASTM E 736 (50 pounds of force/foot) 
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Fire Resistant  ASTM 
E 119 

Impact Resistance – Minimum 43 in/lb  ASTM D 2794 (Gardner Impact Test) 

Flexibility – no rupture or cracking ASTM D 522 (Mandrel Bend 
Test) 

Additional Requirements and Corresponding Test Standards for Bridging Encapsulant 

Requirement  Test Standard 

Cohesion/Adhesion Test –  ASTM E 736 (50 pounds of 
force/foot) 

Fire Resistant –  ASTM E 119 

Impact Resistance – Minimum 43 in/lb ASTM D 2794 (Gardner Impact Test) 

Flexibility – no rupture or cracking ASTM D 522 (Mandrel Bend Test) 

Additional Requirement and Corresponding Test Standards for Lock-Down Encapsulant 

Requirement  Test Standard 

Fire Resistant  ASTM E 119 

Bond Strength  ASTM E 736 

PART 3  EXECUTION 

3.1 GENERAL: 

Remove and dispose asbestos-containing material at an approved disposal or recycling facility. 
Obtain all required permits and approval documents. Provide approved containers, vehicles, 
equipment, labor, signs, placards, labels, manifests, and other documents necessary for 
accomplishing the work including materials necessary for spill cleanup from removal operations. 
Coordinate any additional sampling that may be necessary. 

The Contractor shall be responsible for providing adequate toilets, electrical power, heat, and water 
(including hot water) for the abatement/decontamination activities. Costs associated with 
obtaining/providing temporary utility services to the property or for providing portable sources of 
electrical power and water sufficient for abatement and decontamination activities shall be included 
in the Base Bid for the work. Access to the buildings’ electrical supply, water supply, and toilet 
facilities may be made available to the Contractor at the discretion of the Owner. 

A. Safety Guidelines 

Personnel working inside and in the general vicinity of the cleanup area shall be trained and made 
thoroughly familiar with the safety precautions, procedures, and equipment required for controlling 
the potential hazards associated with this work. Personnel shall use proper protection and safety 
equipment during work in and around the asbestos regulated Work Area. Before beginning work 
with any material for which a Safety Data Sheet has been submitted provide workers with the 
required protective equipment. Require appropriate protective equipment and decontamination 
equipment in accordance with applicable regulations, standards, and these specifications. 

B. Controls 

Areas where asbestos abatement activities are conducted shall be demarcated and managed in 
accordance with the OSHA Asbestos Construction Standard (29 CFR 1926.1101) requirements 
for Regulated Areas. Asbestos removal activities shall be conducted in accordance with the Class 
I and Class II asbestos work requirements of the OSHA Asbestos Construction Standard. Friable 
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asbestos materials shall be removed within a negative pressure enclosure or via glovebag removal 
methods specified in the standard. Should the Contractor elect to remove nonfriable ACMs by 
methods that will not result in intact removal, removal shall also be conducted within a negative 
pressure enclosure and in accordance with OSHA Class II asbestos work requirements.  

Asbestos removal activities shall be conducted in compliance with USEPA requirements under 
the NESHAP regulations (40 CFR 61, Subpart M), utilizing wet methods such that no visible 
emissions are produced during removal. 

C. Additional Bulk Asbestos Sampling 

Bulk asbestos sampling and polarized light microscopy analysis (PLM) has been conducted for 
various materials located throughout the sites. During abatement activities, previously unidentified 
potential asbestos-containing material may be encountered, requiring bulk sampling and analysis. 
If the Contractor finds suspect ACM for which no laboratory results exist, the Contractor is 
responsible to bring the material to the attention of the Owner’s Representative. Unless otherwise 
directed, the Owner’s Representative will retain an accredited consultant to collect bulk samples 
of the material for analysis by Polarized Light Microscopy (PLM) verified by point counting for all 
samples visually estimated at less than 10 % asbestos. The Contractor shall not collect samples 
of suspect ACM and submit the samples for laboratory analysis. Additional bulk samples shall be 
submitted to a laboratory accredited by the National Institute of Standards and Technology (NIST) 
under the requirements of the National Voluntary Laboratory Accreditation Program (NVLAP) for 
asbestos analysis. 

3.2 ABATEMENT PROCEDURES: 

Determine and implement the most efficient asbestos abatement method in conformance with this 
specification. Employ proper handling procedures in accordance with 29 CFR Part 1926.1101 and 40 
CFR Part 61, Subpart M, and the requirements specified herein. Abatement techniques and items 
identified shall be detailed in the Work Plan including but not limited to details of construction materials, 
equipment, and handling procedures, and necessary safety precautions. 

3.3 ABATEMENT PROCEDURES-NEGATIVE PRESSURE ENCLOSURE: 

A. Sequence of Work: 

Access to the Work Area shall be through a decontamination system. All other entrances (doors, 
windows, hallways, etc.) must be blocked or locked. The Contractor must construct a minimum of 
a three chambered air lock decontamination system at the Work Area entrance which shall consist 
of an equipment room/dirty room, shower room, clean room. 

The Personnel Decontamination Unit shall be the only means of ingress and egress for the Work 
Area except in the case of fire or a medical emergency that prevents decontamination. All materials 
shall be moved from the Work Area through the Equipment Decontamination Unit. The only 
exceptions to this requirement is a waste pass-out air lock that must be sealed except during the 
removal from the Work Area of sealed asbestos waste in containers, make up air if needed, and 
emergency exits in case of fire or an accident. Emergency exits will not be locked from the inside 
and will be sealed with polyethylene sheeting and tape until needed. 

Carry out work of this Section sequentially. Complete each activity before proceeding to the 
next. For the purposes of this Section of the project specifications, a Work Area is the location 
where asbestos abatement work occurs. A "Work Area" is considered contaminated during the 
work and must be isolated. A Work Area must be decontaminated at the completion of the 
asbestos abatement work. 

1. Completely isolate the Work Area with polyethylene critical barriers so as to prevent 
asbestos-containing dust or debris from passing beyond the isolated area. Should the area 
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beyond the Work Area(s) become contaminated with asbestos-containing dust or debris 
as a consequence of the work, clean those areas in accordance with the procedures 
specified below. Perform all such required cleaning or decontamination at no additional 
cost to Owner. 

2. Place all tools, scaffolding, staging, etc. necessary for the work in the area to be isolated 
prior to completion of Work Area isolation. 

3. Disable ventilating systems or any other system bringing air into or out of the Work Area. 
Disable system(s) by disconnecting wires, removing circuit breakers, by lockable switch or 
other positive means that will prevent accidental premature restarting of equipment. 

4. Lockout power to Work Area by switching off all breakers serving power or lighting circuits 
in Work Area. Label breakers with tape over breaker with notation "DANGER circuit being 
worked on". Lock panel and have all keys under control of Contractor's Superintendent or 
Owner. 

5. Lockout power to circuits running through Work Area wherever possible by switching off all 
breakers or removing fuses serving these circuits. Label breakers with tape over breaker 
with notation "DANGER circuit being worked on". Lock the panel and have all keys under 
control of contractor's superintendent or owner's designated representative. If circuits 
cannot be shut down for any reason, label at intervals 4'-0" on center with tags reading, 
"DANGER live electric circuit. Electrocution hazard". Label circuits in hidden locations but 
which may be affected by the work in a similar manner. 

Emergency Exits: 

Provide emergency exits and emergency lighting as set forth below: 

1. Emergency Exits: At each existing exit door from the Work Area provide the following 
means for emergency exiting: 

a) Arrange exit door so that it is secure from outside the Work Area but permits exiting 
from the Work Area. 

b) Arrange Critical and Primary barriers so that they can be easily cut with one pass 
of a razor knife. 

c) Mark the outline of the door on the Primary and Critical Barriers with luminescent 
paint at least one-inch wide. Hang a razor knife on a string beside the outline. 

d) Paint the words "EMERGENCY EXIT" inside the outline with luminescent paint in 
letters at least one foot high and two-inches thick. 

Control Access: 

1. Provide the employees who are authorized to enter the construction site with work clothing 
consisting of disposable full body coveralls, head covers, boots, and other safety gear as 
needed, including hard hats and eye protection. 

2. Allow only authorized personnel to enter the Work Area and only when properly protected. 
All unauthorized individuals entering the Work Area shall be immediately reported to Owner 
and Owner’s Representative. 

3. Provide warning signs at each outside locked door leading to Work Area reading as follows: 

Print text in English: 

Legend  Notation 

KEEP OUT 3" Sans Serif Gothic or Block 
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CONSTRUCTION 1" Sans Serif Gothic or Block 

WORK AREA 1" Sans Serif Gothic or Block 

PROTECTIVE CLOTHING REQUIRED 14 Point Gothic 

BEYOND THIS POINT  

4. Immediately inside door and outside critical barriers post an approximately 20 inch by 14 
inch manufactured caution sign displaying the legend and with letter sizes and styles of a 
visibility as required by 29 CFR 1926.1101. 

Alternative Methods of Enclosure: 

Alternative methods of containing the Work Area may be submitted to the Owner’s 
Representative for review and approval with the Contractor's proposal.  

Respiratory And Worker Protection: 

Before proceeding beyond this point in providing Temporary Enclosures: 

 Provide Worker Protection per Section 02 8213.02 

 Provide Respiratory Protection per Section 02 8213.03 

 Provide Personnel Decontamination Unit per paragraph H of this Section. 

Critical Barriers: 

1. Completely isolate the Work Area from the outside by closing all openings with two layers 
of sheet plastic barriers at least six-mil in thickness, or by sealing cracks leading out of 
Work Area with duct tape or approved expanding foam. 

2. Individually seal all doorways, windows, and other openings into the Work Area with duct 
tape alone or with polyethylene sheeting, at least six-mil in thickness, taped securely in 
place with duct tape. Maintain seal until all work including Project Decontamination is 
completed. 

3. Provide Pressure Differential System. 

Preparation Of Work Area: 

1. Scaffolding: If fixed scaffolding is to be used to provide access, HEPA vacuum and wet 
clean area prior to scaffolding installation. 

2. Sheet Polyethylene: Protect windows in the Work Area with two layers of polyethylene 
sheeting. Mechanically support and seal with duct tape or spray-glue the Secondary Barrier 
in the same manner as "Critical Barrier" sheet polyethylene barriers. 

3. Repair of Damaged Polyethylene Sheeting: Remove and replace polyethylene sheeting 
that has been damaged by removal operations or where seal has failed allowing water to 
seep between layers. Remove affected sheeting and wipe down entire area. Install new 
sheet polyethylene only when area is completely dry. 

Personnel Decontamination Unit: 

Provide a Personnel Decontamination Unit consisting of a serial arrangement of connected 
rooms or spaces, Changing Room, Shower Room, Equipment Room and/or "dirty" room. 
Require all persons without exception to pass through this Decontamination Unit for entry into 
and exiting from the Work Area for any purpose. Do not allow parallel routes for entry or exit. 
Do not remove equipment or materials through Personnel Decontamination Unit. Provide 
temporary lighting within Decontamination Units as necessary to reach a lighting level of 100 
foot candles. If adequate hot water is not available from the building’s hot water system, and 
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authorized for use by the Owner, equip each decontamination unit with an electric water heater 
to provide hot water to the shower. 

1. Changing Room (clean room): Provide a room that is physically and visually separated 
from the rest of the building for the purpose of changing into protective clothing. 

a) Construct using polyethylene sheeting, at least six-mil in thickness, to provide an 
airtight seal between the Changing Room and the rest of the building.  

b) Locate so that access to Work Area from Changing Room is through Shower Room. 

c) Require workers to remove all street clothes in this room, dress in clean, disposable 
coveralls, and don respiratory protection equipment. Do not allow asbestos-
contaminated items to enter this room. Require workers to enter this room either from 
outside the structure dressed in street clothes, or naked from the showers. 

d) Provide an area to clean, store and recharge respirators. An electrical board with 
Ground Fault Circuit Interrupters (GFCI) shall be constructed to recharge batteries for 
PAPRs and recharge personal air monitoring devices. 

e) Maintain floor of changing room dry and clean at all times. Do not allow overflow water 
from shower to wet floor in changing room.  

f) Damp wipe all surfaces twice after each shift change with a disinfectant solution. If 
elevated fiber counts are read from air monitoring samples collected from or close to 
the decontamination unit, the Owner’s Representative or the Asbestos Project 
Designer may request that the Contractor install additional engineering controls to 
reduce the airborne fiber concentrations. The Contractor shall implement all additional 
engineering controls requested due to elevated fiber concentrations at no additional 
cost to the Owner. 

g) Provide posted information for all emergency phone numbers and procedures. 

h) Separate the Drying Room from the rest of the building with airtight walls fabricated of 
six-mil polyethylene. 

i) Separate the Drying Room from the Changing Room and Shower Room with airtight 
walls fabricated of six-mil polyethylene. 

j) Provide a continuously adequate supply of disposable bath towels. 

2. Shower Room: Provide a completely watertight operational shower to be used for transit 
by cleanly dressed workers heading for the Work Area from the Changing Room, or for 
showering by workers headed out of the Work Area after undressing in the Equipment 
Room. 

a) Construct room by providing a shower pan and two shower walls in a configuration that 
will cause water running down walls to drip into pan. Install a freely draining wooden 
floor in shower pan at elevation of top of pan.  

b) Separate this room from the rest of the building with airtight walls fabricated of six-mil 
polyethylene.  

c) Separate this room from the Drying Room and Equipment Room with airtight walls 
fabricated of six-mil polyethylene.  

d) Provide splash-proof entrances to Drying Room and Equipment Room.  

e) Provide shower head and controls.  

f) Provide temporary extensions of existing hot and cold water and drainage, as 
necessary for a complete and operable shower.  



Asbestos Removal and Demolition Technical Specification Sections April 26, 2023 
516 Fairground Street, Caldwell 
Noble County, Ohio 

SME 089229.00 

_____________________________________________________________________________________________ 
SME 02 82 13 - 19 Asbestos Abatement 

g) Provide liquid soap, shampoo, and fingernail brush.  

h) Arrange water shut off and drain pump operation controls so that a single individual 
can shower without assistance from either inside or outside of the Work Area.  

i) Pump waste water to drain or to storage for use in amended water. Provide 20-micron 
and 5-micron waste water filters inline to drain or waste water storage. Change filters 
daily or more often if necessary. Locate filters such that water lost during filter changes 
is caught by shower pan.  

j) Provide hose bib.  

3. Equipment Room (contaminated area): Require work equipment, footwear and additional 
contaminated work clothing to be left here. This is a change and transit area for workers. 

a) Separate this room from the Work Area by a six-mil polyethylene flapped doorway.  

b) Separate this room from the rest of the building with airtight double walls fabricated of 
six-mil polyethylene. 

c) Provide a drop cloth layer of sheet plastic on floor in the Equipment Room for every 
shift change expected. Roll drop cloth layer of plastic from Equipment Room into Work 
Area after each shift change. Replace before next shift change. Provide a minimum of 
two layers of polyethylene at all times. Use only clear polyethylene to cover floors. 

4. Work Area: Separate Work Area from the Equipment Room by polyethylene barriers. If the 
airborne asbestos level in the Work Area is expected to be high, add an intermediate 
cleaning space between the Equipment Room and the Work Area. Damp wipe clean all 
surfaces after each shift change. Provide one additional floor layer of six-mil polyethylene 
per shift change and remove contaminated layer after each shift. 

5. Decontamination Sequence: Require that all workers adhere to the following sequence 
when entering or leaving the Work Area: 

Entering Work Area: 

a) Worker enters Changing Room and removes street clothing, puts on clean disposable 
overalls and respirator, and passes through the Shower Room into the Equipment 
Room. 

b) Any additional clothing and equipment left in Equipment Room needed by the worker, 
such as rubber work boots, are put on in the Equipment Room. 

c) Worker proceeds to Work Area. 

Exiting Work Area: 

a) Before leaving the Work Area, require the worker to remove all gross contamination 
and debris from overalls and footwear. 

b) The worker proceeds to the Equipment Room removes boots and removes all clothing 
except respiratory protection equipment. 

c) Extra work clothing such as boots, hard hats, goggles, and gloves are to be stored in 
contaminated end of the Equipment Room.  

d) Disposable coveralls are placed in a bag for disposal with other asbestos-
contaminated material. 

e) Require all individuals, including supervisors and superintendents, leaving the Work 
Area follow the Decontamination procedures found in these specifications. 

Equipment Decontamination Unit: 
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Provide an Equipment Decontamination Unit consisting of a serial arrangement of rooms, Clean 
Room, Holding Room, and Wash Room, for removal of equipment and material from Work Area. 
Do not allow personnel to enter or exit Work Area through Equipment Decontamination Unit. 

1. Wash Room: provide wash room for cleaning of bagged or containerized asbestos-
containing waste materials passed from the Work Area.  

a) Separate this room from the Work Area by a double flapped door of six-mil 
polyethylene sheeting. 

b) Provide a drop cloth layer of polyethylene sheeting on floor in the Wash Room for every 
load-out operation. Roll this drop cloth layer of polyethylene from Wash Room into 
Work Area after each load-out. Provide a minimum of two layers of polyethylene at all 
times. Use only clear polyethylene to cover floors. 

2. Holding Room: Provide Holding Room as a drop location for bagged asbestos-containing 
materials passed from the Wash Room. 

a) Separate this room from the adjacent rooms by flap doors fabricated from six-mil 
polyethylene sheeting. 

3. Load-out Area: The load-out area is the transfer area from the building to a truck or waste 
bin. It may be the Clean Room of the Equipment Decontamination unit or a separate room 
or loading dock area. Provide a layer of six-mil polyethylene sheeting on the floor in this 
room between the Holding Room and the truck or waste bin during load-out operations. 

4. Decontamination Sequence: Take all equipment or material from the Work Area through 
the Equipment Decontamination Unit according to the following procedure: 

a) At wash station, thoroughly wet-clean contaminated equipment or sealed polyethylene 
bags and pass into Wash Room. 

b) Once inside the washroom, wet-clean the bags and/or equipment. 

c) When cleaning is complete pass items into Holding Room. Close all doorways except 
the doorway between the Holding room and the Load-out area. 

d) Workers from the Load-out area enter Holding Area and remove decontaminated 
equipment and/or containers for disposal. 

5. Require these workers to wear full protective clothing and appropriate respiratory 
protection. 

6. At no time is a worker from an uncontaminated area to enter the Holding Room when a 
removal worker is inside 

7. Visual Barrier: Where the Decontamination area is immediately adjacent to, and within view 
of, occupied or public areas, the Contractor shall provide a visual barrier of opaque or black 
polyethylene sheeting at least six-mil in thickness so that worker privacy is maintained or 
construct a barrier with wood or metal studs covered with minimum 1/4 inch thick hardboard 
or 1/2 inch plywood. Where the solid barrier is provided, sheeting need not be opaque. 

8. Submit methods of providing Decontamination facilities to the Owner’s Representative for 
review. 

9. Electrical: Provide sub-panel at Changing Room to accommodate all removal equipment. 
Connect all electrical branch circuits in Decontamination unit and particularly any pumps in 
shower room to a ground fault circuit interrupter (GFCI) device. 

10. Heating: Provide water heaters to heat the water for decontamination purposes and wetting 
of ACM. If conditions require, provide heat to Change Room area. 
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Cleaning Of Decontamination Units: 

1. Clean debris and residue from inside of Decontamination Units on a daily basis. Damp 
wipe or hose down all surfaces after each shift change. Clean debris from shower pans on 
a daily basis. 

2. If the Changing Room of the Personnel Decontamination Unit becomes contaminated with 
asbestos-containing debris, abandon the entire Decontamination Unit and erect a new 
Decontamination Unit. Use the former Changing Room as an inner section of the new 
Equipment Room. 

Signs: 

Post an approximately 20 inch by 14 inch manufactured caution sign at each entrance to the Work 
Area displaying the legend with letter sizes and styles of a visibility as required by 29 CFR 
1926.1101. 

DANGER 

ASBESTOS 

MAY CAUSE CANCER 

CAUSES DAMAGE TO LUNGS 

AUTHORIZED PERSONNEL ONLY 

In addition, where the use of respirators and protective clothing is required by the standard, 
the warning signs shall include: 

WEAR RESPIRATORY PROTECTION AND PROTECTIVE CLOTHING IN THIS AREA 

Pressure Differential Isolation 

1. Isolate the Work Area from all adjacent areas with a pressure differential that will cause a 
movement of air from outside to inside at any breach in the physical isolation of the Work 
Area. 

2. Relative Negative Pressure in Work Area: Continuously maintain the Work Area at an air 
pressure that is lower than that in any surrounding space in the building, or at any location 
in the immediate proximity outside of the building envelope. This pressure differential when 
measured across any physical or critical barrier must equal or exceed a static pressure of 
- 0.02 column-inches of water, relative to the outside pressure. 

3. Accomplish the negative pressure differential by exhausting a sufficient number of HEPA-
filtered fan units from the Work Area. The number of units required will depend on machine 
characteristics, the seal at barriers, and required air circulation. The number of units will 
increase with increased make-up air or leaks into the Work Area. Determine the number of 
units required for pressure isolation by the following procedure: 

a) Establish required air circulation in the Work Area, worker decontamination unit and 
equipment decontamination unit. 

b) Establish isolation by increased pressure in adjacent areas or as part of seals where 
required. 
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c) Exhaust a sufficient number of units from the Work Area to develop the required 
pressure differential. 

4. Install the required number of units as determined above plus one additional unit. 

5. Vent the exhaust streams from the HEPA-filtered fan units to outside of building
unless authorized in writing by the Owner and Owner’s Representative. 

Air Circulation in The Work Area: 

Air Circulation: Air circulation refers to either the introduction of outside air to the Work Area or the 
circulation and cleaning of air within the Work Area. Air circulation in the Work Area is a minimum 
requirement intended to help maintain airborne fiber counts at a level that does not significantly 
challenge the Work Area isolation measures. The Contractor may also use this air circulation as 
part of the engineering controls in his worker protection program. 

 Air Circulation Requirements: Provide a fully operational air circulation system supplying a 
minimum of four air changes per hour. 

 Number of Units: Determine the number of units needed to achieve the required air circulation 
according to the following procedure: 

 Determine the volume in cubic feet of the Work Area by multiplying floor area by ceiling 
height. 

 Determine total air circulation requirement in cubic feet per minute (CFM) for the Work 
Area by dividing this volume by the air change rate and multiplying by 60. 

 Air Circulation Required in Cubic Feet of Air per Minute (CFM) =  

Volume of Work Area (cu. ft.) X Number of air changes per hour 

60 (minutes per hour) 

d) Divide the air circulation requirement (CFM) above by capacity of HEPA filtered fan 
unit(s) used. Capacity of a unit for purposes of this Section is the capacity in cubic feet 
per minute with fully loaded filters (pressure differential which causes loaded filter 
warning light to come on) in the machine's labeled operating characteristics. 

e) Number of Units Needed =  

Air circulation requirement (CFM) 

Capacity of Unit with Loaded Filters (CFM) 

f) Add two additional units as a reserve in case of equipment failure or machine shutdown 
for filter changing. 

Exhaust System:  

Pressure differential isolation and air circulation in the Work Area are to be accomplished by 
an exhaust system as described below. 

1. Filtration Exhaust: Exhaust all units from the Work Area to meet air circulation requirement 
of this Section. Vent exhaust to outside of building, unless authorized in writing by the 
Owner and Owner’s Representative. 

2. Location of HEPA Filtered Fan Units: Locate fan unit(s) so that makeup air enters Work 
Area primarily through decontamination facilities and traverses Work Area as much as 
possible. This may be accomplished by positioning the HEPA-filtered fan unit(s) at a 
maximum distance from the worker access opening or other makeup air sources. 
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3. Unit Placement: Place end of unit, its intake duct or its exhaust duct, through an opening 
in the polyethylene barrier or wall covering. Seal polyethylene around the unit or duct with 
tape. 

4. Primary Makeup Air Intake: Arrange the Work Area and decontamination unit(s) so that the 
majority of makeup air comes through the decontamination unit(s). Use either the 
personnel decontamination unit or the equipment decontamination unit at any one time and 
seal the unused unit so the makeup air passes through unit in use. 

5. Supplemental Makeup Air Inlets: Provide where required for proper air flow through the 
Work Area in location approved by the Owner and Owner’s Representative by making 
openings in the plastic sheeting that allow air from outside the building into the Work Area. 
Locate auxiliary makeup air inlets as far as possible from the fan unit(s) (e.g., on an 
opposite wall), off the floor (preferably near the ceiling), and away from barriers that 
separate the Work Area from occupied clean areas. Cover with flaps to re-seal 
automatically if the pressure differential system should shut down for any reason. Spray 
flap and around opening with spray adhesive so that if flap closes meeting surfaces are 
both covered with adhesive. Use adhesive that forms contact bond when dry. 

Air Circulation in Decontamination Units: 

1. Pressure Differential Isolation: Continuously maintain the pressure differential required for 
the Work Area in the: 

a) Personnel Decontamination Unit: across the Shower Room with the Equipment Room 
at a lower pressure than the Clean room. 

b) Equipment Decontamination Unit: Across the Holding Room with the Wash Room at a 
lower pressure than the Clean Room. 

2. Air Circulation: Continuously maintain air circulation in Decontamination Units at same level 
as required for Work Area. 

3. Air Movement: Arrange air circulation through the Personnel Decontamination Unit so that 
it produces a movement of air from the Clean Room through the Shower Room into the 
Equipment Room. Maintain continuous minimum velocities of 60 feet per minute in the 
breathing zone area of the shower and 30 feet per minute in all other locations of the 
shower. 

Use of the Pressure Differential and Air Circulation System: 

1. Electrical service: Each filtration unit shall be serviced by a dedicated minimum 115V-20A 
circuit with ground fault circuit interrupter (GFCI) supplied from temporary power supply 
installed under requirements of applicable NEMA, NECA, and UL standards and governing 
regulations for materials and layout of temporary electric service. 

2. Testing the System: Test pressure differential system before any asbestos-containing 
material is wetted or removed. After the Work Area has been prepared, the 
decontamination facility set up, and the fan unit(s) installed, start the unit(s) (one at a time). 
Demonstrate operation and testing of pressure differential system to the Owner’s 
Representative and the Project Monitor. 

3. System Operation: The Contractor shall demonstrate operation of the pressure differential 
system to the satisfaction of the Owner’s Representative and the Project Monitor. Such 
demonstration may include, but not be limited to: 

a) Use of a smoke tube test to demonstrate air movement from Clean Room through 
Shower Room to Equipment Room. 
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b) Use of a smoke tube test to demonstrate a definite motion of air across all areas 
in which work is to be performed. 

4. Use a differential pressure meter or manometer to demonstrate the required pressure 
differential at every barrier separating the Work Area from the balance of the building, 
equipment, ductwork or outside. 

5. Pressure Differential System Modification: The Contractor shall modify the system as 
necessary to successfully demonstrate the conditions listed above. 

6. Pressure Differential Monitoring: The Contractor shall continuously monitor and record the 
pressure differential between the Work Area and the area outside the Work Area with a 
manometric monitoring device incorporating a continuous recorder (e.g. strip chart) or an 
electronic data logging system capable of producing a printed log with a log printed at the 
end of each work shift. 

a) Monitor pressure differential at Personnel and Equipment Decontamination Units with 
a differential pressure meter equipped with a continuous recorder. Meter shall be 
equipped with an audible alarm that will sound if pressure differential rises above minus 
0.01 inches of water column. 

b) At the conclusion of the project: Submit printout from pressure differential monitoring 
equipment demonstrating continuous, adequate negative pressure differential for all 
NPE work areas. Mark printout with date and start of time for each day, as necessary. 
Use printout paper that indicates elapsed time in intervals no greater than one-half 
hours. Indicate on each day’s record times of starting and stopping abatement work, 
type of work in progress, breaks for lunch or other purposes, periods of stop work, and 
filter changes. Cut printout into segments by day, attach to 8 1/2" by 11" paper. Label 
with project name, contractors name and date. 

7. System During Abatement Activities: The Contractor shall operate the negative pressure 
differential system as outlined below: 

a) Start fan units before beginning work (before any asbestos-containing material is 
disturbed). After abatement work has begun, run units continuously to maintain a 
constant pressure differential and air circulation until decontamination of the work area 
is complete. Do not turn off units at the end of the work shift or when abatement 
operations temporarily stop. 

b) Do not shut down air pressure differential system during encapsulating procedures, 
unless authorized by the Owner, Owner’s Representative, or Asbestos Project 
Designer in writing. Supply sufficient pre-filters to allow frequent changes 

c) Start abatement work at a location farthest from the fan units and proceed toward them. 
If an electric power failure occurs, immediately stop all abatement work and do not 
resume until power is restored and fan units are operating again. 

d) At completion of abatement work, allow fan units to run to remove airborne fibers that 
may have been generated during abatement work and cleanup and to purge the Work 
Area with clean makeup air. The units may be required to run for a longer time after 
decontamination, if dry or only partially wetted asbestos material was encountered 
during any abatement work. 

8. Dismantling the System: When a final inspection and the results of clearance air tests 
indicate that the Work Area has been decontaminated, the filtration fan units may be 
removed from the Work Area. Before removal from the Work Area, remove and properly 
dispose of pre-filter, decontaminate exterior of machine and seal intake to the machine with 
six-mil polyethylene to prevent environmental contamination from the filters. 

Secondary Barrier: 
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Secondary Barrier: Over the Primary Barrier, install as a drop cloth a clear six-mil sheet 
polyethylene in all areas where asbestos removal work is to be carried out. Completely 
cover floor with sheet polyethylene. Where the work is within 10'-0" of a wall extend the 
Secondary Barrier up wall to ceiling. Support sheet polyethylene on wall with duct tape, 
seal the top of the polyethylene Secondary Barrier to the Primary Barrier with duct tape so 
that debris is unable to get behind it. Provide cross strips of duct tape at wall support as 
necessary to support sheet polyethylene to prevent it falling during removal operations. 

Install Secondary Barrier at the beginning of each work shift. Install only sufficient polyethylene 
for work of that shift. 

Remove Secondary Barrier at end of each work shift or as work in an area is completed. Fold 
polyethylene toward center of sheet and pack in disposal bags. Keep material on sheet 
continuously wet until bagged. 

Worker Protection: 

Before beginning work with any material for which a Safety Data Sheet has been submitted provide 
workers with the required protective equipment. Require appropriate protective equipment and 
decontamination equipment in accordance with these project specifications.  

Wet Removal Methods: 

1. Thoroughly wet suspect ACM debris prior to stripping and/or tooling to reduce fiber 
dispersal into the air. 

2. Remove saturated Asbestos-Containing Material in small sections from all areas. Do not 
allow material to dry out. As it is removed, simultaneously pack material while still wet into 
disposal bags. Twist neck of bags, bend over, and seal with minimum three wraps of duct 
tape.  

3. Remove Secondary Barrier at end of each work shift or as work in an area is completed. 
Fold plastic toward center of sheet and pack in disposal bags. Keep material on sheet 
continuously wet until bagged.  

Cleaning the Work Area: 

1. First Cleaning: Carry out a first cleaning of all surfaces of the work area including Critical 
Barrier sheeting, tools, scaffolding and/or staging by use of damp cleaning and mopping, 
and/or a High Efficiency Particulate Absolute (HEPA) filtered vacuum. (Note: A HEPA 
vacuum will fail if used with wet material.) Do not dry dust or dry sweep. Continue cleaning 
until there is no visible dust, debris or residue on plastic sheeting or other surfaces. Clean 
the Work Area utilizing the following procedures: 

a) Immerse paper towel or rag in container of water with surfactant, or diluted removal 
encapsulant.  

b) Wring out towel or rag, fold into quarters, wipe surface once and refold to a fresh face 
of cloth.  

c) Proceed in this manner until all available faces of paper towel or rag have been used 
then dispose of paper towel or rag as asbestos-contaminated material.  

d) Do not reuse towel or rag.  

2. Final Cleaning: Carry out a final cleaning of all surfaces in the Work Area in the same 
manner as the first cleaning.  

3. Perform a Complete Visual Inspection of the entire Work Area including decontamination 
unit, sole barrier sheeting, seals over ventilation openings, doorways and windows, etc. for 
debris from any sources, residue on surfaces, etc. The visual inspection of each Work Area 
shall be conducted in general accordance with ASTM Designation E 1368, Standard 
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Practice For Visual Inspection of Asbestos Abatement Projects. If any such debris or 
residue is found repeat the first cleaning and continue the decontamination procedure from 
that point.  

4. When the Work Area is visually clean and has been inspected by the Contractor's site 
foreman, request a visual review by the Project Monitor. The visual review of each Work 
Area shall be conducted in general accordance with ASTM Designation E 1368, Standard 
Practice For Visual Inspection of Asbestos Abatement Projects. The Project Monitor will 
review all areas the Contractor believes are complete and indicate what re-cleaning, if any, 
is required. 

5. When the Work Area has passed visual inspection by the Contractor and has been 
reviewed by the Owner’s Representative or Project Monitor, the Certification appended to 
the end of this Section shall be endorsed by the Contractor's superintendent.  

6. After passing the visual inspection by Contractor and obtaining a concurring opinion from 
the Owner’s Representative or Project Monitor, the Contractor shall apply an encapsulant 
to all surfaces in the Work Area and decontamination chamber. The encapsulant shall be 
tinted blue. 

7. Clearance air samples will be collected by the Project Monitor in each Work Area at the 
completion of final cleaning. 

Certificate of Visual Inspection:  

1. Following this Section is a "Certificate of Visual Inspection". This Certification is to be 
completed by the Contractor for each NPE or asbestos abatement Work Area.  

2. Submit completed Certificate to the Owner’s Representative for the final project records.  

3. Final payment will not be made until these Certifications are executed. 

Disposal of ACM Waste 

This part of this Section describes the disposal of asbestos-containing materials (ACMs). Disposal 
includes packaging of asbestos-containing waste materials.  

 Before Start of Work: Submit the following to the Owner, Owner’s Representative, and 
Project Monitor for review. Do not start work until these submittals are returned with 
Owner's action stamp indicating that the submittal is returned for unrestricted use. 

a) Copy of state or local license for waste transporter. 

b) Name and address of landfill where asbestos-containing waste materials are to be 
buried. Include contact person and telephone number. 

c) Within 48 hours, submit copies of all manifests and disposal site receipts to the Owner 
and Owner’s Representative. 

2. The Contractor shall be responsible for containerizing ACMs per the current, applicable 
federal and state regulations. Load all asbestos-containing waste material in disposal bags 
or leak-tight drums. All materials are to be contained in one of the following: 

Two six-mil disposal bags or.  

Two six-mil disposal bags and a fiberboard drum. 

3. Provide six-mil thick leak-tight polyethylene bags labeled with text as follows: 
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DANGER 

CONTAINS ASBESTOS FIBERS 

MAY CAUSE CANCER 

CAUSES DAMAGE TO LUNGS 

DO NOT BREATHE DUST 

AVOID CREATING DUST 

Provide marking for each asbestos-waste container as follows: 

RQ, Asbestos, NA 2212 (plus the class 9 label) 

4. Additional Labeling Requirements: The Contractor shall observe the labeling requirements 
pursuant to 40 CFR part 61.150 Standard for waste disposal for manufacturing, fabricating, 
demolition, renovation, and spraying operations. The following requirements are contained 
in Paragraph (a) (1) of the standard: 

(iii) After wetting, seal all asbestos-containing waste material in leak-tight 
containers while wet: or, for materials that will not fit into containers without 
additional breaking, put materials into leak-tight wrapping; and 

(iv) Label the containers or wrapped materials specified in this Section using 
warning labels specified by Occupational Safety and Health Standards of the 
Department of Labor, Occupational Safety and Health Administration (OSHA) 
under 29 CFR 1926.1101 (k)(7). The labels shall be printed in letters of sufficient 
size and contrast so as to be readily visible and legible. 

(v) For asbestos-containing waste material to be transported off the facility 
site, label containers or wrapped materials with the name of the waste generator 
and the locations at which the waste was generated. 

The Contractor shall provide appropriate covered, leak-proof waste bins that can be locked 
for holding and disposal of asbestos-containing materials and shall arrange for removal of 
asbestos-containing materials from the job site. The Contractor shall line the waste bin with 
six-mil thick polyethylene sheeting prior to depositing bagged asbestos waste. The waste 
bins shall be staged at a location authorized by the Owner and Owner’s 
Representative. Do not store containerized materials outside of the Work Area, 
except in lined waste bins.

5. For asbestos-containing waste material to be transported from the project sites, affix each 
container and/or wrapped material with a label that complies with the labeling requirements 
pursuant to 40 CFR Part 61.150 Standard for waste disposal for manufacturing, fabricating, 
demolition, renovation, and spraying operations. Include the name of the waste generator 
and the locations at which the waste was generated. 

6. The Contractor shall be responsible for properly loading the containers in fully enclosed 
waste bins, trucks, or other appropriate vehicles for transport. Do not transport bagged 
materials for disposal in open trucks. Label drums with same warning labels as bags. 
Uncontaminated drums may be reused. Treat drums that have been contaminated as 
asbestos-containing waste and dispose of in accordance with this specification. Exercise 
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care before and during transport, to ensure that no unauthorized persons have 
access to the material. 

7. Workers handling asbestos waste outside the containment area shall wear protective 
clothing and at minimum negative pressure half-face respiratory protection unless a 
Negative Exposure Assessment for waste handling activities has been produced in 
accordance with the requirements of 29 CFR 1926.1101. Workers performing load out 
procedures shall receive personal air monitoring. 

8. The Contractor shall be responsible for properly securing and off-loading at the previously 
approved disposal site. Advise the landfill operator or processor, in advance of transport, 
of the quantity of material to be delivered. At the disposal site, sealed plastic bags may be 
carefully unloaded from the truck. If bags are broken or damaged, return to work site for 
re-bagging. Clean entire truck and contents using procedures set forth in this Section. 

9. Retain receipts from landfill for materials disposed. At completion of hauling and disposal 
of each load submit copy of waste manifest, chain of custody form, and landfill receipt to 
the Owner and the Owner’s Representative. Only those receipts fully completed and 
endorsed will be accepted by the Owner or Owner’s Representative.

10. Within 35 days of each waste shipment from the project sites, submit a completed 
NESHAP Waste Shipment Record (WSR) for each shipment of waste transportation 
from the project sites.

Stop Work: 

If the Critical barrier falls or is breached in any manner stop work immediately. Do not start work 
until authorized verbally by the Owner, Owner’s Representative, or Project Monitor. 

END OF SECTION 02 82 13 
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ATTACHMENT TO SECTION 02 82 13 

CERTIFICATE OF VISUAL INSPECTION  

In accordance with Section 02 82 13, “Asbestos Abatement", the Contractor hereby certifies that he/she 
has visually inspected the Work Area (all surfaces including pipes, beams, ledges, walls, ceiling and floor, 
Decontamination Unit(s), sheet plastic, etc.) and has found no dust, debris or residue. The Contractor 
further certifies that all surfaces have received an application of encapsulant to "lock-down" any remaining 
microscopic fibers. 

Work Area: __________________________________________________________________________  

As Authorized Representative of the Contractor, 

Inspected By: (Signature) _______________________________________________________________  

Date_________________ 

(Print Name)  _________________________________________________________________________  

(Print Title) ___________________________________________________________________________  
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SECTION 02 82 13.01 – ASBESTOS ABATEMENT AIR MONITORING 

PART 1 GENERAL 

1.1 SCOPE OF WORK: 

This Section describes air monitoring carried out by the Project Monitor to verify that the outside 
environment remains uncontaminated. This Section sets forth airborne fiber levels both inside 
and outside the Work Area as action levels, and describes the action required by the Contractor 
if an action level is met or exceeded. The Contractor shall provide a copy of the project 
specifications, including this Section, to the Project Monitor retained for the project. 

This Section also sets forth required post-abatement airborne asbestos concentrations in the 
Work Area and describes testing procedures the Project Monitor may use to measure these 
levels. A Visual Inspection of each Work Area is required as a prerequisite of clearance air 
testing, as set forth in Section 02 8213, Asbestos Abatement. 

Contractor's Personnel Air Monitoring: The Contractor is required to perform personal exposure 
monitoring for his employees as required by the OSHA Asbestos Construction Standard (29 
CFR 1926.1101). Specific personal exposure monitoring requirements are listed below, in Item 
6 of this Section. 

1.2 RELATED DOCUMENTS: 

Diagrams and general provisions of contract, including general and supplementary conditions 
and other project specification Sections, apply to work of this Section. 

1.3 AIR MONITORING: 

A. Background and Perimeter Airborne Fiber Monitoring: The Project Monitor shall perform 
monitoring of airborne fiber counts during all phases of asbestos abatement including 
background sampling and sampling of areas adjacent to the Work Area(s). The purpose of 
this air monitoring is to detect faults in the Work Area isolation such as: 

1. Failure of filtration or rupture in the differential pressure system 

2. Contamination of air outside of the Work Area or Negative Pressure Enclosure (NPE) 
by elevated airborne fiber levels. 

3. Contamination of air outside the building by airborne asbestos fibers. 

Should any of the above occur, the Contractor shall immediately cease asbestos 
abatement activities until the fault is corrected. Asbestos abatement activities shall not 
recommence until authorized by the Owner or Project Monitor.

B. Work Area Airborne Fiber Count: The Project Monitor will have an Industrial Hygiene 
technician on-site who may monitor airborne fiber counts in the Work Area. The purpose 
of this air monitoring will be to detect airborne asbestos concentrations that may challenge 
the ability of the Work Area isolation procedures to protect the area outside of the building 
from contamination by airborne fibers. 

1.4 STOP WORK LEVELS:  

Inside Work Area: Maintain an average airborne count in the Work Area of less than 0.5 fibers 
per cubic centimeter (f/cc). If the fiber counts rise above this figure for any sample taken, revise 
work procedures to lower fiber counts. If the Time Weighted Average (TWA) fiber count for any 
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work shift or eight-hour period exceeds 0.5 f/cc, stop all work, leave Negative Pressure 
Differential System in operation and notify the Project Monitor. 

A. Outside Work Area: If any air sample collected outside of the Work Area exceeds 0.01 f/cc, 
immediately and automatically stop all work except corrective action. 

1. The Contractor shall decontaminate the area by utilizing air filtration and damp wipe 
down measures. 

a) If this air sample was collected inside the building and outside of critical barriers 
around the Work Area and it exceeds the base line, immediately erect new critical 
barriers as outlined in Section 02 8213, Asbestos Abatement to isolate the 
affected area from the balance of the building. Erect Critical Barriers at the next 
existing structural isolation of the involved space (e.g., wall, ceiling, floor). 

b) Decontaminate the affected area as outlined in Section 02 8213, Asbestos 
Abatement. 

2. If the elevated reading was the result of other causes initiate corrective action as 
determined by the Owner’s Consultant. 

B. Effect on Contract Sum: Complete corrective work with no change in the Contract Sum if 
elevated airborne fiber counts were caused by Contractor's activities. The Contract Sum 
and schedule will be adjusted for additional work caused by elevated airborne fiber counts 
beyond the Contractor's control. 

C. Fibers Counted: The following procedure will be used to resolve any disputes regarding 
fiber types when a project has been stopped due to excessive airborne fiber counts. 

1. Large Fibers: "Airborne Fibers" referred to above include all fibers regardless of 
composition as counted by phase contrast microscopy (PCM), unless additional 
analysis by transmission or scanning electron microscopy demonstrates to the 
satisfaction of the Owner and Project Monitor that non-asbestos fibers are being 
counted. "Airborne Fibers" counted in samples analyzed by scanning or transmission 
electron microscopy shall be asbestos fibers, greater than five microns in length and 
greater than 0.25 microns in diameter. 

2. Small Structures: "Airborne Fibers" referred to above include asbestos structures 
(fibers, bundles, clusters or matrices) of any diameter and any length greater than 0.5 
microns. 

3. If the Contractor desires additional analysis to determine the type of fibers detected in 
an elevated concentration which results in a stop work order, the Contractor will be 
responsible for the cost of the scanning or transmission electron microscopy analysis 
and any associated shipping fees. 

1.5 ANALYTICAL METHODS: 

The following methods will be used by the Project Monitor in analyzing filters used to collect air 
samples. Sampling rates may be varied from printed standards to allow for high volume 
sampling. 

A. Phase Contrast Microscopy (PCM) will be performed using the NIOSH 7400 method. This 
analysis will be carried out at the Project Site until such time as each Work Area is visually 
inspected and ready for "final clearance" air monitoring. 

B. Transmission Electron Microscopy (TEM): If a dispute arises pertaining to a high fiber count 
or as directed by the Owner or the Project Monitor, TEM analyses using the Level 1 
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analysis per USEPA Provisional Method and Update (USEPA 1977, Yamate 1984), with 
either polycarbonate or mixed cellulose ester filters will be utilized. 

1.6 SCHEDULE OF AIR SAMPLES: 

The number, type and volume of air samples collected by the Project Monitor will be in 
accordance with the following schedule. Sample volumes given may vary depending upon the 
analytical method used. 

A. Sample cassettes: Samples will be collected on 25 mm. cassettes as follows:  

1. PCM: 0.8 micrometer mixed cellulose ester, or if required, 

2. TEM: 0.45 micrometer mixed cellulose ester or 0.40 micrometer polycarbonate, with 
5.0-micron mixed cellulose ester backing filter. Samples collected for TEM analysis 
may be held without analysis. 

B. Types of air monitoring samples: 

1. Baseline Air Monitoring: Collected inside and outside of the Work Area(s) prior to 
abatement to determine ambient fiber levels. 

2. Background: Collected on a daily basis in areas away from the Work Area which should 
not be affected by abatement action. 

3. Contiguous: Collected on a daily basis in various/numerous locations outside the Work 
Area to detect elevated fiber levels during abatement. 

4. Work Area: Collected on a daily basis in various locations inside the Work Area to 
ensure compliance with proper procedures and specifications. 

5. Field Blanks: Field blanks are collected to ensure that contamination of cassettes has 
not occurred. Each set of samples collected will include ten percent (10%) blanks or a 
minimum of two blanks. 

C. Samples will be collected on 25 mm. cassettes with 0.8 micrometer mixed cellulose ester 
the filter media according to the following schedule:  

SAMPLE 
LOCATION 

NUMBER OF 
SAMPLES 

ANALYSIS 
METHOD 

DETECTION 
LIMIT (F/CC) 

MINIMUM 
VOLUME 
(LITERS) 

SAMPLING 
RATE 

(LITERS PER 
MINUTE) 

Work Area 1 or as required PCM 0.01 500 1.0-14.0 

Outside work 
Area 

3 or as required PCM 0.01 1,200 1.0-14.0 

Clean Room 1 or as required PCM 0.01 1,200 1.0-14.0 

Equipment or 
Waste load out 

1 or as required PCM 0.01 1,200 1.0-14.0 

Air Filtration 
Device 
Exhaust 

1 or as required PCM 0.01 1,200 1.0-14.0 

Additional samples may be collected at the discretion of the Owner or Project Monitor. If the 
airborne fiber concentrations exceed allowable limits, additional samples will be collected as 
necessary to monitor fiber levels.  

1.7 LABORATORY TESTING: 
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All daily air monitoring samples collected by the Project Monitor will be analyzed by Phase 
Contrast Microscopy. 

A. A Phase-Contrast microscope and Industrial Hygiene technician will be set up at the 
Project Site for analysis of air samples collected by the Project Monitor during each shift of 
work.  

B. The Contractor will have access to all air monitoring tests and results. 

C. Reports of all air monitoring tests will be available at the Project Site. 

1.8 CONTRACTOR PERSONNEL EXPOSURE MONITORING: 

A. The Contractor shall perform worker exposure monitoring required to meet OSHA 
Requirements 29 CFR 1926.1101 for the maintenance of Time Weighted Average (TWA) 
fiber concentrations for the types of respiratory protection provided, including, at the 
beginning of each work period, collection and analysis of Excursion Limit (1.0 f/cc over a 
30 minute period) air sample. 

B. At a minimum, 25% of the Contractor's work force, stratified over each job function in the 
Work Area, shall be monitored for exposure to asbestos fibers. The samples shall be 
collected at flow rates of ranging from 0.5 liters to 2.5 liters per minute. The samples shall 
be collected in a manner consistent with accepted industrial hygiene practices. The 
sampling units utilized for collection of the personal exposure samples shall be calibrated 
with a primary or secondary calibration device at the beginning and end of each sample 
period. The mean flow rate shall be used to compute the sample volume. 

C. The Contractor shall provide for analysis of the samples in accordance with NIOSH 7400 
Method within 24-hours of collection and shall submit a copy of a written report of all 
personal air monitoring. In addition, at the beginning of each work shift, the Contractor shall 
post the results of the exposure sampling conducted during the previous shift.  

D. The Contractor shall be responsible for all costs associated with the personnel exposure 
monitoring. 

E. Results of the personal exposure samples shall be posted at the Project Site and made 
available to the Owner as specified herein. The Contractor shall maintain a fiber 
concentration inside enclosed containment regulated Work Area equal to or less than 0.1 
f/cc expressed as an eight hour, TWA during asbestos abatement. If fiber concentration 
rises above 0.1 f/cc, the Contractor’s superintendent and the Project Monitor shall examine 
work procedures to determine the cause. 

F. Workers shall not be exposed to an airborne fiber concentration in excess of 1.0 f/cc, as 
average over a sampling period of 30 minutes. If either an environmental concentration of 
0.1 f/cc expressed as an eight-hour TWA or a personal excursion concentration of 1.0 f/cc 
expressed as a 30-minute sample occur inside the enclosed Work Area, stop work 
immediately, notify the Owner and Project Monitor, and implement additional engineering 
controls and work practice controls to reduce airborne fiber levels below prescribed limits 
in the Work Area.  

1.9 ASBESTOS WORK AREA CLEARANCE: 

A. Contractor Release Criterion: A visual review of each regulated Work Area shall be 
conducted in general accordance with ASTM Designation E 1368, Standard Practice For 
Visual Inspection of Asbestos Abatement Projects. The Asbestos Abatement Work Area is 
cleared when the Work Area is visually clean and airborne asbestos structure 
concentrations have been reduced to the levels specified below. 



Asbestos Removal and Demolition Technical Specification Sections April 26, 2023 
516 Fairground Street, Caldwell 
Noble County, Ohio 

SME 089229.00 

_____________________________________________________________________________________________ 
SME 02 8213 01 - 5 Asbestos Abatement Air Monitoring 

B. Aggressive Sampling: All Negative Pressure Enclosure Work Area clearance air samples 
will be collected using aggressive sampling techniques as follows: 

1. Before sampling pumps are started the exhaust from forced-air equipment (leaf blower 
with an approximately one horsepower electric motor) will be swept against all walls, 
ceilings, floors, ledges and other surfaces in the room. This procedure will be continued 
for five minutes per 10,000 cubic feet of room volume. 

2. One 20-inch diameter fan per 10,000 cubic feet of room volume will be mounted in a 
central location and directed toward ceiling and operated at low speed for the entire 
period of sample collection. 

3. Air samples will be collected in areas subject to normal air circulation away from room 
corners, obstructed locations, and sites near windows, doors, or vents. 

4. After the air sampling pumps have been shut off, the fans will be shut off. 

C. Clearance Air Sampling: To determine if the elevated airborne asbestos structure 
concentration encountered during abatement operations has been reduced to the specified 
level, the Owner’s Consultant will collect air samples and analyze them according to the 
following procedures. 

1. Schedule of Air Samples: The number and volume of air samples collected, and 
analytical methods used by the Project Monitor will be in accordance with the following 
schedule. Sample volumes given may vary depending upon the analytical instruments 
used and conditions at the Project Site. 

2. In each Homogeneous Work Area, after completion of all cleaning work, air clearance 
samples will be collected and analyzed by PCM or TEM. The sample numbers 
indicated below are to be considered minimum. The Owner and Project Monitor will 
determine air sampling changes for PCM or TEM analysis. 

D. Phase Contrast Microscopy (PCM): In each homogeneous Work Area after completion of 
all cleaning work, for PCM clearance sampling, samples may be collected according to the 
following schedule: 

SAMPLE 
LOCATION 

NUMBER OF 
SAMPLES 

ANALYSIS 
METHOD 

DETECTION 
LIMIT (F/CC) 

MINIMUM 
VOLUME 
(LITERS) 

SAMPLING 
RATE 

(LITERS 
PER 

MINUTE) 

Each Work Area or 3 or as required PCM 0.01 1,200 1.0-10.0 

Each Room Within 
Work Area 

1 or as required PCM 0.01 1,200 1.0-10.0 

Outside Work Area 1 or as required PCM 0.01 1,200 1.0-10.0 

Field Blank 1 PCM 0.01 0 unsealed 

Laboratory Blank 1 PCM 0.01 0 sealed 

1. Analysis will be performed using the NIOSH 7400 method. 

2. Release Criterion: Decontamination of the Project Site is complete if all Work Area 
samples exhibit fiber concentrations of less than or equal to 0.01 fibers per cubic 
centimeter of air collected. 
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3. If these conditions are not met then the decontamination is incomplete and the cleaning 
procedures of Section 02 82 13, Asbestos Abatement shall be repeated. Reclean, 
resample, and reanalyze until final clean-up requirements are met. Costs associate 
with additional samples, cleaning, and inspections will be paid by the Contractor. 

PART 2 PRODUCTS (not used)

PART 3 EXECUTION (not used)

END OF SECTION 02 82 13.01  
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SECTION 02 82 13.02 – WORKER PROTECTION – ASBESTOS ABATEMENT 

PART 1 GENERAL 

1.1 SCOPE OF WORK: 

This Section describes the equipment and procedures required for protecting workers against 
asbestos contamination and other workplace hazards except for respiratory protection. Worker 
protection must be coordinated with the daily site safety audit. 

1.2 RELATED SECTIONS: 

Diagrams and general provisions of contract, including general and supplementary conditions 
and other project specification Sections, apply to work of this Section. 

1.3 WORKER TRAINING: 

A. State and Local License: All workers are to be trained and accredited as required by Ohio 
Revised Code Chapter 3710 and Ohio Administrative Code Chapter 3745-22. 

B. In accordance with the OSHA Asbestos Construction Standard, 29 CFR Part 1926.1101, 
train all workers regarding the dangers inherent in handling asbestos and breathing 
asbestos dust and in proper work procedures and personal and area protective measures. 

1.4 MEDICAL EXAMINATIONS: 

Provide medical examinations for all workers (prior to the start of work) who may encounter an 
airborne fiber level of 0.1 f/cc or greater for an eight-hour Time Weighted Average. In the 
absence of specific airborne fiber data provide medical examinations for all workers who will 
enter the Work Area for any reason. The examination shall, at a minimum, meet OSHA 
requirements as set forth in 29 CFR Part 1926.1101. In addition, provide an evaluation of the 
individual’s ability to work in environments capable of producing heat stress in a worker.  

PART 2 PRODUCTS 

2.1 PROTECTIVE CLOTHING: 

A. Coveralls: Provide cloth full-body disposable coveralls and hats, require that they be worn 
by all workers in the Work Area. Require that workers change out of coverall in the 
Equipment Room of the Personnel Decontamination Unit. Dispose of coverall as asbestos 
waste at completion of all work. 

B. Boots: Provide work boots with non-skid soles, and where required by OSHA, foot 
protection for all workers. Provide boots at no cost to workers. Do not allow boots to be 
removed from the Work Area unless decontaminated to the satisfaction of the Owner or 
the Project Monitor. 

C. Hard Hats: Provide head protection (hard hats) as required by OSHA for all workers and 
provide two spares for use Owner and/or Owner’s Representative. Require hard hats to be 
worn at all times that work is in progress that may potentially cause head injury. Provide 
hard hats of type with plastic strap type suspension. Require hats to remain in the Work 
Area throughout the work. Thoroughly clean, decontaminate and bag hats before removing 
them from Work Area at the end of the work. 
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D. Gloves: Provide work gloves to all workers and require that they be worn at all times in the 
Work Area. Do not remove gloves from Work Area and dispose of as asbestos-
contaminated waste at the end of the work. 

2.2 ADDITIONAL PROTECTIVE EQUIPMENT:  

A. Disposable coveralls, head covers, footwear covers, and, if necessary, respirators shall be 
provided by the Contractor for the Owner's Representative and other authorized 
representatives who may inspect the project site. Provide two powered air-purifying 
respirators (PAPRs), six complete coveralls, and two PAPR respirator filter changes per 
day per person visiting the project site. 

B. Provide worker protection as required by the most stringent OSHA and/or USEPA 
standards applicable to the work. The following procedures are minimums to be adhered 
to regardless of fiber count in the Work Area. 

PART 3 EXECUTION 

3.1 WORK AREA ENTRY: 

The Contractor shall ensure all personnel, including supervisors, follow the procedure outlined 
below for entry into a regulated asbestos removal area: 

A. Each time Work Area is entered remove all street clothes in the Changing Room of the 
Personnel Decontamination Unit and put on new disposable coverall, new head cover, and 
a clean respirator.  

B. Proceed through shower room to equipment room and put on work boots. 

3.2 DECONTAMINATION PROCEDURES: 

The Contractor shall require all personnel, including supervisors, to adhere to the following 
personal decontamination procedures whenever they leave the Work Area: 

Procedures for Powered Air-Purifying Respirators (PAPR): 

A. When exiting area, remove disposable coveralls, disposable head covers, and disposable 
footwear covers or boots in the equipment room. 

B. Still wearing respirators, proceed to showers. Showering is mandatory. Care must be taken 
to follow reasonable procedures in removing the respirator to avoid asbestos fibers while 
showering. The following procedure is required as a minimum: 

1. Thoroughly wet body including hair and face. Hold PAPR blower unit above head to 
keep filter canisters dry. 

2. With respirator still in place thoroughly wash body, hair, respirator face piece, and all 
parts of the respirator except the blower unit and battery pack on a PAPR. Pay 
particular attention to seal between face and respirator and under straps. 

3. Take a deep breath, hold it and/or exhale slowly, completely wet hair, face, and 
respirator. While still holding breath, remove respirator and hold it away from face 
before starting to breathe. 

4. Carefully wash face piece of respirator inside and out. 

5. Shut down PAPR in the following sequence: 
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a) Cap inlets to filter cartridges, then turn off blower unit (this sequence will help keep 
debris which has collected on the inlet side of filter from dislodging and 
contaminating the outside of the unit).  

b) Thoroughly wash blower unit and hoses.  

c) Carefully wash battery pack with wet rag. Be extremely cautious of getting water 
in battery pack as this will short out and the destroy battery. 

6. Shower completely with soap and water, including hair. 

7. Rinse thoroughly. 

8. Rinse shower room walls and floor prior to exit. 

9. Proceed from shower to Changing Room and change into street clothes or into new 
disposable work items. 

Procedures for Air Purifying-Negative Pressure Respirators (half or full face cartridge type 
respirator): 

A. When exiting area, remove disposable coveralls, disposable head covers, and disposable 
footwear covers or boots in the equipment room. 

B. Still wearing respirators, proceed to showers. Showering is mandatory except for areas 
where asbestos-containing materials are removed substantially intact. Care must be taken 
to follow reasonable procedures in removing the respirator to avoid asbestos fibers while 
showering. The following procedure is required as a minimum: 

1. Thoroughly wet body from neck down. 

2. Wet hair as thoroughly as possible without wetting the respirator filter if using an air 
purifying type respirator. 

3. Take a deep breath, hold it and/or exhale slowly, complete wetting of hair, thoroughly 
wetting face, respirator and filter (air purifying respirator). While still holding breath, 
remove respirator and hold it away from face before starting to breathe. 

4. Dispose of wet filters from air purifying respirator in ACM waste bag. 

5. Carefully wash face piece of respirator, inside and out. 

6. Shower completely with soap and water, including hair. 

7. Rinse thoroughly. 

8. Rinse shower room walls and floor prior to exit. 

9. Proceed from shower to Changing Room and change into street clothes or into new 
disposable work items. 

3.3 WORK AREA RESTRICTIONS: 

A. The Contractor shall ensure all personnel who enter asbestos removal or lead/cadmium 
paint Work Areas do NOT eat, drink, smoke, chew tobacco or gum, or apply cosmetics in 
the Work Area. Personnel with repeated infractions will be removed from the project Work 
Area and prohibited from returning to the project site.  

B. The Contractor shall instruct all personnel who enter asbestos Work Areas to completely 
utilize the disposable coveralls, including wearing the hood.  
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C. In all Work Areas where disposable coveralls are employed for personal protection, the 
Contractor shall prohibit personnel from altering the disposable coveralls (cutting off 
sleeves, hoods, etc.) and shall ensure any person whose disposable coveralls become 
ripped or torn while in the Work Area proceeds immediately to the Decontamination Unit 
or area to don a new pair of coveralls. 

D. In all Work Areas where respirators are employed for personal protection, the Contractor 
shall prohibit personnel who enter the Work Area from removing respiratory protection 
while inside the Work Area. Personnel with repeated infractions will be removed from the 
Work Area and prohibited from returning to the project site.  

E. The Contractor shall prohibit personnel who enter the Work Area in leather work boots from 
removing the leather work boots from the Work Area. Upon completion of the project, the 
leather work boots shall be placed in an appropriately labeled waste bag and disposed as 
ACM waste, or in the case of lead/cadmium paint work areas as lead waste, respectively.  

END OF SECTION 02 82 13.02 



Asbestos Removal and Demolition Technical Specification Sections April 26, 2023 
516 Fairground Street, Caldwell 
Noble County, Ohio 

SME 089229.00 

SME 02 8213 02 - 1 Certificate of Worker’s Acknowledgement  

ATTACHMENT TO SECTION 02 82 13.02 - WORKER PROTECTION 

CERTIFICATE OF WORKER'S ACKNOWLEDGEMENT 

Project Name  Asbestos Removal and Demolition – Multiple Sites 

Project Address  

Contractor's Name  

WORKING WITH ASBESTOS CAN BE DANGEROUS. INHALING ASBESTOS FIBERS HAS BEEN 
LINKED WITH VARIOUS TYPES OF CANCER. IF YOU SMOKE AND INHALE ASBESTOS FIBERS THE 
CHANCE THAT YOU WILL DEVELOP LUNG CANCER IS GREATER THAN THAT OF THE NON-
SMOKING PUBLIC. 

Your employer's contract with the Owner for the above project requires that: You are supplied with the 
proper respirator and are trained in its use. You are also trained in safe work practices and in the use of the 
equipment found on the job. You have received a medical examination. These things are to have been 
performed and supplied at no cost to you. By signing this certification you are assuring the Owner that your 
employer has met these obligations to you. 

RESPIRATORY PROTECTION: I have been trained in the proper use of respirators and informed of the 
type respirator to be used on the above referenced project. I have a copy of the written respiratory protection 
manual issued by my employer. I have been equipped, at no cost, with the respirator to be used on the 
above project. 

TRAINING COURSE: I have been trained in the dangers inherent in handling asbestos and breathing 
asbestos dust and in proper work procedures and personal and area protective measures. The topics 
covered in the course included the following: 

 Physical characteristics of asbestos and health hazards associated with asbestos 

 Respiratory protection and use of other protective equipment 

 Negative air systems 

 Work practices including hands on or on-job training 

 Personal decontamination procedures 

 Air monitoring, personal and area 

 Physical Characteristics of any other hazardous materials 

 Health hazards associated with any other hazardous materials 

 Protective equipment for any other hazardous materials 
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MEDICAL EXAMINATION: I have had a medical examination within the past 12 months that was paid for 
by my employer. This examination included: health history, pulmonary function tests and may have included 
an evaluation of a chest x-ray. 

Signature 

Printed Name  

Social Security Number 

Witness  

Date  
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SECTION 02 82 13.03 – RESPIRATORY PROTECTION – ASBESTOS ABATEMENT 

PART 1 GENERAL 

1.1 SCOPE OF WORK: 

A. Instruct and train each worker involved in asbestos abatement, maintenance and repair of 
friable asbestos-containing materials, or demolition of surfaces coated with lead bearing 
paints in proper respiratory use and require that each worker always wear a respirator, 
properly fitted on the face in the Work Area from the start of any operation which may cause 
airborne asbestos fibers in excess of the action level, until the Work Area is completely 
decontaminated.  

B. Use respiratory protection appropriate for the fiber concentration encountered in the 
workplace or as required for other toxic or oxygen-deficient situations that may be 
encountered. 

1.2 RELATED SECTIONS: 

Diagrams and general provisions of contract, including general and supplementary conditions 
and other project specifications Sections, apply to work of this Section. 

1.3 STANDARDS: 

Except to the extent that more stringent requirements are written directly into the Contract 
Documents, the following regulations and standards have the same force and effect (and are 
made a part of the Contract Documents by reference) as if copied directly into the Contract 
Documents, or as if published copies were bound herewith. Where there is a conflict in 
requirements set forth in these regulations and standards, meet the more stringent 
requirement. 

A. OSHA - U.S. Department of Labor Occupational Safety and Health Administration, Safety 
and Health Standards 29 CFR Part 1926.1101 and 29 CFR Part 1910.134. 

B. ANSI - American National Standard Practices for Respiratory Protection, ANSI Z88.2-
1980. 

C. NIOSH - National Institute for Occupational Safety and Health 

D. MSHA - Mine Safety and Health Administration 

1.4. SUBMITTALS: 

Before the start of work, submit information and begin no work until these submittals are 
returned with Owner's action stamp indicating that the submittal is returned for unrestricted use 
or final, but restricted use. Submit information on the following to the Owner for review: 

A. Product Data: Submit manufacturer's product information for each component used, 
including NIOSH and MSHA Certifications for each component in an assembly and/or 
entire assembly. 

B. System Diagram: When a Type "C" supplied air, respiratory system is required by the work, 
submit a drawing showing assembly of components into a complete supplied air respiratory 
system. Include diagram showing location of compressor, filter banks, backup air supply 
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tanks, hose line connections in Work Area(s), and routing of air lines to Work Area(s) from 
compressor. 

C. Operating Instruction: Submit complete operating and maintenance instructions for all 
components and systems as a whole. Submittal is to be in bound manual form suitable for 
field use. 

D. Respiratory Protection Program: Submit Contractor's written respiratory protection 
program manual as required by the OSHA Respiratory Protection Standard (29 CFR 
1910.134). 

E. Historic Air Monitoring Data/Negative Exposure Assessment: Submit airborne asbestos 
fiber concentration data and/or lead or cadmium exposure monitoring data from an 
independent air monitoring firm to substantiate selection of respiratory protection 
proposed. Data submitted shall include at least the following and have originated no more 
than six months prior to the start of work involving use of respiratory protection: 

1. Date of measurements 

2. Operation monitored 

3. Analytical description of ACMs abated  

4. Sampling and analytical methods used and evidence of their accuracy 

5. Number, duration, and results of samples collected 

F. Resume information: Submit resume and information on training for individual monitoring 
the operation of supplied air respiratory systems. Submit training certifications where 
applicable. 

G. Air quality for supplied air systems: Provide air used for breathing in Type "C" supplied air 
respiratory systems that meets or exceeds standards set for C.G.A. type 1 (Gaseous Air) 
Grade H or CSA Z180.1 whichever presents the more stringent quality standard. 

H. Delivery: Deliver replacement parts, etc., not otherwise labeled by NIOSH or MSHA to the 
Project Site in the manufacturer's containers. 

PART 2 EQUIPMENT 

2.1 AIR PURIFYING RESPIRATORS: 

A. Respirator Bodies: Provide at a minimum, 1/2 face negative pressure respirators. 

B. Filter Cartridges: Provide, at a minimum, P100 (HEPA) type filters labeled with NIOSH and 
MSHA Certification for "Radionuclides, Radon Daughters, Dust, Fumes, Mists including 
Asbestos-Containing Dusts and Mists" and color coded in accordance with ANSI Z228.2 
(1980). In addition, a chemical cartridge may be added, if required, for solvents, etc., in 
use. In this case, provide cartridges that have each section of the combination canister 
labeled with the appropriate color code and NIOSH/MSHA Certification. 

C. Supplied air respirator systems: Provide equipment capable of producing air of the quality 
and volume required by the above reference standards applied to the site conditions and 
crew size. Comply with provisions of this specification if more stringent than the governing 
standard. 



Asbestos Removal and Demolition Technical Specification Sections April 26, 2023 
516 Fairground Street, Caldwell 
Noble County, Ohio 

SME 089229.00 

_____________________________________________________________________________________________ 
SME 02 82 13 03 - 3 Respiratory Protection - Asbestos Abatement 

PART 3 EXECUTION 

3.1 GENERAL: 

A. Respiratory Protection Program: Must comply with ANSI Z88.2 - 1980 "Practices for 
Respiratory Protection" and the OSHA Respiratory Protection Standard (29 CFR 
1910.134). 

B. Require that respiratory protection be used at all times that there is any possibility of 
disturbance of asbestos-containing materials whether intentional or accidental. 

C. Require that a respirator be worn by anyone in a Work Area at all times, regardless of 
activity, during a period that starts with any operation which could cause airborne asbestos 
fibers or airborne lead or cadmium in excess of the action levels until the area has been 
cleared for re-occupancy. Prohibit all personnel who enter the Work Areas where 
respiratory protection is required from removing respiratory protection within the 
Work Area. Personnel with repeated infractions shall be removed from the Project 
Site and prohibited from returning.  

D. Do not allow the use of single-use, disposable, or quarter-face respirators during asbestos 
abatement for any purpose. 

3.2 FIT TESTING: 

A. Initial Fitting: Provide initial fitting of respiratory protection during a respiratory protection 
course. Fit types of respirator to be actually worn by each individual. Allow an individual to 
use only those respirators for which training and fit testing has been provided. 

B. Upon Each Wearing: Require that each time an air-purifying respirator is put on it be 
checked for fit with a positive and negative pressure seal check fit test in accordance with 
the manufacturer's instructions or ANSI Z88.2 (1980) and 29 CFR 1910.134. 

3.3. PERMISSIBLE EXPOSURE LIMITS (PEL): 

8-Hour Time Weighted Average (TWA) of asbestos fibers to which any worker may be exposed 
shall not exceed the following: 

A. Time Weighted Average (TWA) - 0.1 fibers/cubic centimeter 

B. Excursion Level (EL) of 1.0 fibers/cubic centimeter over a 30 minutes sampling period 
performed by the Contractor’s Consultant at the commencement of every work period. 

3.4 TYPE OF RESPIRATORY PROTECTION REQUIRED: 

Provide Respiratory Protection for asbestos work in accordance with the requirements of the 
OSHA Asbestos Construction Standard, 29 CFR 1926.1101, paragraph (h).  

3.5 AIR PURIFYING RESPIRATORS: 

The Contractor's employees shall wear at minimum the following respiratory protection while 
setting up for ceiling panel removal during the project: 

A. Negative pressure air purifying - half face mask: Supply a sufficient quantity of P100 
respirator filters approved for asbestos so that workers can change filters at any time that 
flow through the face piece decreases to the level that is uncomfortable to the worker. 
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Require that regardless of flow, filter cartridges be replaced after 24 hours of use. Require 
that high efficiency elements in filter cartridges be protected from wetting during showering. 
Require entire exterior housing of respirator be washed each time a worker leaves the 
Work Area. 

B. If chemical agents are used for any purpose, provide appropriate chemical filtration 
cartridges for the chemical used. Consult SDS sheet for the chemical to determine 
appropriate filtration cartridges. 

END OF SECTION 02 82 13.03 
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SECTION 02 82 13.04 – DEMOLITION INVOLVING ASBESTOS-CONTAINING MATERIALS 

PART 1 GENERAL 

1.1 SCOPE OF WORK: 

A. Work item numbers included in the Bid Proposal for building demolition involving asbestos-
containing materials (ACMs). 

This Section includes building demolition, including requirements for building demolition in which 
friable and/or nonfriable ACM will remain in the building located at 516 Fairground Street in 
Caldwell, Ohio. 

The Contractor shall remove the regulated asbestos-containing materials (RACMs) from the 
building as specified in Section 02 82 13, Asbestos Abatement prior to commencement of 
building demolition. Nonfriable asbestos-containing that are not likely to be rendered friable 
during demolition are permitted to remain in the building during demolition unless otherwise 
specified by the Owner’s Representative. Demolition activities shall be conducted in 
accordance with the Occupational Safety and Health Administration (OSHA) Asbestos 
Construction Standard (29 CFR Part 1926.1101. 

Summaries of the RACMs and nonfriable ACMs identified in the buildings are presented in 
Appendix F in the Pre-Demolition Asbestos Assessment Report – Multiple Sites, Noble County, 
Ohio, dated March 15, 2023, prepared by SME. A copy of the report is included as Attachment A. 

The Contractor shall carefully review available asbestos survey information for each of 
the above listed buildings associated with the project scope of work and coordinate with 
the Owner’s Representative for asbestos removal, proper notification documentation and 
submittals, and/or additional assessment, as required to facilitate building demolition per 
local, state, and federal asbestos requirements. 

All staff engaged is asbestos work activities (including demolition and waste handling) 
shall be trained in accordance with applicable United States Environmental Protection 
Agency (USEPA) asbestos training requirements and appropriately licensed and 
accredited by the State of Ohio. 

The Contractor shall complete the work within the specified time limits of the contract. 
All time limits stated in the project specifications and contract documents are of the 
essence of the contract. Should the Contractor fail to complete all of the work by the 
completion dates stipulated, the Owner shall have the right to suspend all future payments 
and/or invoke liquidated damages as specified in the project specifications and contract 
documents. 

1.2 RELATED SECTIONS: 

Diagrams and general provisions of contract, contract documents, and other project 
specification Sections, apply to this Section. 

1.3 REFERENCE STANDARDS: 

Except to the extent that more stringent requirements are written directly into the project 
specifications and contract documents, the following regulations and standards have the same 
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force and effect (and are made a part of the contract documents by reference) as if copied 
directly into the contract documents, or as if published copies were bound herewith. Where 
there is a conflict in requirements set forth in these regulations and standards, meet the more 
stringent requirement. 

A. CFR 29 Part 1926/1910 Construction Industry Occupational Safety and Health Standards. 

B. CFR 40 Part 61 National Emissions Standards for Hazardous Air Pollutants. 

C. CFR 40 Part 260 General Regulations for Hazardous Waste Management. 

D. CFR 40 Part 263 Standards Applicable to Transporters of Hazardous Waste. 

E. CFR 40 Part 763 Asbestos. 

F. CFR 49 CFR 171 Department of Transportation Regulations to Stipulate Requirements for 
Containers and Procedure for Shipment of Hazardous Waste. 

G. Chapter 3701-34 of the Ohio Administrative Code. 

H. Chapter 3710 of the Ohio Administrative Code. 

I. Chapter 3745-20 of the Ohio Administrative Code. 

J. ANSI – American National Standard Practices for Respiratory Protection ANSI Z88.2-1980. 

K. NIOSH – National Institute for Occupational Safety and Health. 

L. MSHA – Mine Safety and Health Administration. 

1.4 SUBMITTALS: 

A. Work Plan 

Prior to proceeding with the asbestos demolition activities, the Contractor shall submit a 
Work Plan which includes the means, methods and procedures proposed for the 
accomplishment of the asbestos demolition work. The means, methods and procedures 
shall provide for safe conduct of the work; careful removal and disposition of buildings and 
structures, and solid materials and wastes; and protection of property that is to remain 
undisturbed. The procedures shall provide a detailed description of the methods and 
equipment to be used to comply with asbestos regulations for each operation, and the 
sequence of operations. The name and location of disposal facilities for all removed 
materials shall be submitted in the Work Plan. The Work Plan shall be based on work 
experience and the guidance provided in this specification. The cost of Work Plan 
preparation is incidental to the project and shall be included in the Base Bid for the project. 

B. Inspection Reports 

The Contractor shall provide a copy of the records of inspections and tests, as well as 
records of any corrective action taken to address any problems encountered. 

C. Disposal Documents 

The Contractor shall provide copies of all licenses, certifications, permits, agreements, 
manifests, waste shipment records, weigh tickets, meter recordings, delivery tickets, and 
receipts required or issued for the disposal of materials, the methods used, and the 
disposal areas and facilities. The Contractor shall also provide a copy of the results of 
characterization testing performed to comply with the requirements of each disposal facility. 

D. Manifests 
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The Contractor shall submit a copy of the official manifest for each shipment of removed 
materials including, but not limited to, building and structure debris, concrete and brick 
debris, asbestos demolition waste, and miscellaneous site debris and solid wastes 
evidencing delivery of the material to an approved licensed disposal facility. All manifests 
shall be in accordance with the requirements of all the applicable federal, state and local 
regulations. The Contractor’s superintendent shall coordinate with the Owner and the 
Owner’s Representative to provide documentation of waste materials transported from the 
site each day. 

1.5 PROJECT/SITE CONDITIONS: 

The Contractor shall carefully coordinate the work in this Section with all other work. The work 
shall be in compliance with OSHA regulations and other applicable safety requirements. 

A. Electrical Disconnection 

The Contractor shall verify that on site electrical wiring to be demolished or in close enough 
proximity to be damaged by the demolition operations shall be disconnected, de-
energized, and/or relocated prior to proceeding with demolition operations. The Contractor 
shall verify that operational electrical equipment is not present in all structures to be 
demolished. Any such equipment shall be disconnected and/or de-energized prior to 
proceeding with demolition operations. The Contractor shall coordinate with the local 
electrical utility company for any necessary relocation of utilities and include any 
associated fees or expenses in the Base Bid for the project. 

B. Water Disconnection 

The Contractor shall verify water lines on site or in close enough proximity to be damaged 
by the demolition operations are disconnected or capped at the main, or closed at the gate 
valve, as directed by the Owner or Owner’s Representative, prior to proceeding with 
demolition operations.  

C. Sewer Disconnection 

The Contractor shall locate all sanitary sewer connections and floor drains at the site. 
Sewer connections shall be removed during excavation and capped at the site boundary. 

The sewer pipes adjacent to the site must be preserved and protected during demolition 
and excavation. Adjacent storm water catch basins must also be preserved and protected 
during demolition to allow for continued adequate storm water drainage after the conclusion 
of this project. Any costs for repair/replacement of sewer pipes or catch basins damaged 
by the demolition or excavation activities shall be the sole responsibility of the Contractor. 
No additional compensation will be provided for repair/replacement of sewer pipes or catch 
basins. The Contractor shall also ensure that water, during abatement and demolition, not 
enter onsite or adjacent sewer systems. All costs associated with abatement/demolition 
water usage will also be the responsibility of the Contractor and included in the Base Bid 
for the project.  

D. Gas Disconnection 

The Contractor shall verify that on site combustible gas pipes/mains entering all structures 
included in the scope of work or in close enough proximity to be damaged as a result of 
the demolition operations shall be disconnected and/or capped prior to proceeding with 
demolition operations. The Contractor shall coordinate with the local natural gas utility 
company for any necessary relocation of utilities and be responsible for any associated 
fees or expenses, which are to be included in the Base Bid for the project. 

E. Telephone and Cable Disconnection 
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The Contractor shall verify that on site telephone or electronic data lines/conduits entering 
all structures or in close enough proximity to be damaged as a result of the 
demolition/excavation operations shall be disconnected and/or relocated prior to 
proceeding with demolition operations. The Contractor shall coordinate with the local 
telephone and cable companies for any necessary relocation of utilities and be responsible 
for any associated fees or expenses. 

1.6 GENERAL REQUIREMENTS: 

A. Demolition 

The work includes demolition of the site buildings and removal of slabs and foundations, 
resulting rubbish and debris associated with demolition activities at the site, backfilling of 
resulting void spaces, and site restoration. Rubbish and debris shall be removed from the 
site daily, unless otherwise directed, to avoid accumulation at the site. Materials that cannot 
be removed daily shall be stored in areas as specified by the Owner or Owner’s 
Representative. In the interest of safety, the work shall be performed with regard to the 
protection of personnel and property. 

The Contractor shall remove the asbestos-containing materials (ACMs) from the building 
as specified in Section 02 82 13, Asbestos Abatement prior to commencement of building 
demolition. Nonfriable asbestos-containing that are not likely to be rendered friable during 
demolition will remain in the building unless otherwise specified by the Owner’s 
Representative. Demolition activities shall be conducted in accordance with the 
Occupational Safety and Health Administration (OSHA) Asbestos Construction Standard 
(29 CFR Part 1926.1101). 

The Contractor shall complete the work within the specified time limits of the contract. All 
time limits stated in the project specifications and contract documents are of the essence 
of the contract. Should the Contractor fail to complete all of the work by the completion 
dates stipulated, the Owner shall have the right to suspend all future payments and/or 
invoke liquidated damages as specified in the project specifications and contract 
documents. 

B. Dust Control and Air Monitoring 

The Contractor shall take all necessary means and procedures to measure and control 
dust generated by the demolition operations as specified in the Section and other 
applicable Sections of the Project Specifications. The Contractor shall prevent, to the 
maximum extent practical, airborne dust from impacting the surrounding properties as a 
result of the demolition operations. At no time shall the concentration of aerosol dust 
resulting from the Contractor’s activities exceed ten (10) parts per million for longer than 
10 minutes during the site activities and dust levels shall not exceed 20% opacity over a 
10 minute average, as measured by real-time aerosol particle monitoring (such as a TSI 
DustTrak or comparable equivalent). The responsibility and costs for the dust monitoring 
shall be borne solely by the Contractor. The costs for dust monitoring are incidental to the 
contract and shall be included in the Base Bid for the project. 

C. Protection of Personnel  

During the demolition work, the Contractor shall continuously evaluate the conditions of 
the items being demolished and take immediate action to protect all personnel working on 
and around the site. No area, section, or component of floors, walls, or other structural 
elements will be allowed to be left standing without sufficient bracing, shoring, or lateral 
supporting to prevent collapse or failure while personnel perform other work in the 
immediate area. The Contractor shall ensure that no elements determined to be unstable 
are left unsupported and shall be responsible for placing and securing bracing, shoring, or 
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lateral supports as may be required as a result of any cutting, removal, or demolition work 
performed under this contract. 

The Contractor shall utilize wet methods, demarcate the demolition site as an asbestos 
work area, and comply with other applicable provisions of the OSHA Asbestos Construction 
Standard during the performance of demolition activities. 

Contractor shall provide interim personal protective equipment (PPE) and perform 
employee exposure air monitoring during demolition as specified in Section 02 8213.02, 
Worker Protection-Asbestos Abatement and Section 02 8213.03, Respiratory Protection-
Asbestos Abatement. The costs associated with providing demolition personnel with 
appropriate asbestos PPE and conducting exposure air monitoring are incidental to the 
project and shall be included in the Base Bid for the project. 

D. Protection of Existing Work 

The Contractor shall carefully assess the existing conditions and examine the drawings 
and specifications to determine the extent of work.  

E. Ownership 

The Contractor shall have rights of salvage and claim to any items or components of items 
to be demolished as well as debris generated by the demolition. The Contractor shall be 
responsible for the removal and disposal of materials and debris in a fashion that complies 
with all local, State and Federal codes and regulations. Ownership of items and materials 
to be removed by the Contractor does not transfer to the Contractor until such items and 
materials are physically removed from the site. 

F. Sequencing and Scheduling  

Contractor shall perform work in such a way so that any asbestos or contaminated 
materials discovered on site, or as designated by the Owner, shall be removed or cleaned-
up prior to demolition or debris removal to protect the safety and health of all personnel.  

G. Burning and Explosive 

Burning waste and debris materials are prohibited. Use of explosives for controlled 
demolition is not permitted. 

1.7 PERMITS: 

The permits described here cover the general description of the permits called for demolition. 
The permits described below are not necessarily all of the permits required for completion of 
this project. The costs associated with obtaining the necessary permits required to complete 
the demolition activities are incidental to the project and shall be included in the Base Bid for 
demolition. 

A. Demolition Permit 

The Contractor shall be responsible for obtaining a Demolition permit from the municipality 
having jurisdiction over the site building. The Contractor shall contact the respective 
municipality at least 72 hours prior to construction or disconnection of utilities for all work onsite 
or within alleys, easements and public rights-of-way. In addition, if necessary, the Contractor 
shall obtain a permit from the Ohio Department of Transportation (ODOT), Noble County, 
and/or the applicable municipality to perform work in adjacent rights-of way, as required. The 
Contractor is responsible for all permits and associated permit costs are incidental to the 
contract and to be included in the Base Bid for the project.  

B. Notification of Demolition and Renovation/Abatement form required by USEPA National 
Emission Standards for Hazardous Air Pollutants (NESHAP, 40 CFR 61 M). 
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The Contractor shall be responsible for filing a Notification of Demolition and 
Renovation/Abatement form required by the United States Environmental Protection Agency 
(USEPA) National Emission Standards for Hazardous Air Pollutants (NESHAP) regulations and 
payment of any fees associated with submitting the form to the Ohio Environmental Protection 
Agency (OEPA). The notification shall be completed in its entirety, including a description of 
the abatement and demolition tasks to be conducted, and the quantities of asbestos-containing 
materials (ACMs) to be removed. The Notification of Demolition and Renovation/Abatement
form must submit to the OEPA at least 10 working days (14 calendar days) prior to demolition, 
regardless of whether or not ACMs are present in the building.  

1.8 DUST CONTROL: 

A. The Contractor shall employ all necessary engineering controls and misting operations to 
ensure that the demolition debris remains adequately wetted at all times during the building 
demolition to prevent emission of dust and migration of airborne materials off site and 
impacting surrounding properties. 

B. The Contractor shall prevent, to the maximum extent practical, airborne dust from 
impacting the surrounding properties as a result of the demolition operations. At no time 
shall the concentration of aerosol dust resulting from the Contractor’s activities exceed 0.01 
fibers per cubic centimeter (f/cc), as measured by the Contractor or the Owner’s Consultant 
via ambient air sampling and analyses by phase contrast microscopy (PCM) if requested 
by the Owner. If at any time during demolition activities, total fiber concentrations exceed 
0.01 f/cc, the Contractor shall utilize additional dust suppression methodology until fiber 
analyzed fiber concentrations are shown to be below acceptable limits. The responsibility 
and costs for dust control shall be borne solely by the Contractor. 

C. The Contractor shall employ heavy-duty abrasion-resistant hoses with a pressure rating 
greater than the maximum pressure of the water distribution system to provide water for 
demolition dust suppression. 

D. If the Contractor desires to temporarily stockpile any demolition debris or pulverized 
concrete materials that may generate dust at the site, the stockpiles shall be placed at 
locations approved by the Owner and appropriately secured to prevent unauthorized 
access to the debris. Asbestos containing demolition debris shall be placed in a water-tight 
container, covered with polyethylene sheeting at least 10 mils thickness, and the material 
kept adequately wetted until the earliest feasible removal from the site and disposed at a 
landfill licensed to accept the waste. 

1.9 DEMOLITON AND REMOVAL: 

A. Buildings and Structures 

The Contractor shall conduct demolition activities as specified in this Section, and all other 
applicable Sections of the project specifications. 

B. Utilities 

The Contractor shall submit a utility locating request to the Ohio Utilities Protection Service 
(OUPS) to demarcate underground utility locations 72 hours prior to the initiation of the project 
work. The Contractor shall identify any active utilities on and adjacent to the site. The 
Contractor shall be responsible for the deactivation of powered utilities as necessary for the 
safe conduct of work and protection of workers and the public. 

The Contractor shall protect and preserve all utilities adjacent to the site prior to proceeding 
with demolition operations and during commencement of demolition and excavation. The 
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Contractor shall cut and cap subsurface utilities at the site boundaries. The Contractor shall, at 
his expense, be responsible for coordinating with the Owner’s Representative, respective 
municipalities, and utility service providers to ensure that water, electrical, gas and other utilities 
are disconnected prior to demolition. 

C. Hazardous Contaminated Materials 

The removal and disposal of hazardous contaminated materials exposed as a result of the 
demolition activities shall be handled as detailed in the contract documents and applicable 
Sections of the project specifications. Other potentially hazardous or contaminated materials 
not specified which are exposed during the demolition and removal shall immediately be 
brought to the attention of the Owner, or the Owner’s Representative on site, and documented 
in writing within 24 hours of discovery. 

All demolition and removal work shall be performed in compliance with 29 CFR 1926.1101, 
OSHA Asbestos Standard for Construction; 29 CFR 1926.62, OSHA Lead Exposure in 
Construction Standard; 29 CFR Part 1926.1127, OSHA Cadmium Construction Standard; and 
other applicable local, state, and federal regulations and requirements.  

Care must be taken to prevent the mixture of non-hazardous debris and waste materials with 
regulated hazardous materials. Non-hazardous materials must also be prevented from coming 
in contact with materials identified as being hazardous, so as to prevent increasing the volume 
of hazardous materials (by contact).  

D. Asbestos Containing Materials (ACMs) 

The Contractor shall remove and dispose of asbestos materials, in conformance with the 
requirements of Section 02 8213, Asbestos Abatement, and as applicable to the project 
specification, prior to beginning demolition work.  

1. The Contractor shall demarcate the overall demolition area as a Regulated Area 
using asbestos warning barrier tape and signs with minimum perimeter of 25 feet 
from the building. Post warning signs that carry the following legend: 

DANGER 

ASBESTOS 

MAY CAUSE CANCER 

CAUSES DAMAGE TO LUNGS 

AUTHORIZED PERSONNEL ONLY 

In addition, where the use of respirators and protective clothing is required by the standard, 
the warning signs shall include: 

WEAR RESPIRATORY PROTECTION AND PROTECTIVE CLOTHING IN THIS AREA 

2. The Contractor shall control access to the Regulated Areas. Allow only authorized 
personnel to enter the Regulated Areas and only when properly protected. All 
unauthorized individuals entering the Regulated Areas shall be immediately 
reported to Owner and the Owner’s Representative. 
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3. The Contractor shall conduct all demolition activities utilizing wet methods and 
prevent visible dust emissions during demolition activities. 

4. For Class I or Class II asbestos demolition activities, the Contractor shall establish 
a decontamination area adjacent to the Regulated Area for decontamination of 
employees and equipment. The decontamination area shall consist of an 
impermeable polyethylene drop cloth placed horizontally on the floor or ground 
surface adjacent to the Regulated Area. The decontamination area shall be 
equipped with a HEPA-filtered vacuum and labeled disposal bags. Dispose of 
coveralls as asbestos waste once removed. 

5. Unless a Negative Exposure Assessment (NEA) is produced, the Contractor shall 
provide the employees who are authorized to enter the Regulated Areas with work 
clothing consisting of disposable full body coveralls, head covers, boots, and other 
safety gear as needed, including hard hats and eye protection 

6. Each time a Regulated Area is entered or until an NEA is produced, the Contractor 
shall ensure all personnel, including supervisors, don a new disposable coverall, 
new head cover, work boots, and a clean respirator. 

7. The Contractor shall ensure all personnel who enter a Regulated Area do NOT 
eat, drink, smoke, chew tobacco or gum, or apply cosmetics in the Regulated Area, 
until a NEA has been produced in accordance with 29 CFR 1926.1101. 

8. The Contractor shall instruct all personnel who enter a Regulated Area to 
completely utilize the disposable coveralls, including wearing the hood, until a NEA 
has been produced in accordance with 29 CFR 1926.1101. 

9. The Contractor shall prohibit personnel from altering the disposable coveralls 
(cutting off sleeves, hoods, etc.) and shall ensure any person whose disposable 
coveralls become ripped or torn while in a Regulated Area proceeds immediately 
to the decontamination area to don a new pair of coveralls unless an NEA has 
been produced 

10. The Contractor shall designate a Competent Person to conduct personal exposure 
sampling as outlined above in Subpart 1.4 of this Section and otherwise supervise 
the asbestos demolition activities. 

1.10 RECYCLING: 

The Contractor shall maximize recycling of non-contaminated material found or demolished on 
site in order to reduce costs, shorten project duration, and demonstrate sustainable demolition 
practices. Although the materials are not limited, it is recommended that only steel and concrete 
be recycled. Concrete to be permitted to be stockpiled on site at the discretion of the Owner’s 
Representative, at a location approved by the Owner, and eventually removed. Steel separated 
from demolition rubble may be recycled and becomes the property of the Contractor. The 
Contractor will not be permitted to conduct on-site abatement of lead-bearing or cadmium-
bearing paint found on steel, except with the Owner’s permission and unless appropriate 
procedures and federal, state and local codes or regulations are followed. Materials stockpiled 
for recycling shall be removed within 10 days of completion of demolition activities, and prior 
to restoration of the site. 

1.11 CONSTRUCTION WATER: 

Water use for demolition operations to control the emission of airborne dust shall be in 
accordance with all Federal, State and local codes and regulations. Water used for the removal 
of asbestos materials shall be collected and processed in accordance with specific Federal and 
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State requirements with respective to the asbestos abatement and as detailed in these 
specifications.  

1.12 DISPOSAL: 

The building and foundations required to be demolished and removed, as well as all 
miscellaneous inert debris, waste, and unsatisfactory materials resulting from this work, unless 
otherwise specified or directed by the Owner, shall be removed from the site. All disposals shall 
conform to Federal, State and local requirements. All removed materials shall be documented 
by manifests and disposal facility tickets with copies given to the Owner and the Owner’s 
Representative within 48 hours after removal from the site. 

1. The Contractor is responsible for disposal of all asbestos-containing waste materials 
pursuant to 40 CFR Part 61.150 Standard for waste disposal for manufacturing, 
fabricating, demolition, renovation, and spraying operations, Paragraph (a) (1), which 
states that after wetting, seal all asbestos-containing waste material in leak-tight 
containers while wet: or, for materials that will not fit into containers without additional 
breaking, put materials into leak-tight wrapping; and label the containers or wrapped 
materials specified in the standard using warning labels specified by OSHA under 29 
CFR 1910.1101 (k)(7). The labels shall be printed in letters of sufficient size and 
contrast so as to be readily visible and legible. 

2. For asbestos-containing waste material to be transported off the site, label containers 
or wrapped materials with the name of the waste generator and the locations at which 
the waste was generated pursuant to 40 CFR Part 61.150. 

3. Waste Shipment Records required by USEPA NESHAP regulations for shipments of 
asbestos waste must be completed and returned to the Owner within 35 days of 
removal from the site. 

4. If asbestos-containing waste materials will be stored on the site, the Contractor shall 
provide appropriate covered, leak-proof waste bins that can be locked for holding and 
disposal of asbestos-containing materials and shall arrange for prompt removal of 
asbestos-containing materials from the site. The Contractor shall line the waste bin 
with 6-mil thick polyethylene sheeting prior to depositing bagged asbestos waste. The 
waste bin shall be affixed with appropriate hazard warning signs prior to loading. The 
waste bins shall be staged at a location authorized by the Owner and the Owner’s 
Representative. Do not store containerized materials outside of regulated areas. Take 
containers from the regulated areas directly to a sealed truck or waste bin. All 
asbestos waste shall remain adequately wetted at all times until disposal. 

5. The demolition debris shall be handled in accordance with local, state, and federal 
regulations, and shall be disposed at a n Ohio landfill licensed to accept the waste. 

6. Used coveralls, gloves, respirator filter cartridges, wet wipes, etc. used during the 
demolition must be properly disposed as asbestos-containing waste materials in 
appropriately labeled asbestos disposal bags or containers 

7. Asbestos-containing waste is to be transported by a waste hauler with all required 
licenses from all state and local authority within the site jurisdiction. Do not transport 
bagged materials for disposal in open trucks. Label drums with same warning labels 
as bags. Advise the landfill operator or processor, in advance of transport, of the 
quantity of material to be delivered 

1.13 RESTORATION: 
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A. After removal of trailers, materials, and equipment from within the construction fenced area, 
the Contractor shall restore impacts to the site caused by the demolition and removal work. 

B. Upon completion of the project, the Contractor shall fill depressions created by removal of 
subsurface features and utilities with clean fill material approved by Owner and compact to 
the specifications outlined in contract documents and project specifications. The Contractor 
shall smoothly grade and restore the site for positive drainage and rake/level graded materials. 

1.14 QUALITY CONTROL: 

The Contractor shall establish and maintain a quality control system for contract requirements 
and maintain records of its quality control for all operations performed, including, but not limited 
to, the following: 

A. Electrical, gas and water disconnection verified. 

B. Dust Control. 

C. Soil Erosion and Sediment Control. 

D. Noise and vibration control. 

E. Demolition, removal and cleanup.  

F. Disposal. 

G. Observance of safety regulations. 

H. Observance of environmental regulations. 

1.15 PROJECT CLOSEOUT: 

Project Closeout is the term used to describe certain collective project requirements that 
indicate completion of the work and must be fulfilled near the end of the Contract time in 
preparation for final acceptance of the work by the Owner, as well as final payment to the 
Contractor and the normal termination of the contract: 

Submit the following documents related to asbestos abatement and asbestos demolition 
activities to the Owner and the Owner’s Representative for the Owner's records: 

A. Copies of all daily logs and safety inspection reports for abatement activities completed 
during the project. 

B. Copies of all sign-in rosters and visitors logs for abatement work areas. 

C. Copy of USEPA-NESHAP Notification of Demolition and Renovation/Abatement form 
submitted for abatement and demolition. 

D. Copies of all asbestos-related regulatory agency inspection documentation. 

E. Copies of all recycling receipts, bills of lading, and disposal manifests/receipts, including 
completed NESHAP waste shipment record for all asbestos-containing waste generated 
and transported from the site. 

F. Additions to scope of work and change order proposals. 

G. Contractor’s asbestos/pollution liability insurance certificates (including guarantee period). 
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H. Waivers of mechanics liens from every entity who may lawfully be entitled to file a 
mechanics lien arising out of the contract and related to asbestos work (abatement or 
demolition). 

I. Documentation that all taxes, fees, and similar obligations required to facilitate and 
complete the asbestos abatement and demolition project have been paid/satisfied. 

J. Copies of all closeout documents related to the asbestos removal activities including but 
not limited to:  evidence of workers’ training, accreditation, medical surveillance, and 
respirator fit testing; negative pressure monitoring logs (recorded manometer readings for 
NPE work areas); exposure monitoring data; completed worker acknowledgement forms 
for each worker conducting asbestos removal activities; and certificates of visual inspection 
for each asbestos removal area signed by the contractor’s competent person/abatement 
superintendent. 

K. Trucking tickets and certification of clean source origin for all backfill and grading materials 
imported onto the site. 

L. Copies of Soil Erosion and Sediment Control documentation. 

PART 2 PRODUCTS (not used)

PART 3 EXECUTION (not used)

END OF SECTION 02 82 13.04 
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1. INTRODUCTION  

We completed a pre-demolition asbestos assessment of six structures located in Noble County, Ohio. 
The assessment was requested by the Noble County Board of Commissioners to assist with the 
identification of asbestos-containing materials (ACMs) associated with the structures prior to planned 
demolition activities. The assessment was funded by the Ohio Department of Development’s Building 
Demolition and Site Revitalization Program Grant. The scope of our assessment included the structures 
associated with the following addresses: 

 201 Main Street, Belle Valley, Ohio

 308 West Cross Street, Summerfield, Ohio

 114 North Main Street, Summerfield, Ohio

 812 West Street, Caldwell, Ohio

 919 ½ Belford Street, Caldwell, Ohio

 516 Fairground Street, Caldwell, Ohio 

Descriptions of each structure are presented in the respective report appendices (Appendix A through F). 

This assessment will provide information to assist in complying with the United States Environmental 
Protection Agency (USEPA) requirements for inspection of residential and commercial buildings prior to 
renovation or demolition under the National Emission Standards for Hazardous Air Pollutants asbestos 
regulation (NESHAP, 40 CFR Part 61). The assessment also provides information to assist in complying 
with the Occupational Safety and Health Administration (OSHA) Asbestos Construction Standard (29 
CFR Part 1926.1101), regarding communication of hazards. 

SME staff members, Ms. Kelsea M. Pohl, PE (Certification No. ES36366), and Ms. Cayla Woods 
(Certification No. ES ES546627), trained in accordance with the USEPA regulations and accredited as 
Asbestos Hazard Evaluation Specialists by the Ohio Environmental Protection Agency (OEPA), under the 
requirements of Chapter 3701-34 of the Ohio Administrative Code, as amended, conducted the field 
activities. 
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2. ASBESTOS ASSESSMENT 

2.1 VISUAL ASSESSMENT AND SAMPLING PROCEDURES 

From January 23, 2023, to January 27, 2023, we conducted visual assessments of the project structures 
for the presence of suspect ACMs. We estimated the quantities of the suspect ACMs identified and 
assigned a unique homogeneous area number to each suspect ACM observed. A homogenous area, as 
defined by the USEPA’s Asbestos Hazard Emergency Response Act (AHERA, 40 CFR Part 763), is an 
area of thermal system insulation (TSI), surfacing material, or miscellaneous material that appears 
uniform in color and texture. 

Following the visual assessment, we collected representative samples from the homogenous areas of 
suspected ACMs in accordance with the AHERA assessment protocol (40 CFR Part 763), which is also 
referenced by the OSHA regulations. We submitted the suspect bulk samples to International Asbestos 
Testing Laboratories (IATL), a laboratory accredited by the National Institute of Standards and 
Technology (NIST) under the requirements of the National Voluntary Laboratory Accreditation Program 
(NVLAP), for asbestos analysis of the bulk samples via Polarized Light Microscopy (PLM). Samples found 
to contain less than ten percent (10%) asbestos via the visual estimation method of PLM were further 
verified via the "Point Count Method" as defined by the AHERA regulation (40 CFR Part 763). Results 
from analyses of samples collected from suspect ACMs are presented in the following subsections. 

2.2 FINDINGS AND CONCLUSIONS 

USEPA and OSHA asbestos regulations define an ACM as any material that contains greater than one 
percent (1%) asbestos. Materials containing detectable concentrations of asbestos equal to, or less than, 
one percent asbestos are considered trace asbestos materials. Suspect ACMs that were not sampled 
during the assessment are considered assumed ACMs until future sampling and analyses in accordance 
with USEPA asbestos assessment protocol demonstrates otherwise. 

According to the USEPA NESHAP asbestos regulation, ACMs including thermal system insulation (TSI), 
surfacing materials, friable ACMs, and Category I and Category II nonfriable ACMs that are likely to 
become friable if subjected to demolition forces, are defined as Regulated Asbestos-Containing Materials 
(RACMs) and must be removed from a building prior to demolition. 

Summaries of the results of asbestos assessments for each structure are presented in the respective 
report appendices (Appendix A through F). Detailed descriptions of suspect ACMs identified in 
association with each structure, RACM, ACM, trace asbestos, or non-ACM categorizations, estimated 
quantities, friability, conditions, and locations of the materials sampled are presented in the summary 
table included in the corresponding project site appendix, along with the Chain-of-Custody forms and 
analytical data for the bulk asbestos samples collected. 

Information regarding federal and state requirements for notification or work operations and the required 
work practices for activities involving ACMs and trace asbestos materials is presented below. Assumed 
ACMs are considered ACMs relative to regulatory notification and work requirements. 

2.3 REGULATORY INFORMATION REGARDING ASBESTOS NOTIFICATIONS AND 

WORK PRACTICES 

2.3.1 ASBESTOS REMOVAL 

According to the USEPA NESHAP asbestos regulation, friable ACMs and nonfriable ACMs which could 
be expected to be disturbed and become friable must be removed prior to demolition activities. A ten-
working day (14 calendar-day) notification to the OEPA is required when greater than 50 linear feet or 50 
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square feet of regulated asbestos material will be abated or when a renovation will be conducted 
involving greater than 160 square feet, 260 linear feet, or 35 cubic feet of regulated asbestos material. 
The Notification of Demolition and Renovation/Abatement form required by the Ohio EPA can be 
downloaded from the Ohio EPA website.1 

The Notification of Demolition and Renovation/Abatement form required by the USEPA NESHAP 
regulation must also be prepared and submitted to the Ohio EPA at least 10 working-days (14 calendar-
days) prior to demolition of a building, regardless of whether or not ACMs are present in the building. The 
contractor is responsible for submitting the notification prior to demolition activities. 

According to the OSHA Asbestos Construction Standard, removal or demolition involving TSI or surfacing 
ACMs is considered Class I asbestos work. Removal or demolition involving ACM that is not TSI or 
surfacing material is considered Class II asbestos work. All Class I asbestos work activities must be 
conducted by a licensed and accredited asbestos contractor and in accordance with the standard. Work 
activities defined as Class II asbestos work must be conducted by appropriately trained or accredited staff 
under the supervision of an accredited Asbestos Hazard Abatement Specialist in accordance with the 
standard. 

According to the USEPA NESHAP asbestos regulation, nonfriable ACMs, if in good condition and not 
subjected to forces that would render them friable, need not be removed from a building prior to 
demolition. However, if a building contains one or more ACM during demolition, the demolition workers 
are required to have eight hours of asbestos training with specific “hands-on” instruction for each 
asbestos material present during demolition. An individual who has completed a 40-hour asbestos 
supervisor training course must also supervise the work. Specific OSHA asbestos work practices 
including, but not limited to, the use of respirators and personal protective equipment, and restrictions 
related to the material(s) would apply. Personal exposure monitoring of the personnel on site would be 
required during demolition. In addition, hazard communication requirements contained in the OSHA 
Asbestos Construction Standard related to multiple employer work sites would apply. 

40 CFR Part 763 requires asbestos abatement project design by an Asbestos Hazard Abatement Project 
Designer that is trained in accordance with USEPA requirements and accredited by the Ohio EPA. All 
ACM waste generated during asbestos abatement activities should be placed in doubled, appropriately 
labeled waste bags, affixed with a waste generator location label, and disposed in a landfill licensed to 
accept asbestos waste in the State of Ohio. All ACM waste generated during asbestos abatement 
activities that is removed from the site should be inventoried on a Waste Shipment Record that complies 
with NESHAP regulations, 40 CFR Part 61. 

Paragraph (k) of the OSHA Asbestos Construction Standard (29 CFR Part 1926.1101) and paragraph (j) 
of the OSHA Asbestos Standard for General Industry (29 CFR Part 1910.1001) require that building 
owners communicate to their employees, tenants, and building contractors information regarding the 
presence, quantity, and location of ACMs in a building. 

1 Prior Notification of Asbestos Hazard Abatement Project Form: https://www.epa.ohio.gov/dapc/atu/asbestos. 
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2.3.2 MATERIALS CONTAINING TRACE ASBESTOS  

According to the OSHA Asbestos Construction Standard, work involving materials containing trace 
concentrations of asbestos is considered “unclassified” asbestos work. Unclassified asbestos work is 
subject to the engineering and work practice requirements contained within paragraphs (g)(1), (g)(2), and 
(g)(3) of the standard with the exception of (g)(1)(i). These requirements include: 

 Use of wetting agents and wet methods. 

 Prompt cleanup of waste and disposal of waste within leak-tight containers. 

 Use of local exhaust ventilation equipped with high-efficiency particulate air (HEPA) filtration. 

 Enclosure or isolation of the work area or process. 

 Ventilation of the work area to move contaminated air from the breathing zone of employees 
towards the HEPA filtered ventilation source. 

Work involving this material may also be subject to other requirements contained within the standard 
including, but not limited to, exposure assessment/monitoring of personnel working with these materials, 
use of personal protective equipment, and hazard communication requirements. 
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3. LIMITATIONS AND GENERAL COMMENTS 

Our project team conducted limited destructive assessment of wall cavities, ceilings, floor surfaces, and 
other interstitial spaces of the structures. However, we did not assess every wall cavity and ceiling space 
within the structures or demolish floor surfaces. Additional ACMs may exist in concealed spaces that were 
not assessed. We recommend selective demolition to expose concealed spaces such as these prior to 
initiation of demolition activities to assess for the presence of concealed ACMs. If suspect ACMs are 
encountered for which no analytical data exists, we recommend the material(s) remain undisturbed until 
the asbestos content of the material(s) is determined in accordance with USEPA and OSHA regulations.  

Other site-specific limitations encountered during our assessment are summarized in the respective 
project site appendix. 

The quantities presented in our report are intended to be “Order of Magnitude” estimates and the 
estimated quantities and other information in this report should not be used as an exclusive source of 
information for bid formulation or for notification to regulatory agencies.    

Laboratory descriptions of materials analyzed by PLM method for asbestos content were based upon the 
microscopists’ perceptions of bulk samples that were pulverized and prepared with dispersion oils for 
PLM analysis. Due to the preparation of the sampled materials and the minute level of observation by the 
laboratory personnel, the descriptions on the Certificates of Analysis may not match the sample 
descriptions recorded by SME’s project team in the field. Our sample descriptions and locations should 
be used to identify materials that were sampled, and our sample numbers should be used to correlate 
analytical results for the sampled materials. 

We based the conclusions and recommendations submitted in this report upon the scope of services 
noted herein. In the process of obtaining the field information presented in this report, we followed 
procedures that represent reasonable and accepted industrial hygiene practices and principles, in a 
manner consistent with that level of care and skill ordinarily exercised by members of this profession 
currently practicing under similar conditions. We understand that Noble County Land Reutilization 
Corporation will rely upon the professional opinions and representations contained in this report. 
However, the information and opinions contained within this report are not to be construed a warranty of 
the conditions of this site in any way, implied or explicit. No other party may rely upon our opinions, 
conclusions or reports unless we have agreed to such reliance in writing. 
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ASBESTOS ASSESSMENT SUMMARY 
201 MAIN STREET, BELLE VALLEY, OHIO 

SITE DESCRIPTION AND STRUCTURE CONDITION 

The 201 Main Street site was located south of Main Street between Walnut Street and Spruce Street in 
Belle Valley, Ohio. The site was developed with an approximately 3,000 square-foot, two-story 
commercial and residential structure and an approximately 500 square-foot shed that were unoccupied at 
the time or our assessment. The first floor of the structure had collapsed into the basement and it was 
unsafe for our staff to access the interior of the structure.  

ASBESTOS SAMPLING RESULTS 

The United States Environmental Protection Agency (USEPA) and the Occupational Safety and Health 
Administration (OSHA) asbestos regulations define an ACM as any material that contains greater than 
one percent asbestos. Suspect ACMs not analyzed for asbestos content are considered assumed ACMs. 
According to the USEPA National Emission Standard for Hazardous Air Pollutants asbestos regulation 
(NESHAP, 40 CFR Part 61 M), friable ACMs and nonfriable ACMs which could be expected to be 
disturbed and become friable are considered Regulated Asbestos Containing Materials (RACMs) and 
must be removed prior to demolition activities. Nonfriable ACMs, if in good condition and not subjected to 
forces that would render them friable, are permitted by USEPA to remain in a structure during demolition. 
According to the OSHA Asbestos Construction Standard, demolition activities involving ACMs must be 
conducted by trained personnel in accordance with the standard and in accordance with the Ohio 
Administrative Code (OAC). Refer to the following section and Section 2.3.1 of the report for additional 
information regarding asbestos work requirements and notifications. 

Materials containing trace asbestos (equal to or less than one percent asbestos) are not considered 
RACM or ACM but are subject to the engineering and work practice requirements of paragraphs (g)(1), 
(g)(2), and (g)(3) of the OSHA Asbestos Construction Standard. 

A summary of the descriptions of suspect ACMs identified, RACM, ACM, Trace Asbestos, or non-ACM 
categorization of the materials, estimated quantity, friability, condition, and locations of the materials 
sampled is presented in the attached Table 1. 

SITE-SPECIFIC LIMITATIONS AND PROJECT CONSIDERATIONS 

Due to the collapsed first floor, SME was unable to safely assess the interior of the structure for the 
presence of ACMs but assessed the shed and the exterior of the structure. Additionally, we noted the 
presence of suspect asbestos-containing pipe insulation in the basement of the structure from the 
basement windows. Whenever such a structure is demolished and no prior asbestos building inspection 
or abatement was performed because the structure could not be safely assessed/abated, all the 
demolition debris must be treated as RACM and must be disposed of in an Ohio Environmental 
Protection Agency (OEPA) approved asbestos waste disposal site. Because, in this scenario, the material 
is to be treated/disposed of as RACM, an OEPA licensed Asbestos Hazard Abatement Contractor must 
be on-site to oversee removal and packaging of the waste per OAC rule 3745-22-02. 
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The municipality is responsible for issuing an Emergency Demolition Order or Ordered Demolition Order 
to be submitted with the OEPA emergency/ordered Notification of Demolition and Renovation/Abatement 
form. The OAC rule 3745-20-01(B)(17) defines an emergency demolition as any demolition operation 
conducted under a written order issued by a state or local governmental agency because a facility is 
structurally unsound and in danger of imminent collapse. While ordered demolitions are not defined in the 
OAC asbestos rules, OEPA recognizes that certain structures are unsafe to enter to perform an asbestos 
building inspection and/or remove ACM even though the building is not in danger of imminent collapse.  

Both emergency demolitions and ordered demolitions must be ordered in writing by a government 
authority and a copy of the order submitted to OEPA with the Notification of Demolition and 
Renovation/Abatement form. Refer to the attached OEPA Roles and Responsibilities for Emergency 
Demolitions and Ordered Demolitions guidance document for specific information to be included in the 
demolition notification. 

RECOMMENDATIONS 

 We recommend a qualified professional for the Village of Belle Valley or Noble County perform a 
structural evaluation of the site structure and issue a written Emergency Demolition Order or 
Ordered Demolition Order, as appropriate. A copy of the written order must be submitted with the 
OEPA emergency/ordered Notification of Demolition and Renovation/Abatement form.

 We recommend demolition of the structure by a licensed Asbestos Hazard Abatement Contractor,
supervised by a 40-hour trained asbestos supervisor accredited by the Ohio Environmental 
Protection Agency (OEPA), and conducted in accordance with the OSHA Asbestos Construction 
Standard. All resulting building demolition waste should be disposed as asbestos containing 
waste. 

 We recommend that the identified RACMs, if safely accessible, be removed by a licensed 
asbestos contractor, and in accordance with the OSHA Asbestos Construction Standard, prior to 
demolition. 

 We recommend proper notification to the OEPA prior to removal of ACMs and demolition of the 
structure including a copy of an Emergency Demolition Order or Ordered Demolition Order 
prepared by a qualified city official. 

 We recommend asbestos abatement project design by an Asbestos Hazard Abatement Project 
Designer that is trained in accordance with USEPA requirements and accredited by the OEPA. 
We also recommend monitoring asbestos removal work or disturbance with air sampling, visual 
verification, and clearance air monitoring performed by an independent third party (such as SME). 
We recommend notification of the presence, quantity, and location of ACMs and communication 
of the hazards associated with them in accordance. 
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ASBESTOS BULK SAMPLING RESULTS TABLE 



© 2023 SME 089229.00.002+031523+AAR TABLE 1  1

TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 

201 MAIN STREET, BELLE VALLEY, OHIO 
SME PROJECT NUMBER: 089229.00.002 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation 

or for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

1
Red clay brick 

Gray mortar

Non-ACM 

Non-ACM

100 sq. ft. Nonfriable Damaged North side of 
building

2
White exterior 
window glaze

RACM
15 sq. ft. 

(18 windows)

Nonfriable 
likely to 

become friable 
during 

demolition

Significantly 
Damaged

Exterior 
windows

3 White siding Non-ACM 350 sq. ft. Nonfriable
Significantly 
Damaged

South and west 
side exterior

4

Gray CMU 
block 

Gray mortar

Non-ACM 

Non-ACM

300 sq. ft. Nonfriable Good West side of 
structure

5
Red brick 

Gray mortar

Non-ACM 

Non-ACM

100 sq. ft. Nonfriable Damaged Exterior

6 
Gray roofing 
tiles Non-ACM 500 sq. ft. Nonfriable Damaged 

West side of 
roof 

7 

White pipe 
wrap on 1-foot 
diameter water 
heaters 

Not 
Sampled 

Assumed 
RACM

20 ln. ft. Friable Damaged Basement 

8 

White pipe 
wrap on 6-foot 
diameter boiler 

Not 
Sampled 

Assumed 
RACM

30 ln. ft. Friable Damaged Basement 

9 

White pipe 
wrap on 4-inch 
pipe 

Not 
Sampled 

Assumed 
RACM

40 ln. ft. Friable Damaged Basement 

10 
Pink wall 
insulation 

Non-ACM 
400 sq. ft. Friable 

Significantly 
Damaged 

West side 
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TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 

201 MAIN STREET, BELLE VALLEY, OHIO 
SME PROJECT NUMBER: 089229.00.002 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation 

or for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

201 
White exterior 
window glaze 

Non-ACM 
2 sq. ft. 

(2 windows) 

Nonfriable 
likely to 

become friable 
during 

demolition 

Significantly 
Damaged 

Exterior 
windows on 

shed 

NOTES: 
HA = Homogenous Area. 
RACM = Regulated Asbestos-Containing Material.  Must be removed from the building prior to demolition. 
ACM = Asbestos-Containing Material as defined by USEPA and OSHA definition. 
Trace Asbestos = Equal to or less than 1% asbestos detected. 
Friable = Material that can be crumbled or reduced to powder by hand pressure. 
NQ = Not quantified 
Material conditions are described as defined in AHERA, 40 CFR Part 763. 
ln. ft. = linear feet 
sq. ft. = square feet 
cu. ft.= cubic feet 
* = Estimate of visible, accessible materials. Additional quantities and materials may be present in concealed spaces not assessed
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SAMPLE LOCATION DIAGRAM 
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CERTIFICATE OF ANALYSIS 

CHAIN OF CUSTODY FORM 









  

Lab No.: 7562558
Client No.: 1A
  

  

Analyst Observation: Red Brick  
Client Description: Red Clay Brick With Gray Mortar  

  

Location: East Exterior Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562558(L2)
Client No.: 1A
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Clay Brick With Gray Mortar  

  

Location: East Exterior Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562559
Client No.: 1B
  

  

Analyst Observation: Red Brick  
Client Description: Red Clay Brick With Gray Mortar  

  

Location: East Exterior Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562559(L2)
Client No.: 1B
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Clay Brick With Gray Mortar  

  

Location: East Exterior Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562560
Client No.: 2A
  

  

Analyst Observation: White Glazing  
Client Description: White Window Glaze Ext  

  

Location: North Exterior Window  
Facility:

Percent Asbestos:
PC 1.8 Chrysotile
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
98.2

  

Lab No.: 7562561
Client No.: 2B
  

  

Analyst Observation: Sample Not Analyzed  
Client Description: White Window Glaze Ext  

  

Location: North Exterior Wall  
Facility:

Percent Asbestos:
Sample Not Analyzed
  

Percent Non-Asbestos Fibrous Material:
Sample Not Analyzed
  

Percent Non-Fibrous Material:

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677290 - PLM
Project: Nobel County; 201 N Main St Belle Valley
Project No.: 089229.00.02

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995

Dated : 2/17/2023 10:44:43  Page 1 of 7



  

Lab No.: 7562562
Client No.: 3A
  

  

Analyst Observation: White Siding  
Client Description: White Siding  

  

Location: South Exterior Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

  

Lab No.: 7562563
Client No.: 3B
  

  

Analyst Observation: White Siding  
Client Description: White Siding  

  

Location: West Exterior Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

  

Lab No.: 7562564
Client No.: 4A
  

  

Analyst Observation: Grey Concrete  
Client Description: Gray CMU Block With Gray Mortar  

  

Location: South Exterior Fence  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562564(L2)
Client No.: 4A
  

  

Analyst Observation: Grey Mortar  
Client Description: Gray CMU Block With Gray Mortar  

  

Location: South Exterior Fence  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562565
Client No.: 4B
  

  

Analyst Observation: Grey Concrete  
Client Description: Gray CMU Block With Gray Mortar  

  

Location: West Exterior Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562565(L2)
Client No.: 4B
  

  

Analyst Observation: Grey Mortar  
Client Description: Gray CMU Block With Gray Mortar  

  

Location: West Exterior Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677290 - PLM
Project: Nobel County; 201 N Main St Belle Valley
Project No.: 089229.00.02

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995

Dated : 2/17/2023 10:44:43  Page 2 of 7



  

Lab No.: 7562566
Client No.: 5A
  

  

Analyst Observation: Red Brick  
Client Description: Red Brick With Gray Mortar  

  

Location: South Exterior Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562566(L2)
Client No.: 5A
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Brick With Gray Mortar  

  

Location: South Exterior Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562567
Client No.: 5B
  

  

Analyst Observation: Red Brick  
Client Description: Red Brick With Gray Mortar  

  

Location: South Exterior Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562567(L2)
Client No.: 5B
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Brick With Gray Mortar  

  

Location: South Exterior Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562568
Client No.: 6A
  

  

Analyst Observation: Grey Non-Fibrous  
Client Description: Gray Roofing Tiles  

  

Location: Center Portion  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562569
Client No.: 6B
  

  

Analyst Observation: Grey Non-Fibrous  
Client Description: Gray Roofing Tiles  

  

Location: Center Portion  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677290 - PLM
Project: Nobel County; 201 N Main St Belle Valley
Project No.: 089229.00.02

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995

Dated : 2/17/2023 10:44:43  Page 3 of 7



  

Lab No.: 7562570
Client No.: 201A
  

  

Analyst Observation: White Glazing  
Client Description: White Window Glaze Ext  

  

Location: North Exterior Window  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562571
Client No.: 201B
  

  

Analyst Observation: White Glazing  
Client Description: White Window Glaze Ext  

  

Location: North Exterior Window  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562572
Client No.: 10A
  

  

Analyst Observation: Pink Insulation  
Client Description: Wall Insulation Pink  

  

Location: Center Portion  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Fibrous Glass
  

Percent Non-Fibrous Material:
None Detected

  

Lab No.: 7562573
Client No.: 10B
  

  

Analyst Observation: Pink Insulation  
Client Description: Wall Insulation Pink  

  

Location: Center Portion  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Fibrous Glass
  

Percent Non-Fibrous Material:
None Detected

  

Lab No.: 7562574
Client No.: 10C
  

  

Analyst Observation: Pink Insulation  
Client Description:

  

Location: Additional Sample Received  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Fibrous Glass
  

Percent Non-Fibrous Material:
None Detected

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677290 - PLM
Project: Nobel County; 201 N Main St Belle Valley
Project No.: 089229.00.02

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995

Dated : 2/17/2023 10:44:43  Page 4 of 7



Appendix to Analytical Report
Customer Contact: Davin Ojala
Method:40 CFR Appendix E to Subpart E of Part 763, interim method for the Determination of Asbestos in Bulk Insulation Samples, USEPA 600, R93-116 and
NYSDOH ELAP 198.1 as needed.  
  
This appendix seeks to promote greater understanding of any observations, exceptions, special instructions, or circumstances that the laboratory needs to communicate to
the client concerning the above samples. The information below is used to help promote your ability to make the most informed decisions for you and your customers.
Please note the following points of contact for any questions you may have.
  
iATL Customer Service: customerservice@iatl.com
iATL Office Manager:wchampion@iatl.com
iATL Account Representative: Shirley Clark
Sample Login Notes:   See Batch Sheet Attached
Sample Matrix: Bulk Building Materials
Exceptions Noted: See Following Pages
  

General Terms, Warrants, Limits, Qualifiers:
  
General information about iATL capabilities and client/laboratory relationships and responsibilities are spelled out in iATL policies that are listed at www.iATL.com and in
our Quality Assurance Manual per ISO 17025 standard requirements. The information therein is a representation of iATL definitions and policies for turnaround times,
sample submittal, collection media, blank definitions, quantification issues and limit of detection, analytical methods and procedures, sub-contracting policies, results
reporting options, fees, terms, and discounts, confidentiality, sample archival and disposal, and data interpretation.
  
iATL warrants the test results to be of a precision normal for the type and methodology employed for each sample submitted. iATL disclaims any other warrants,
expressed or implied, including warranty of fitness for a particular purpose and warranty of merchantability. iATL accepts no legal responsibility for the purpose for which
the client uses test results. Any analytical work performed must be governed by our Standard Terms and Conditions. Prices, methods and detection limits may be changed
without notification. Please contact your Customer Service Representative for the most current information.
  
This confidential report relates only to those item(s) tested and does not represent an endorsement by NIST-NVLAP, AIHA LAP LLC, or any agency of local, state or
province governments nor of any agency of the U.S. government.
  
This report shall not be reproduced except in full, without written approval of the laboratory.
  

Information Pertinent to this Report:
Analysis by US EPA 600 93-116: Determination of Asbestos in Bulk Building Materials by Polarized Light Microscopy (PLM).
  

Certifications:

NIST-NVLAP No. 101165-0•
NYSDOH-ELAP No. 11021•
AIHA-LAP, LLC No. 100188•

Quantification at <0.25% by volume is possible with this method. (PC) Indicates Stratified Point Count Method performed. (PC-Trace) means that asbestos was detected
but is not quantifiable under the Point Counting regimen. PC Trace represents a <0.25% amount. Analysis includes all distinct separable layers in accordance with EPA
600 Method. If not reported or otherwise noted, layer is either not present or the client has specifically requested that it not be analyzed (ex. analyze until positive
instructions). Small asbestos fibers may be missed by PLM due to resolution limitations of the optical microscope. Therefore, PLM is not consistently reliable in detecting
asbestos in non-friable organically bound (NOB) materials. Quantitative transmission electron microscopy (TEM) is currently the only method that can pronounce
materials as non-asbestos containing.
  
Analytical Methodology Alternatives: Your initial request for analysis may not have accounted for recent advances in regulatory requirements or advances in technology
that are routinely used in similar situations for other qualified projects. You may have the option to explore additional analysis for further information. Below are a few
options, listed as the matrix followed by the appropriate methodology. Also included are links to more information on our website.
  
Bulk Building Materials that are Non-Friable Organically Bound (NOB) by Gravimetric Reduction techniques employing PLM and TEM: ELAP 198.6 (PLM-NOB),
ELAP 198.4 (TEM-NOB) See additional information at the end of this appendix.
  

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS

Client: Soil and Materials Engineers-995
3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677290 - PLM
Project: Nobel County; 201 N Main St Belle Valley
Project No.: 089229.00.02

Client: SOI995

Page 5 of 7Dated : 2/17/2023 10:44:43 



Loose Fill Vermiculite Insulation, Attic Insulation, Zonolite (copyright), etc.: US EPA 600 R-4/004 (multi-tiered analytical process)
Sprayed On Insulation/Fireproofing with Vermiculite (SOF-V): ELAP 198.8 (PLM-SOF-V)
  
Soil, sludge, sediment, aggregate, and like materials analyzed for asbestos or other elongated mineral particles (ex. erionite, etc.): ASTM D7521, CARB 435, and other
options available
  
Asbestos in Surface Dust according to one of ASTM's Methods (very dependent on sampling collection technique – by TEM): ASTM D 5755, D5756, or D6480
  
Various other asbestos matrices (air, water, etc.) and analytical methods are available.
  

Disclaimers / Qualifiers:
There may be some samples in this project that have a "NOTE:" associated with a sample result. We use added disclaimers or qualifiers to inform the client about
something that requires further explanation. Here is a list with highlighted disclaimers that may be pertinent to this project. For a full explanation of these and other
disclaimers, please inquire at  customerservice@iatl.com.
  
1) Note: No mastic provided for analysis.
2) Note: Insufficient mastic provided for analysis.
3) Note: Insufficient material provided for analysis.
4) Note: Insufficient sample provided for QC reanalysis.
5) Note: Different material than indicated on Sample Log / Description.
6) Note: Sample not submitted.
7) Note: Attached to asbestos containing material.
8) Note: Received wet.
9) Note: Possible surface contamination.
10) Note: Not building material. 1% threshold may not apply.
11) Note: Recommend TEM-NOB analysis as per EPA recommendations.
12) Note: Asbestos detected but not quantifiable.
13) Note: Multiple identical samples submitted, only one analyzed.
14) Note: Analyzed by EPA 600/R-93/116. Point Counting detection limit at 0.080%.
15) Note: Analyzed by EPA 600/R-93/116. Point Counting detection limit at 0.125%.
16) Note: This sample contains >10% vermiculite mineral. See Appendix for Recommendations for Vermiculite Analysis.
  

Recommendations for Vermiculite Analysis:
  
Several analytical protocols exist for the analysis of asbestos in vermiculite. These analytical approaches vary depending upon the nature of the vermiculite mineral being
tested (e.g. un-processed gange, homogeneous exfoliated books of mica, or mixed mineral composites).Please contact your client representative for pricing and turnaround
time options available.
  
iATL recommends initial testing using the EPA 600/R-93/116 method. This method is specifically designed for the analysis of asbestos in bulk building materials. It
provides an acceptable starting point for primary screening of vermiculite for possible asbestos.
  
Results from this testing may be inconclusive. EPA suggests proceeding to a multi-tiered analysis involving wet separation techniques in conjunction with PLM and TEM
gravimetric analysis (EPA 600/R-04/004).
  
For New York State customers, NYSDOH requires disclaimers and qualifiers for various vermiculite containing samples that direct analysis via ELAP198.6 and
ELAP198.8 for samples that contain >10% vermiculite mineral where ELAP198.6 may be used to evaluate the asbestos content of the material. However, any test result
using ELAP198.6 will be reported with the following disclaimer: “ELAP198.6 method does not remove vermiculite and may underestimate the level of asbestos present in
a sample containing >10% vermiculite.”
  
Further information on this method and other vermiculite and asbestos issues can be found at the following: Agency for Toxic Substances and Disease Registry (ATSDR)
www.atsdr.cdc.gov, United States Geological Survey (USGS) www.minerals.usgs.gov/minerals/, US EPA www.epa.gov/asbestos. The USEPA also has an informative
brochure "Current Best Practices for Vermiculite Attic Insulation" EPA 747F03001 May 2003, that may assist the health and remediation professional. NYS customers
please follow current NYSDOH ELAP requirements per policy on subject of surfacing and vermiculite, May 6, 2016, Testing Requirements for Surfacing Material
Containing Vermiculite (https://www.wadsworth.org/sites/default/files/WebDoc/I198_8_02_2.pdf)
  
The following is a summary of the analytical process outlines in the EPA 600/R-04/004 Method:
  
1)Analytical Step/Method: Initial Screening by PLM, EPA 600R-93/116
Requirements/Comments: Minimum of 0.1 g of sample. ~0.25% for most samples.
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2)Analytical Step/Method:Wet Separation by PLM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Sinks" only.
  
3)Analytical Step/Method:Wet Separation by PLM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Floats" only.
  
4)Analytical Step/Method:Wet Separation by TEM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Sinks" only.
  
5)Analytical Step/Method:Wet Separation by TEM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Suspension" only.
*With advance notice and confirmation by the laboratory.
**Approximately 1 Liter of sample in double-bagged container (~9x6 inch bag of sample).  
  
New York State Department of Health requires that samples originating from NYS that they categorize as Non-friable Organically Bound materials can only be confirmed
as None Detected for asbestos by method 198.4. See the table below for a list of those materials. (ENVIRONMENTAL LABORATORY APPROVAL PROGRAM
CERTIFICATION MANUAL - ITEM No. 198.1, Revision Date 5/6/16)  
  
*Asphalt Shingles, Caulking, Ceiling Tiles with Cellulose, Duct Wrap, Glazing, Mastic, Paint Chips, Resilient Floor Tiles, Rubberized Asbestos Gaskets, Siding Shingles,
Vinyl Asbestos Tile, NOB materials (other that SM-V) with <10% vermiculite, Any material (Friable or NOB other than SM-V) with >10% vermiculite.   
  
Statistically derived uncertainty with any measure should be taken into consideration when reviewing and interpreting all reported data and results. A more comprehensive
listing of accuracy, precision, and uncertainty as it impacts this method is available upon request.
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APPENDIX B 
308 WEST CROSS STREET, SUMMERFIELD, OHIO 
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ASBESTOS ASSESSMENT SUMMARY 
308 WEST CROSS STREET, SUMMERFIELD, OHIO 

SITE DESCRIPTION AND STRUCTURE CONDITION 

The 308 West Cross Street site was located north of West Cross Street between Plum Street and 
Railroad Street in Summerfield, Ohio. The site was developed with an approximately 4,000 square-foot 
two-story residential/commercial structure that was unoccupied at the time or our assessment. Debris was 
present throughout the structure and the second floor was warped, toward the first floor, and was unsafe 
for our staff to access. Areas of the first floor had collapsed into the crawlspace.  

ASBESTOS SAMPLING RESULTS 

The United States Environmental Protection Agency (USEPA) and the Occupational Safety and Health 
Administration (OSHA) asbestos regulations define an ACM as any material that contains greater than 
one percent asbestos. Suspect ACMs not analyzed for asbestos content are considered assumed ACMs. 
According to the USEPA National Emission Standard for Hazardous Air Pollutants asbestos regulation 
(NESHAP, 40 CFR Part 61 M), friable ACMs and nonfriable ACMs which could be expected to be 
disturbed and become friable are considered Regulated Asbestos Containing Materials (RACMs) and 
must be removed prior to demolition activities. Nonfriable ACMs, if in good condition and not subjected to 
forces that would render them friable, are permitted by USEPA to remain in a structure during demolition. 
According to the OSHA Asbestos Construction Standard, demolition activities involving ACMs must be 
conducted by trained personnel in accordance with the standard and in accordance with the Ohio 
Administrative Code (OAC). Refer to Section 2.3.1 of the report for additional information regarding 
asbestos work requirements and notifications. 

Materials containing trace asbestos (equal to or less than one percent asbestos) are not considered 
RACM or ACM but are subject to the engineering and work practice requirements of paragraphs (g)(1), 
(g)(2), and (g)(3) of the OSHA Asbestos Construction Standard. 

A summary of the descriptions of suspect ACMs identified, RACM, ACM, Trace Asbestos, or non-ACM 
categorization of the materials, estimated quantity, friability, condition, and locations of the materials 
sampled is presented in the attached Table 1. 

SITE-SPECIFIC LIMITATIONS AND PROJECT CONSIDERATIONS 

Due to the condition of the second floor, SME was unable to safely assess the interior of the second level 
of the structure for the presence of ACMs but assessed the first floor and the exterior of the structure.  

RECOMMENDATIONS 

 If the second floor of the structure can be stabilized, we recommend that the unassessed areas of 
the structure be assessed for the presence of ACMs by an Asbestos Hazard Evaluation Specialist 
prior to demolition of the structure. Access to the second floor of the structure and clearing of 
debris throughout the structure allowing safe passage to the second floor of the structure will be 
necessary for these areas to be properly assessed. If the second floor of the structure cannot be 
safely assessed, we recommend that a licensed asbestos contractor be present during demolition 
such that demolition can be appropriately halted, and ACMs removed if encountered. 
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 We recommend that the identified RACMs be removed by a licensed asbestos contractor, and in 
accordance with the OSHA Asbestos Construction Standard, prior to demolition. 

 If the identified nonfriable ACMs which are not likely to be rendered friable during demolition will 
be removed prior to demolition, we recommend that they be removed by a licensed asbestos 
contractor, and in accordance with the asbestos work requirements of the OSHA Asbestos 
Construction Standard. If one or more of these nonfriable ACMs will remain intact during 
demolition, we recommend that the demolition activities be conducted by staff trained to conduct 
demolition involving those ACMs, supervised by a 40-hour trained asbestos supervisor accredited 
by the Ohio Environmental Protection Agency (OEPA) and conducted in accordance with the 
OSHA Asbestos Construction Standard. 

 We recommend proper notification to the OEPA prior to removal of ACMs and demolition of the 
structure. 

 We recommend asbestos abatement project design by an Asbestos Hazard Abatement Project 
Designer that is trained in accordance with USEPA requirements and accredited by the OEPA. 
We also recommend monitoring asbestos removal work or disturbance with air sampling, visual 
verification, and clearance air monitoring performed by an independent third party (such as SME). 
We recommend notification of the presence, quantity, and location of ACMs and communication 
of the hazards associated with them in accordance. 
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ASBESTOS BULK SAMPLING RESULTS TABLE 
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TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 

308 WEST CROSS STREET, SUMMERFIELD, OHIO 
SME PROJECT NUMBER: 089229.00.005 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation or 

for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

1 White exterior 
window glaze

RACM 10 sq. ft. 

(17 windows)

Nonfriable 
likely to 

become friable 
during 

demolition

Significantly 
Damaged

Exterior 
windows

2 Gray exterior 
concrete porch

Non-ACM 700 sq. ft. Nonfriable Good Throughout the 
exterior

3 Gray tile 
roofing system

Non-ACM 2,000 sq. ft. Nonfriable Damaged Exterior roof

4 Gray CMU 
block 

Gray mortar

Non-ACM 

Non-ACM

700 sq. ft. Nonfriable Good Expansion on 
north side of 

structure

5 White vinyl 
floor tile 

Gray mastic**

ACM 160 sq. ft. Nonfriable Damaged Kitchen

6 Gray plaster 
wall system 

Gray plaster 

White plaster 

Brown wall 
cover 

Non-ACM 

Non-ACM 

Non-ACM

7,000 sq. ft. Nonfriable Damaged Throughout 
interior 

7 Gray plaster 
ceiling system 

Gray plaster 

White plaster 

Brown wall 
cover 

Non-ACM 

Non-ACM 

Non-ACM 

7,000 sq. ft. Nonfriable Damaged Throughout 
interior 

8 White 
countertop 

Yellow mastic 

Non-ACM 

Non-ACM 

50 sq. ft. Nonfriable Damaged Kitchen 
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TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 

308 WEST CROSS STREET, SUMMERFIELD, OHIO 
SME PROJECT NUMBER: 089229.00.005 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation or 

for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

9 Gray fireplace 
brick 

Gray mortar 

Non-ACM 

Non-ACM 

7 sq. ft. Nonfriable Damaged Kitchen 

10 12” x12” white 
ceiling tile 

Non-ACM 170 sq. ft. Friable Significantly 
Damaged 

Living room 

11 Gray concrete 
floor 

Non-ACM 500 sq. ft. Nonfriable Good Expansion on 
north portion of 

structure 

12 2’ x 2’ white 
ceiling tile 

Non-ACM 100 sq. ft. Friable Significantly 
Damaged 

Stairs to 
second floor 

13 Red brick 

Gray mortar 

Non-ACM 

Non-ACM 

25 sq. ft. Nonfriable Good Fireplace 

14 Exterior ¼” 
bead cream 

window caulk 

Non-ACM 1 sq. ft. 

(1 window) 

Nonfriable Damaged Kitchen window

15 White 
wallboard wall 

system 

White drywall 

White joint 
compound 

Non-ACM 

Non-ACM 

10 sq. ft. Nonfriable Significantly 
Damaged 

Center of 
building 

16 Green asphaltic 
shingle roofing 

system 

Green shingle 

Black tar paper 

Non-ACM 

Non-ACM 

400 sq. ft. Nonfriable Damaged Extension on 
north side of 
structure and 
west porch 
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NOTES: 
HA = Homogenous Area. 
RACM = Regulated Asbestos-Containing Material.  Must be removed from the building prior to demolition. 
ACM = Asbestos-Containing Material as defined by USEPA and OSHA definition. 
Trace Asbestos = Equal to or less than 1% asbestos detected. 
Friable = Material that can be crumbled or reduced to powder by hand pressure. 
NQ = Not quantified 
Material conditions are described as defined in AHERA, 40 CFR Part 763. 
ln. ft. = linear feet 
sq. ft. = square feet 
cu. ft.= cubic feet 
* = Estimate of visible, accessible materials. Additional quantities and materials may be present in concealed spaces not assessed 

** = Mastic not analyzed, attached to ACM



© 2023 SME 089229.00.005+031523+APPENDIX B

SAMPLE LOCATION DIAGRAM 
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CERTIFICATE OF ANALYSIS 

CHAIN OF CUSTODY FORM 











  

Lab No.: 7562575
Client No.: 1A
  

  

Analyst Observation: White Glazing  
Client Description: White Ext Window Glaze  

  

Location: West Window  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562576
Client No.: 1B
  

  

Analyst Observation: White Glazing  
Client Description: White Ext Window Glaze  

  

Location: North Window  
Facility:

Percent Asbestos:
PC 1.0 Chrysotile
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
99

  

Lab No.: 7562577
Client No.: 2A
  

  

Analyst Observation: Grey Concrete  
Client Description: Gray Ext Concrete  

  

Location: North Walkway  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562578
Client No.: 2B
  

  

Analyst Observation: Grey Concrete  
Client Description: Gray Ext Concrete  

  

Location: East Walkway  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562579
Client No.: 3A
  

  

Analyst Observation: Grey Non-Fibrous  
Client Description: Tile Roofing System Gray  

  

Location: East Porch  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562580
Client No.: 3B
  

  

Analyst Observation: Grey Non-Fibrous  
Client Description: Tile Roofing System Gray  

  

Location: East Porch  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
Frank E. Ehrenfeld, III
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Mt. Laurel, New Jersey 08054
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Lab No.: 7562581
Client No.: 4A
  

  

Analyst Observation: Grey Concrete  
Client Description: Gray CMU Block With Gray Mortar  

  

Location: North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562581(L2)
Client No.: 4A
  

  

Analyst Observation: Grey Mortar  
Client Description: Gray CMU Block With Gray Mortar  

  

Location: North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562582
Client No.: 4B
  

  

Analyst Observation: Grey Concrete  
Client Description: Gray CMU Block With Gray Mortar  

  

Location: North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562582(L2)
Client No.: 4B
  

  

Analyst Observation: Grey Mortar  
Client Description: Gray CMU Block With Gray Mortar  

  

Location: North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562583
Client No.: 5A
  

  

Analyst Observation: White Vinyl Sheet Flooring  
Client Description: White VFT With Gray Mastic  

  

Location: North Kitchen  
Facility:

Percent Asbestos:
20 Chrysotile
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
80

Mastic not analyzed, attached to ACM
  

Lab No.: 7562584
Client No.: 5B
  

  

Analyst Observation: Sample Not Analyzed  
Client Description: White VFT With Gray Mastic  

  

Location: North Kitchen  
Facility:

Percent Asbestos:
Sample Not Analyzed
  

Percent Non-Asbestos Fibrous Material:
Sample Not Analyzed
  

Percent Non-Fibrous Material:

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
Frank E. Ehrenfeld, III
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2/17/2023Report Date:
Report No.: 677291 - PLM
Project: Nobel County; 308 W Cross St Summerfield 
Project No.: 089229.00.05

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995

Dated : 2/20/2023 4:27:07  Page 2 of 16



  

Lab No.: 7562585
Client No.: 6A
  

  

Analyst Observation: Grey Plaster  
Client Description: Gray Plaster Wall System  

  

Location: South Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562585(L2)
Client No.: 6A
  

  

Analyst Observation: White Plaster  
Client Description: Gray Plaster Wall System  

  

Location: South Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562586
Client No.: 6B
  

  

Analyst Observation: Grey Plaster  
Client Description: Gray Plaster Wall System  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562586(L2)
Client No.: 6B
  

  

Analyst Observation: White Plaster  
Client Description: Gray Plaster Wall System  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562587
Client No.: 6C
  

  

Analyst Observation: Grey Plaster  
Client Description: Gray Plaster Wall System  

  

Location: North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562587(L2)
Client No.: 6C
  

  

Analyst Observation: White Plaster  
Client Description: Gray Plaster Wall System  

  

Location: North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
Frank E. Ehrenfeld, III
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Lab No.: 7562587(L3)
Client No.: 6C
  

  

Analyst Observation: Brown Wall Cover  
Client Description: Gray Plaster Wall System  

  

Location: North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Cellulose
  

Percent Non-Fibrous Material:
None Detected

  

Lab No.: 7562588
Client No.: 6D
  

  

Analyst Observation: Grey Plaster  
Client Description: Gray Plaster Wall System  

  

Location: South Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562588(L2)
Client No.: 6D
  

  

Analyst Observation: White Plaster  
Client Description: Gray Plaster Wall System  

  

Location: South Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562588(L3)
Client No.: 6D
  

  

Analyst Observation: Brown Wall Cover  
Client Description: Gray Plaster Wall System  

  

Location: South Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Cellulose
  

Percent Non-Fibrous Material:
None Detected

  

Lab No.: 7562589
Client No.: 6E
  

  

Analyst Observation: Grey Plaster  
Client Description: Gray Plaster Wall System  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562589(L2)
Client No.: 6E
  

  

Analyst Observation: White Plaster  
Client Description: Gray Plaster Wall System  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.
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Aidan Becker

02/17/2023
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Lab No.: 7562589(L3)
Client No.: 6E
  

  

Analyst Observation: Brown Wall Cover  
Client Description: Gray Plaster Wall System  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Cellulose
  

Percent Non-Fibrous Material:
None Detected

  

Lab No.: 7562590
Client No.: 6F
  

  

Analyst Observation: Grey Plaster  
Client Description: Gray Plaster Wall System  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562590(L2)
Client No.: 6F
  

  

Analyst Observation: White Plaster  
Client Description: Gray Plaster Wall System  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562591
Client No.: 6G
  

  

Analyst Observation: Grey Plaster  
Client Description: Gray Plaster Wall System  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562591(L2)
Client No.: 6G
  

  

Analyst Observation: White Plaster  
Client Description: Gray Plaster Wall System  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562592
Client No.: 7A
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System  

  

Location: South Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
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Lab No.: 7562592(L2)
Client No.: 7A
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Ceiling System  

  

Location: South Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562592(L3)
Client No.: 7A
  

  

Analyst Observation: Brown Wall Cover  
Client Description: Plaster Ceiling System  

  

Location: South Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Cellulose
  

Percent Non-Fibrous Material:
None Detected

  

Lab No.: 7562593
Client No.: 7B
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
2 Cellulose
  

Percent Non-Fibrous Material:
98

  

Lab No.: 7562593(L2)
Client No.: 7B
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Ceiling System  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562594
Client No.: 7C
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
2 Cellulose
  

Percent Non-Fibrous Material:
98

  

Lab No.: 7562594(L2)
Client No.: 7C
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Ceiling System  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com
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Lab No.: 7562595
Client No.: 7D
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System  

  

Location: South Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562595(L2)
Client No.: 7D
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Ceiling System  

  

Location: South Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562595(L3)
Client No.: 7D
  

  

Analyst Observation: Brown Wall Cover  
Client Description: Plaster Ceiling System  

  

Location: South Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Cellulose
  

Percent Non-Fibrous Material:
None Detected

  

Lab No.: 7562596
Client No.: 7E
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System  

  

Location: West Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
2 Cellulose
  

Percent Non-Fibrous Material:
98

  

Lab No.: 7562596(L2)
Client No.: 7E
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Ceiling System  

  

Location: West Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562597
Client No.: 7F
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
2 Cellulose
  

Percent Non-Fibrous Material:
98

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
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Lab No.: 7562597(L2)
Client No.: 7F
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Ceiling System  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562598
Client No.: 7G
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
2 Cellulose
  

Percent Non-Fibrous Material:
98

  

Lab No.: 7562598(L2)
Client No.: 7G
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Ceiling System  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562599
Client No.: 8A
  

  

Analyst Observation: White Countertop  
Client Description: White Countertop With Yellow Mastic  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562599(L2)
Client No.: 8A
  

  

Analyst Observation: Yellow Mastic  
Client Description: White Countertop With Yellow Mastic  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562600
Client No.: 8B
  

  

Analyst Observation: White Countertop  
Client Description: White Countertop With Yellow Mastic  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.
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Lab No.: 7562600(L2)
Client No.: 8B
  

  

Analyst Observation: Yellow Mastic  
Client Description: White Countertop With Yellow Mastic  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562601
Client No.: 9A
  

  

Analyst Observation: Grey Brick  
Client Description: Gray Fireplace Brick With Gray Mortar  

  

Location: Kitchen Fireplace  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562601(L2)
Client No.: 9A
  

  

Analyst Observation: Grey Mortar  
Client Description: Gray Fireplace Brick With Gray Mortar  

  

Location: Kitchen Fireplace  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562602
Client No.: 9B
  

  

Analyst Observation: Grey Brick  
Client Description: Gray Fireplace Brick With Gray Mortar  

  

Location: Kitchen Fireplace  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562602(L2)
Client No.: 9B
  

  

Analyst Observation: Grey Mortar  
Client Description: Gray Fireplace Brick With Gray Mortar  

  

Location: Kitchen Fireplace  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562603
Client No.: 10A
  

  

Analyst Observation: White Ceiling Tile  
Client Description: 12x12 White CT  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Cellulose
  

Percent Non-Fibrous Material:
None Detected

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
Frank E. Ehrenfeld, III
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Mt. Laurel, New Jersey 08054
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Client: Soil and Materials Engineers-995
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Report No.: 677291 - PLM
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Lab No.: 7562604
Client No.: 10B
  

  

Analyst Observation: White Ceiling Tile  
Client Description: 12x12 White CT  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Cellulose
  

Percent Non-Fibrous Material:
None Detected

  

Lab No.: 7562605
Client No.: 11A
  

  

Analyst Observation: Grey Concrete  
Client Description: Gray Int Concrete Floor  

  

Location: North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562606
Client No.: 11B
  

  

Analyst Observation: Grey Concrete  
Client Description: Gray Int Concrete Floor  

  

Location: North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562607
Client No.: 12A
  

  

Analyst Observation: White Ceiling Tile  
Client Description: 2x2 White CT  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Cellulose
  

Percent Non-Fibrous Material:
None Detected

  

Lab No.: 7562608
Client No.: 12B
  

  

Analyst Observation: White Ceiling Tile  
Client Description: 2x2 White CT  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Cellulose
  

Percent Non-Fibrous Material:
None Detected

  

Lab No.: 7562609
Client No.: 13A
  

  

Analyst Observation: Red Brick  
Client Description: Red Brick With Gray Mortar  

  

Location: Exterior South Box  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
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Report No.: 677291 - PLM
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Lab No.: 7562609(L2)
Client No.: 13A
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Brick With Gray Mortar  

  

Location: Exterior South Box  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562610
Client No.: 13B
  

  

Analyst Observation: Red Brick  
Client Description: Red Brick With Gray Mortar  

  

Location: Exterior South Box  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562610(L2)
Client No.: 13B
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Brick With Gray Mortar  

  

Location: Exterior South Box  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562611
Client No.: 14A
  

  

Analyst Observation: Cream Caulk  
Client Description: Exterior Cream Window Caulk  

  

Location: West Wall Exterior  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562612
Client No.: 14B
  

  

Analyst Observation: Cream Caulk  
Client Description: Exterior Cream Window Caulk  

  

Location: West Exterior Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562613
Client No.: 15A
  

  

Analyst Observation: White Drywall  
Client Description: Finished Dry Wall Wallboard System;
White  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
  

Percent Non-Fibrous Material:
95

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
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Lab No.: 7562613(L2)
Client No.: 15A
  

  

Analyst Observation: White Joint Compound  
Client Description: Finished Dry Wall Wallboard System;
White  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562614
Client No.: 15B
  

  

Analyst Observation: White Drywall  
Client Description: Finished Dry Wall Wallboard System;
White  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562614(L2)
Client No.: 15B
  

  

Analyst Observation: White Joint Compound  
Client Description: Finished Dry Wall Wallboard System;
White  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562615
Client No.: 15C
  

  

Analyst Observation: White Drywall  
Client Description: Finished Dry Wall Wallboard System;
White  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562615(L2)
Client No.: 15C
  

  

Analyst Observation: Grey Plaster  
Client Description: Finished Dry Wall Wallboard System;
White  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562615(L3)
Client No.: 15C
  

  

Analyst Observation: White Texture  
Client Description: Finished Dry Wall Wallboard System;
White  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
Frank E. Ehrenfeld, III
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Telephone: 856-231-9449
Email: customerservice@iatl.com
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Lab No.: 7562616
Client No.: 16A
  

  

Analyst Observation: Green Shingle  
Client Description: Green Asphaltic Shingle Roofing System  

  

Location: Extension Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
15 Cellulose
  

Percent Non-Fibrous Material:
85

  

Lab No.: 7562616(L2)
Client No.: 16A
  

  

Analyst Observation: Black Tar Paper  
Client Description: Green Asphaltic Shingle Roofing System  

  

Location: Extension Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
40 Cellulose
  

Percent Non-Fibrous Material:
60

  

Lab No.: 7562617
Client No.: 16B
  

  

Analyst Observation: Green Shingle  
Client Description: Green Asphaltic Shingle Roofing System  

  

Location: Side Porch Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
15 Cellulose
  

Percent Non-Fibrous Material:
85

  

Lab No.: 7562617(L2)
Client No.: 16B
  

  

Analyst Observation: Black Tar Paper  
Client Description: Green Asphaltic Shingle Roofing System  

  

Location: Side Porch Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
40 Cellulose
  

Percent Non-Fibrous Material:
60

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
Frank E. Ehrenfeld, III
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Mt. Laurel, New Jersey 08054
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Appendix to Analytical Report
Customer Contact: Davin Ojala
Method:40 CFR Appendix E to Subpart E of Part 763, interim method for the Determination of Asbestos in Bulk Insulation Samples, USEPA 600, R93-116 and
NYSDOH ELAP 198.1 as needed.  
  
This appendix seeks to promote greater understanding of any observations, exceptions, special instructions, or circumstances that the laboratory needs to communicate to
the client concerning the above samples. The information below is used to help promote your ability to make the most informed decisions for you and your customers.
Please note the following points of contact for any questions you may have.
  
iATL Customer Service: customerservice@iatl.com
iATL Office Manager:wchampion@iatl.com
iATL Account Representative: Shirley Clark
Sample Login Notes:   See Batch Sheet Attached
Sample Matrix: Bulk Building Materials
Exceptions Noted: See Following Pages
  

General Terms, Warrants, Limits, Qualifiers:
  
General information about iATL capabilities and client/laboratory relationships and responsibilities are spelled out in iATL policies that are listed at www.iATL.com and in
our Quality Assurance Manual per ISO 17025 standard requirements. The information therein is a representation of iATL definitions and policies for turnaround times,
sample submittal, collection media, blank definitions, quantification issues and limit of detection, analytical methods and procedures, sub-contracting policies, results
reporting options, fees, terms, and discounts, confidentiality, sample archival and disposal, and data interpretation.
  
iATL warrants the test results to be of a precision normal for the type and methodology employed for each sample submitted. iATL disclaims any other warrants,
expressed or implied, including warranty of fitness for a particular purpose and warranty of merchantability. iATL accepts no legal responsibility for the purpose for which
the client uses test results. Any analytical work performed must be governed by our Standard Terms and Conditions. Prices, methods and detection limits may be changed
without notification. Please contact your Customer Service Representative for the most current information.
  
This confidential report relates only to those item(s) tested and does not represent an endorsement by NIST-NVLAP, AIHA LAP LLC, or any agency of local, state or
province governments nor of any agency of the U.S. government.
  
This report shall not be reproduced except in full, without written approval of the laboratory.
  

Information Pertinent to this Report:
Analysis by US EPA 600 93-116: Determination of Asbestos in Bulk Building Materials by Polarized Light Microscopy (PLM).
  

Certifications:

NIST-NVLAP No. 101165-0•
NYSDOH-ELAP No. 11021•
AIHA-LAP, LLC No. 100188•

Quantification at <0.25% by volume is possible with this method. (PC) Indicates Stratified Point Count Method performed. (PC-Trace) means that asbestos was detected
but is not quantifiable under the Point Counting regimen. PC Trace represents a <0.25% amount. Analysis includes all distinct separable layers in accordance with EPA
600 Method. If not reported or otherwise noted, layer is either not present or the client has specifically requested that it not be analyzed (ex. analyze until positive
instructions). Small asbestos fibers may be missed by PLM due to resolution limitations of the optical microscope. Therefore, PLM is not consistently reliable in detecting
asbestos in non-friable organically bound (NOB) materials. Quantitative transmission electron microscopy (TEM) is currently the only method that can pronounce
materials as non-asbestos containing.
  
Analytical Methodology Alternatives: Your initial request for analysis may not have accounted for recent advances in regulatory requirements or advances in technology
that are routinely used in similar situations for other qualified projects. You may have the option to explore additional analysis for further information. Below are a few
options, listed as the matrix followed by the appropriate methodology. Also included are links to more information on our website.
  
Bulk Building Materials that are Non-Friable Organically Bound (NOB) by Gravimetric Reduction techniques employing PLM and TEM: ELAP 198.6 (PLM-NOB),
ELAP 198.4 (TEM-NOB) See additional information at the end of this appendix.
  

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054
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Loose Fill Vermiculite Insulation, Attic Insulation, Zonolite (copyright), etc.: US EPA 600 R-4/004 (multi-tiered analytical process)
Sprayed On Insulation/Fireproofing with Vermiculite (SOF-V): ELAP 198.8 (PLM-SOF-V)
  
Soil, sludge, sediment, aggregate, and like materials analyzed for asbestos or other elongated mineral particles (ex. erionite, etc.): ASTM D7521, CARB 435, and other
options available
  
Asbestos in Surface Dust according to one of ASTM's Methods (very dependent on sampling collection technique – by TEM): ASTM D 5755, D5756, or D6480
  
Various other asbestos matrices (air, water, etc.) and analytical methods are available.
  

Disclaimers / Qualifiers:
There may be some samples in this project that have a "NOTE:" associated with a sample result. We use added disclaimers or qualifiers to inform the client about
something that requires further explanation. Here is a list with highlighted disclaimers that may be pertinent to this project. For a full explanation of these and other
disclaimers, please inquire at  customerservice@iatl.com.
  
1) Note: No mastic provided for analysis.
2) Note: Insufficient mastic provided for analysis.
3) Note: Insufficient material provided for analysis.
4) Note: Insufficient sample provided for QC reanalysis.
5) Note: Different material than indicated on Sample Log / Description.
6) Note: Sample not submitted.
7) Note: Attached to asbestos containing material.
8) Note: Received wet.
9) Note: Possible surface contamination.
10) Note: Not building material. 1% threshold may not apply.
11) Note: Recommend TEM-NOB analysis as per EPA recommendations.
12) Note: Asbestos detected but not quantifiable.
13) Note: Multiple identical samples submitted, only one analyzed.
14) Note: Analyzed by EPA 600/R-93/116. Point Counting detection limit at 0.080%.
15) Note: Analyzed by EPA 600/R-93/116. Point Counting detection limit at 0.125%.
16) Note: This sample contains >10% vermiculite mineral. See Appendix for Recommendations for Vermiculite Analysis.
  

Recommendations for Vermiculite Analysis:
  
Several analytical protocols exist for the analysis of asbestos in vermiculite. These analytical approaches vary depending upon the nature of the vermiculite mineral being
tested (e.g. un-processed gange, homogeneous exfoliated books of mica, or mixed mineral composites).Please contact your client representative for pricing and turnaround
time options available.
  
iATL recommends initial testing using the EPA 600/R-93/116 method. This method is specifically designed for the analysis of asbestos in bulk building materials. It
provides an acceptable starting point for primary screening of vermiculite for possible asbestos.
  
Results from this testing may be inconclusive. EPA suggests proceeding to a multi-tiered analysis involving wet separation techniques in conjunction with PLM and TEM
gravimetric analysis (EPA 600/R-04/004).
  
For New York State customers, NYSDOH requires disclaimers and qualifiers for various vermiculite containing samples that direct analysis via ELAP198.6 and
ELAP198.8 for samples that contain >10% vermiculite mineral where ELAP198.6 may be used to evaluate the asbestos content of the material. However, any test result
using ELAP198.6 will be reported with the following disclaimer: “ELAP198.6 method does not remove vermiculite and may underestimate the level of asbestos present in
a sample containing >10% vermiculite.”
  
Further information on this method and other vermiculite and asbestos issues can be found at the following: Agency for Toxic Substances and Disease Registry (ATSDR)
www.atsdr.cdc.gov, United States Geological Survey (USGS) www.minerals.usgs.gov/minerals/, US EPA www.epa.gov/asbestos. The USEPA also has an informative
brochure "Current Best Practices for Vermiculite Attic Insulation" EPA 747F03001 May 2003, that may assist the health and remediation professional. NYS customers
please follow current NYSDOH ELAP requirements per policy on subject of surfacing and vermiculite, May 6, 2016, Testing Requirements for Surfacing Material
Containing Vermiculite (https://www.wadsworth.org/sites/default/files/WebDoc/I198_8_02_2.pdf)
  
The following is a summary of the analytical process outlines in the EPA 600/R-04/004 Method:
  
1)Analytical Step/Method: Initial Screening by PLM, EPA 600R-93/116
Requirements/Comments: Minimum of 0.1 g of sample. ~0.25% for most samples.
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2)Analytical Step/Method:Wet Separation by PLM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Sinks" only.
  
3)Analytical Step/Method:Wet Separation by PLM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Floats" only.
  
4)Analytical Step/Method:Wet Separation by TEM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Sinks" only.
  
5)Analytical Step/Method:Wet Separation by TEM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Suspension" only.
*With advance notice and confirmation by the laboratory.
**Approximately 1 Liter of sample in double-bagged container (~9x6 inch bag of sample).  
  
New York State Department of Health requires that samples originating from NYS that they categorize as Non-friable Organically Bound materials can only be confirmed
as None Detected for asbestos by method 198.4. See the table below for a list of those materials. (ENVIRONMENTAL LABORATORY APPROVAL PROGRAM
CERTIFICATION MANUAL - ITEM No. 198.1, Revision Date 5/6/16)  
  
*Asphalt Shingles, Caulking, Ceiling Tiles with Cellulose, Duct Wrap, Glazing, Mastic, Paint Chips, Resilient Floor Tiles, Rubberized Asbestos Gaskets, Siding Shingles,
Vinyl Asbestos Tile, NOB materials (other that SM-V) with <10% vermiculite, Any material (Friable or NOB other than SM-V) with >10% vermiculite.   
  
Statistically derived uncertainty with any measure should be taken into consideration when reviewing and interpreting all reported data and results. A more comprehensive
listing of accuracy, precision, and uncertainty as it impacts this method is available upon request.
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ASBESTOS ASSESSMENT SUMMARY 
114 NORTH MAIN STREET, SUMMERFIELD, OHIO 

SITE DESCRIPTION AND STRUCTURE CONDITION 

The 114 North Main Street site was located east of North Main Street between Farley Park Road (north) 
and Farley Park Road (south) in Summerfield, Ohio. The site was developed with an approximately 2,000 
square-foot, single-story, residential structure with a basement and was unoccupied at the time or our 
assessment. Water damage was observed throughout the eastern portion of the first floor and basement, 
and holes to the basement were observed in the first floor. It was unsafe for our staff to access the east 
interior portion of the structure. 

ASBESTOS SAMPLING RESULTS 

The United States Environmental Protection Agency (USEPA) and the Occupational Safety and Health 
Administration (OSHA) asbestos regulations define an ACM as any material that contains greater than 
one percent asbestos. Suspect ACMs not analyzed for asbestos content are considered assumed ACMs. 
According to the USEPA National Emission Standard for Hazardous Air Pollutants asbestos regulation 
(NESHAP, 40 CFR Part 61 M), friable ACMs and nonfriable ACMs which could be expected to be 
disturbed and become friable are considered Regulated Asbestos Containing Materials (RACMs) and 
must be removed prior to demolition activities. Nonfriable ACMs, if in good condition and not subjected to 
forces that would render them friable, are permitted by USEPA to remain in a structure during demolition. 
According to the OSHA Asbestos Construction Standard, demolition activities involving ACMs must be 
conducted by trained personnel in accordance with the standard and in accordance with the Ohio 
Administrative Code (OAC). Refer to the following section and Section 2.3.1 of the report for additional 
information regarding asbestos work requirements and notifications. 

Materials containing trace asbestos (equal to or less than one percent asbestos) are not considered 
RACM or ACM but are subject to the engineering and work practice requirements of paragraphs (g)(1), 
(g)(2), and (g)(3) of the OSHA Asbestos Construction Standard. 

A summary of the descriptions of suspect ACMs identified, RACM, ACM, Trace Asbestos, or non-ACM 
categorization of the materials, estimated quantity, friability, condition, and locations of the materials 
sampled is presented in the attached Table 1. 

SITE-SPECIFIC LIMITATIONS AND PROJECT CONSIDERATIONS 

Due to the observed water damaged walls and floors, and the holes in the first floor, SME was unable to 
safely assess the interior of the east portion of the structure for the presence of ACMs but assessed the 
west portion of the first floor and basement and the exterior of the structure. Whenever such a structure is 
demolished and no prior asbestos building inspection or abatement was performed because the structure 
could not be safely assessed/abated, all the demolition debris must be treated as RACM and must be 
disposed of in an Ohio Environmental Protection Agency (OEPA) approved asbestos waste disposal site. 
Because, in this scenario, the material is to be treated/disposed of as RACM, an OEPA licensed 
Asbestos Hazard Abatement Contractor must be on-site to oversee removal and packaging of the waste 
per OAC rule 3745-22-02. 
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The municipality is responsible for issuing an Emergency Demolition Order or Ordered Demolition Order 
to be submitted with the OEPA emergency/ordered Notification of Demolition and Renovation/Abatement 
form. The OAC rule 3745-20-01(B)(17) defines an emergency demolition as any demolition operation 
conducted under a written order issued by a state or local governmental agency because a facility is 
structurally unsound and in danger of imminent collapse. While ordered demolitions are not defined in the 
OAC asbestos rules, OEPA recognizes that certain structures are unsafe to enter to perform an asbestos 
building inspection and/or remove ACM even though the building is not in danger of imminent collapse.  

Both emergency demolitions and ordered demolitions must be ordered in writing by a government 
authority and a copy of the order submitted to OEPA with the Notification of Demolition and 
Renovation/Abatement form. Refer to the attached OEPA Roles and Responsibilities for Emergency 
Demolitions and Ordered Demolitions guidance document for specific information to be included in the 
demolition notification. 

RECOMMENDATIONS 

 We recommend a qualified professional for the City of Summerfield perform a structural 
evaluation of the site structure and issue a written Emergency Demolition Order or Ordered 
Demolition Order, as appropriate. A copy of the written order must be submitted with the OEPA 
emergency/ordered Notification of Demolition and Renovation/Abatement form.

 We recommend demolition of the structure by a licensed Asbestos Hazard Abatement Contractor, 
supervised by a 40-hour trained asbestos supervisor accredited by the OEPA, and conducted in 
accordance with the OSHA Asbestos Construction Standard. Dispose of all demolition debris as 
asbestos waste.

 If the identified nonfriable ACMs which are not likely to be rendered friable during demolition will 
be removed prior to demolition, we recommend that they be removed by a licensed asbestos 
contractor, and in accordance with the asbestos work requirements of the OSHA Asbestos 
Construction Standard. If one or more of these nonfriable ACMs will remain intact during 
demolition, we recommend that the demolition activities be conducted by staff trained to conduct 
demolition involving those ACMs, supervised by a 40-hour trained asbestos supervisor accredited 
by the OEPA and conducted in accordance with the OSHA Asbestos Construction Standard. 

 We recommend proper notification to the OEPA prior to removal of ACMs and demolition of the 
structure including a copy of an Emergency Demolition Order or Ordered Demolition Order 
prepared by a qualified city official. 

 We recommend asbestos abatement project design by an Asbestos Hazard Abatement Project 
Designer that is trained in accordance with USEPA requirements and accredited by the OEPA. 
We also recommend monitoring asbestos removal work or disturbance with air sampling, visual 
verification, and clearance air monitoring performed by an independent third party (such as SME). 
We recommend notification of the presence, quantity, and location of ACMs and communication 
of the hazards associated with them in accordance. 
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ASBESTOS BULK SAMPLING RESULTS TABLE 
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TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 

114 NORTH MAIN STREET, SUMMERFIELD, OHIO 
SME PROJECT NUMBER: 089229.00.005 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation or 

for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

1 White wallboard wall 
system (did not 
observe joint 
compound) 

White drywall
Non-ACM

900 sq. ft. Nonfriable Good Throughout

2 2’ x 2’ white textured 
ceiling tile 

White texture

Non-ACM 

Non-ACM

300 sq. ft. Friable Significantly 
Damaged

Living room

3 Red brick 

White mortar

Non-ACM 

Non-ACM

20 sq. ft. Nonfriable Good Fireplace

4 Grey concrete 
coating behind 

fireplace

ACM 40 sq. ft. Nonfriable Good Fireplace

5 White wallboard 
ceiling system (did 
not observe joint 

compound) 

White drywall
Non-ACM

250 sq. ft. Nonfriable Significantly 
Damaged

Throughout

6 12” x 12” white ceiling 
tile 

Non-ACM 170 sq. ft. Friable Significantly 
Damaged 

Central 

7 Pink vinyl wall tile Not 
Sampled 

Assumed 
ACM

100 sq. ft. Nonfriable Damaged Bathroom 

8 Yellow attic insulation Non-ACM 1,500 sq. ft. Friable Significantly 
Damaged 

Throughout 

9 White 12” x 12” vinyl 
floor tile 

Clear mastic 

Non-ACM 

Non-ACM 

65 sq. ft. Nonfriable Good Basement 

10 12” x 12” faux wood 
vinyl floor tile 

Clear mastic 

Non-ACM 

Non-ACM 

50 sq. ft. Nonfriable Damaged Basement 
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TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 

114 NORTH MAIN STREET, SUMMERFIELD, OHIO 
SME PROJECT NUMBER: 089229.00.005 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation or 

for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

11 12” x 12” white 
textured ceiling tile 

Non-ACM 50 sq. ft. Friable Damaged Basement 

12 Unfinished wallboard 
wall system 

Brown wallboard 
Non-ACM 

35 sq. ft. Nonfriable Damaged Basement 

13 Yellow wall insulation Non-ACM 45 sq. ft. Friable Good Basement 

14 Gray concrete Non-ACM 200 sq. ft. Nonfriable Damaged Basement 

15 Black asphalt shingle 
roofing system 

Black shingle 

Black tar 

Non-ACM 

Non-ACM 

1,300 sq. ft. Nonfriable Damaged Roof 

16 Gray exterior 
concrete 

Non-ACM 200 sq. ft. Nonfriable Good Front porch 

17 Gray CMU block 

Gray mortar 

Non-ACM 

Non-ACM 

100 sq. ft. Nonfriable Good Exterior 

18 Gray asphaltic 
shingle roofing 

system 

Gray shingle 

Black tar 

Non-ACM 

Non-ACM 

200 sq. ft. Nonfriable Significantly 
Damaged 

Exterior 
collapsed porch

19 Plaster white ceiling 
system 

Tan plaster 
Non-ACM 

500 sq. ft. Nonfriable Good Living room 
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NOTES: 
HA = Homogenous Area. 
RACM = Regulated Asbestos-Containing Material.  Must be removed from the building prior to demolition. 
ACM = Asbestos-Containing Material as defined by USEPA and OSHA definition. 
Trace Asbestos = Equal to or less than 1% asbestos detected. 
Friable = Material that can be crumbled or reduced to powder by hand pressure. 
NQ = Not quantified 
Material conditions are described as defined in AHERA, 40 CFR Part 763. 
ln. ft. = linear feet 
sq. ft. = square feet 
cu. ft.= cubic feet 
* = Estimate of visible, accessible materials. Additional quantities and materials may be present in concealed spaces not assessed
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SAMPLE LOCATION DIAGRAMS 
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CERTIFICATE OF ANALYSIS 

CHAIN OF CUSTODY FORM 























  

Lab No.: 7562517
Client No.: HA1A
  

  

Analyst Observation: White Drywall  
Client Description: Wallboard Wall System, White  

  

Location: West Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Note: No joint compound present
  

Lab No.: 7562518
Client No.: HA1B
  

  

Analyst Observation: White Drywall  
Client Description: Wallboard Wall System, White  

  

Location: North Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Note: No joint compound present
  

Lab No.: 7562519
Client No.: HA1C
  

  

Analyst Observation: White Drywall  
Client Description: Wallboard Wall System, White  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
  

Percent Non-Fibrous Material:
95

Note: No joint compound present
  

Lab No.: 7562520
Client No.: 2A
  

  

Analyst Observation: Tan Ceiling Tile  
Client Description: 2x2 White Textured CT  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

  

Lab No.: 7562520(L2)
Client No.: 2A
  

  

Analyst Observation: White Texture  
Client Description: 2x2 White Textured CT  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562521
Client No.: 2B
  

  

Analyst Observation: Tan Ceiling Tile  
Client Description: 2x2 White Textured CT  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Maxamillian Roselli

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com
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2/17/2023Report Date:
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Project: Nobel County; 114 N Main St Summerfield 
Project No.: 089229.00.05

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995

Dated : 2/17/2023 2:49:41  Page 1 of 13



  

Lab No.: 7562521(L2)
Client No.: 2B
  

  

Analyst Observation: White Texture  
Client Description: 2x2 White Textured CT  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562522
Client No.: 3A
  

  

Analyst Observation: Red Brick  
Client Description: Red Brick With White Mortar  

  

Location: Fireplace NE Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562522(L2)
Client No.: 3A
  

  

Analyst Observation: Pink Mortar  
Client Description: Red Brick With White Mortar  

  

Location: Fireplace NE Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562523
Client No.: 3B
  

  

Analyst Observation: Red Brick  
Client Description: Red Brick With White Mortar  

  

Location: Fireplace NE Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562523(L2)
Client No.: 3B
  

  

Analyst Observation: Pink Mortar  
Client Description: Red Brick With White Mortar  

  

Location: Fireplace NE Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Maxamillian Roselli

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/17/2023Report Date:
Report No.: 677289 - PLM
Project: Nobel County; 114 N Main St Summerfield 
Project No.: 089229.00.05

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995

Dated : 2/17/2023 2:49:41  Page 2 of 13



  

Lab No.: 7562524
Client No.: 4A
  

  

Analyst Observation: Grey Cementitious  
Client Description: Grey Concrete Coating Behind Fireplace  

  

Location: Fireplace NE Room  
Facility:

Percent Asbestos:
PC 1.2 Chrysotile
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
98.8

  

Lab No.: 7562525
Client No.: 4B
  

  

Analyst Observation: Sample Not Analyzed  
Client Description: Grey Concrete Coating Behind Fireplace  

  

Location: Fireplace NE Room  
Facility:

Percent Asbestos:
Sample Not Analyzed
  

Percent Non-Asbestos Fibrous Material:
Sample Not Analyzed
  

Percent Non-Fibrous Material:

  

Lab No.: 7562526
Client No.: 5A
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Ceiling System  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
  

Percent Non-Fibrous Material:
95

Note: No joint compound present
  

Lab No.: 7562527
Client No.: 5B
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Ceiling System  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
  

Percent Non-Fibrous Material:
95

Note: No joint compound present
  

Lab No.: 7562528
Client No.: 5C
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Ceiling System  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
  

Percent Non-Fibrous Material:
95

Note: No joint compound present
  

Lab No.: 7562529
Client No.: 6A
  

  

Analyst Observation: White Ceiling Tile  
Client Description: 12x12 White CT  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Cellulose
  

Percent Non-Fibrous Material:
None Detected

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995
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Kalamazoo     MI     49008

2/17/2023Report Date:
Report No.: 677289 - PLM
Project: Nobel County; 114 N Main St Summerfield 
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Lab No.: 7562530
Client No.: 6B
  

  

Analyst Observation: White Ceiling Tile  
Client Description: 12x12 White CT  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Cellulose
  

Percent Non-Fibrous Material:
None Detected

  

Lab No.: 7562531
Client No.: 8A
  

  

Analyst Observation: Yellow Insulation  
Client Description: Attic Insulation Yellow  

  

Location: East Back Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

  

Lab No.: 7562532
Client No.: 8B
  

  

Analyst Observation: Yellow Insulation  
Client Description: Attic Insulation Yellow  

  

Location: East Back Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

  

Lab No.: 7562533
Client No.: 8C
  

  

Analyst Observation: Yellow Insulation  
Client Description: Attic Insulation Yellow  

  

Location: Center Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/17/2023Report Date:
Report No.: 677289 - PLM
Project: Nobel County; 114 N Main St Summerfield 
Project No.: 089229.00.05

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995
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Lab No.: 7562534
Client No.: 9A
  

  

Analyst Observation: White Floor Tile  
Client Description: White 12x12 VFT With Black Mastic  

  

Location: Basement Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562534(L2)
Client No.: 9A
  

  

Analyst Observation: Clear Mastic  
Client Description: White 12x12 VFT With Black Mastic  

  

Location: Basement Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Note: No black mastic present.
  

Lab No.: 7562535
Client No.: 9B
  

  

Analyst Observation: White Floor Tile  
Client Description: White 12x12 VFT With Black Mastic  

  

Location: Basement Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562535(L2)
Client No.: 9B
  

  

Analyst Observation: Clear Mastic  
Client Description: White 12x12 VFT With Black Mastic  

  

Location: Basement Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Note: No black mastic present.
  

Lab No.: 7562536
Client No.: 10A
  

  

Analyst Observation: Brown Floor Tile  
Client Description: 12x12 Faux Wood VFT With Black
Mastic  

  

Location: Basement North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562536(L2)
Client No.: 10A
  

  

Analyst Observation: Clear Mastic  
Client Description: 12x12 Faux Wood VFT With Black
Mastic  

  

Location: Basement North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
10 Cellulose
  

Percent Non-Fibrous Material:
90

Note: No black mastic present.

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/17/2023Report Date:
Report No.: 677289 - PLM
Project: Nobel County; 114 N Main St Summerfield 
Project No.: 089229.00.05

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995
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Lab No.: 7562537
Client No.: 10B
  

  

Analyst Observation: Brown Floor Tile  
Client Description: 12x12 Faux Wood VFT With Black
Mastic  

  

Location: Basement North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Note: No mastic present
  

Lab No.: 7562538
Client No.: 11A
  

  

Analyst Observation: White Ceiling Tile  
Client Description: 12x12 White Textured CT  

  

Location: Basement North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

  

Lab No.: 7562539
Client No.: 11B
  

  

Analyst Observation: White Ceiling Tile  
Client Description: 12x12 White Textured CT  

  

Location: Basement North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

  

Lab No.: 7562540
Client No.: 12A
  

  

Analyst Observation: Brown Wallboard  
Client Description: Unfinished Wallboard Wall System  

  

Location: Basement East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

  

Lab No.: 7562541
Client No.: 12B
  

  

Analyst Observation: Brown Wallboard  
Client Description: Unfinished Wallboard Wall System  

  

Location: Basement East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

  

Lab No.: 7562542
Client No.: 13A
  

  

Analyst Observation: Yellow Insulation  
Client Description: Yellow Wall Insulation  

  

Location: Basement East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
95 Fibrous Glass
  

Percent Non-Fibrous Material:
5

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/17/2023Report Date:
Report No.: 677289 - PLM
Project: Nobel County; 114 N Main St Summerfield 
Project No.: 089229.00.05

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995
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Lab No.: 7562543
Client No.: 13B
  

  

Analyst Observation: Yellow Insulation  
Client Description: Yellow Wall Insulation  

  

Location: Basement East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
95 Fibrous Glass
  

Percent Non-Fibrous Material:
5

  

Lab No.: 7562544
Client No.: 13C
  

  

Analyst Observation: Yellow Insulation  
Client Description: Yellow Wall Insulation  

  

Location: Basement East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562545
Client No.: 14A
  

  

Analyst Observation: Grey Concrete  
Client Description: Gray Concrete  

  

Location: Basement North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562546
Client No.: 14B
  

  

Analyst Observation: Grey Concrete  
Client Description: Gray Concrete  

  

Location: Basement North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562547
Client No.: 15A
  

  

Analyst Observation: Black Shingle  
Client Description: Black Asphalt Shingle Roof System  

  

Location: East Porch  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562547(L2)
Client No.: 15A
  

  

Analyst Observation: Black Tar  
Client Description: Black Asphalt Shingle Roof System  

  

Location: East Porch  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
2 Cellulose
  

Percent Non-Fibrous Material:
98

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/17/2023Report Date:
Report No.: 677289 - PLM
Project: Nobel County; 114 N Main St Summerfield 
Project No.: 089229.00.05
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Client: SOI995
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Lab No.: 7562548
Client No.: 15B
  

  

Analyst Observation: Black Shingle  
Client Description: Black Asphalt Shingle Roof System  

  

Location: North Porch  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
1 Fibrous Glass
  

Percent Non-Fibrous Material:
94

  

Lab No.: 7562548(L2)
Client No.: 15B
  

  

Analyst Observation: Black Tar  
Client Description: Black Asphalt Shingle Roof System  

  

Location: North Porch  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
2 Cellulose
  

Percent Non-Fibrous Material:
98

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/17/2023Report Date:
Report No.: 677289 - PLM
Project: Nobel County; 114 N Main St Summerfield 
Project No.: 089229.00.05

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995
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Lab No.: 7562549
Client No.: 16A
  

  

Analyst Observation: Grey Concrete  
Client Description: Gray Ext Concrete  

  

Location: East Patio  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562550
Client No.: 16B
  

  

Analyst Observation: Grey Concrete  
Client Description: Gray Ext Concrete  

  

Location: North Patio  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562551
Client No.: 17A
  

  

Analyst Observation: Grey Cementitious  
Client Description: Gray CMU Block With Gray Mortar  

  

Location: East Exterior Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Note: No mortar present.
  

Lab No.: 7562552
Client No.: 17B
  

  

Analyst Observation: Grey Cementitious  
Client Description: Gray CMU Block With Gray Mortar  

  

Location: East Exterior Wall  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Note: No mortar present.
  

Lab No.: 7562553
Client No.: 18A
  

  

Analyst Observation: Grey Shingle  
Client Description: Gray Asphalt I Roof Shingle System  

  

Location: West Back Patio  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
10 Cellulose
  

Percent Non-Fibrous Material:
90

  

Lab No.: 7562553(L2)
Client No.: 18A
  

  

Analyst Observation: Black Tar  
Client Description: Gray Asphalt I Roof Shingle System  

  

Location: West Back Patio  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Maxamillian Roselli

02/17/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/17/2023Report Date:
Report No.: 677289 - PLM
Project: Nobel County; 114 N Main St Summerfield 
Project No.: 089229.00.05
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Client: SOI995
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Lab No.: 7562554
Client No.: 18B
  

  

Analyst Observation: Grey Shingle  
Client Description: Gray Asphalt I Roof Shingle System  

  

Location: West Back Patio  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
10 Cellulose
  

Percent Non-Fibrous Material:
90

  

Lab No.: 7562554(L2)
Client No.: 18B
  

  

Analyst Observation: Black Tar  
Client Description: Gray Asphalt I Roof Shingle System  

  

Location: West Back Patio  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562555
Client No.: 19A
  

  

Analyst Observation: Tan Plaster  
Client Description: Plaster Wall Ceiling System  

  

Location: NE Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562556
Client No.: 19B
  

  

Analyst Observation: Tan Plaster  
Client Description: Plaster Wall Ceiling System  

  

Location: NE Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562557
Client No.: 19C
  

  

Analyst Observation: Tan Plaster  
Client Description: Plaster Wall Ceiling System  

  

Location: NE Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Maxamillian Roselli

02/17/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/17/2023Report Date:
Report No.: 677289 - PLM
Project: Nobel County; 114 N Main St Summerfield 
Project No.: 089229.00.05

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995
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Appendix to Analytical Report
Customer Contact: Davin Ojala
Method:40 CFR Appendix E to Subpart E of Part 763, interim method for the Determination of Asbestos in Bulk Insulation Samples, USEPA 600, R93-116 and
NYSDOH ELAP 198.1 as needed.  
  
This appendix seeks to promote greater understanding of any observations, exceptions, special instructions, or circumstances that the laboratory needs to communicate to
the client concerning the above samples. The information below is used to help promote your ability to make the most informed decisions for you and your customers.
Please note the following points of contact for any questions you may have.
  
iATL Customer Service: customerservice@iatl.com
iATL Office Manager:wchampion@iatl.com
iATL Account Representative: Shirley Clark
Sample Login Notes:   See Batch Sheet Attached
Sample Matrix: Bulk Building Materials
Exceptions Noted: See Following Pages
  

General Terms, Warrants, Limits, Qualifiers:
  
General information about iATL capabilities and client/laboratory relationships and responsibilities are spelled out in iATL policies that are listed at www.iATL.com and in
our Quality Assurance Manual per ISO 17025 standard requirements. The information therein is a representation of iATL definitions and policies for turnaround times,
sample submittal, collection media, blank definitions, quantification issues and limit of detection, analytical methods and procedures, sub-contracting policies, results
reporting options, fees, terms, and discounts, confidentiality, sample archival and disposal, and data interpretation.
  
iATL warrants the test results to be of a precision normal for the type and methodology employed for each sample submitted. iATL disclaims any other warrants,
expressed or implied, including warranty of fitness for a particular purpose and warranty of merchantability. iATL accepts no legal responsibility for the purpose for which
the client uses test results. Any analytical work performed must be governed by our Standard Terms and Conditions. Prices, methods and detection limits may be changed
without notification. Please contact your Customer Service Representative for the most current information.
  
This confidential report relates only to those item(s) tested and does not represent an endorsement by NIST-NVLAP, AIHA LAP LLC, or any agency of local, state or
province governments nor of any agency of the U.S. government.
  
This report shall not be reproduced except in full, without written approval of the laboratory.
  

Information Pertinent to this Report:
Analysis by US EPA 600 93-116: Determination of Asbestos in Bulk Building Materials by Polarized Light Microscopy (PLM).
  

Certifications:

NIST-NVLAP No. 101165-0•
NYSDOH-ELAP No. 11021•
AIHA-LAP, LLC No. 100188•

Quantification at <0.25% by volume is possible with this method. (PC) Indicates Stratified Point Count Method performed. (PC-Trace) means that asbestos was detected
but is not quantifiable under the Point Counting regimen. PC Trace represents a <0.25% amount. Analysis includes all distinct separable layers in accordance with EPA
600 Method. If not reported or otherwise noted, layer is either not present or the client has specifically requested that it not be analyzed (ex. analyze until positive
instructions). Small asbestos fibers may be missed by PLM due to resolution limitations of the optical microscope. Therefore, PLM is not consistently reliable in detecting
asbestos in non-friable organically bound (NOB) materials. Quantitative transmission electron microscopy (TEM) is currently the only method that can pronounce
materials as non-asbestos containing.
  
Analytical Methodology Alternatives: Your initial request for analysis may not have accounted for recent advances in regulatory requirements or advances in technology
that are routinely used in similar situations for other qualified projects. You may have the option to explore additional analysis for further information. Below are a few
options, listed as the matrix followed by the appropriate methodology. Also included are links to more information on our website.
  
Bulk Building Materials that are Non-Friable Organically Bound (NOB) by Gravimetric Reduction techniques employing PLM and TEM: ELAP 198.6 (PLM-NOB),
ELAP 198.4 (TEM-NOB) See additional information at the end of this appendix.
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Mt. Laurel, New Jersey 08054
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Loose Fill Vermiculite Insulation, Attic Insulation, Zonolite (copyright), etc.: US EPA 600 R-4/004 (multi-tiered analytical process)
Sprayed On Insulation/Fireproofing with Vermiculite (SOF-V): ELAP 198.8 (PLM-SOF-V)
  
Soil, sludge, sediment, aggregate, and like materials analyzed for asbestos or other elongated mineral particles (ex. erionite, etc.): ASTM D7521, CARB 435, and other
options available
  
Asbestos in Surface Dust according to one of ASTM's Methods (very dependent on sampling collection technique – by TEM): ASTM D 5755, D5756, or D6480
  
Various other asbestos matrices (air, water, etc.) and analytical methods are available.
  

Disclaimers / Qualifiers:
There may be some samples in this project that have a "NOTE:" associated with a sample result. We use added disclaimers or qualifiers to inform the client about
something that requires further explanation. Here is a list with highlighted disclaimers that may be pertinent to this project. For a full explanation of these and other
disclaimers, please inquire at  customerservice@iatl.com.
  
1) Note: No mastic provided for analysis.
2) Note: Insufficient mastic provided for analysis.
3) Note: Insufficient material provided for analysis.
4) Note: Insufficient sample provided for QC reanalysis.
5) Note: Different material than indicated on Sample Log / Description.
6) Note: Sample not submitted.
7) Note: Attached to asbestos containing material.
8) Note: Received wet.
9) Note: Possible surface contamination.
10) Note: Not building material. 1% threshold may not apply.
11) Note: Recommend TEM-NOB analysis as per EPA recommendations.
12) Note: Asbestos detected but not quantifiable.
13) Note: Multiple identical samples submitted, only one analyzed.
14) Note: Analyzed by EPA 600/R-93/116. Point Counting detection limit at 0.080%.
15) Note: Analyzed by EPA 600/R-93/116. Point Counting detection limit at 0.125%.
16) Note: This sample contains >10% vermiculite mineral. See Appendix for Recommendations for Vermiculite Analysis.
  

Recommendations for Vermiculite Analysis:
  
Several analytical protocols exist for the analysis of asbestos in vermiculite. These analytical approaches vary depending upon the nature of the vermiculite mineral being
tested (e.g. un-processed gange, homogeneous exfoliated books of mica, or mixed mineral composites).Please contact your client representative for pricing and turnaround
time options available.
  
iATL recommends initial testing using the EPA 600/R-93/116 method. This method is specifically designed for the analysis of asbestos in bulk building materials. It
provides an acceptable starting point for primary screening of vermiculite for possible asbestos.
  
Results from this testing may be inconclusive. EPA suggests proceeding to a multi-tiered analysis involving wet separation techniques in conjunction with PLM and TEM
gravimetric analysis (EPA 600/R-04/004).
  
For New York State customers, NYSDOH requires disclaimers and qualifiers for various vermiculite containing samples that direct analysis via ELAP198.6 and
ELAP198.8 for samples that contain >10% vermiculite mineral where ELAP198.6 may be used to evaluate the asbestos content of the material. However, any test result
using ELAP198.6 will be reported with the following disclaimer: “ELAP198.6 method does not remove vermiculite and may underestimate the level of asbestos present in
a sample containing >10% vermiculite.”
  
Further information on this method and other vermiculite and asbestos issues can be found at the following: Agency for Toxic Substances and Disease Registry (ATSDR)
www.atsdr.cdc.gov, United States Geological Survey (USGS) www.minerals.usgs.gov/minerals/, US EPA www.epa.gov/asbestos. The USEPA also has an informative
brochure "Current Best Practices for Vermiculite Attic Insulation" EPA 747F03001 May 2003, that may assist the health and remediation professional. NYS customers
please follow current NYSDOH ELAP requirements per policy on subject of surfacing and vermiculite, May 6, 2016, Testing Requirements for Surfacing Material
Containing Vermiculite (https://www.wadsworth.org/sites/default/files/WebDoc/I198_8_02_2.pdf)
  
The following is a summary of the analytical process outlines in the EPA 600/R-04/004 Method:
  
1)Analytical Step/Method: Initial Screening by PLM, EPA 600R-93/116
Requirements/Comments: Minimum of 0.1 g of sample. ~0.25% for most samples.
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2)Analytical Step/Method:Wet Separation by PLM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Sinks" only.
  
3)Analytical Step/Method:Wet Separation by PLM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Floats" only.
  
4)Analytical Step/Method:Wet Separation by TEM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Sinks" only.
  
5)Analytical Step/Method:Wet Separation by TEM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Suspension" only.
*With advance notice and confirmation by the laboratory.
**Approximately 1 Liter of sample in double-bagged container (~9x6 inch bag of sample).  
  
New York State Department of Health requires that samples originating from NYS that they categorize as Non-friable Organically Bound materials can only be confirmed
as None Detected for asbestos by method 198.4. See the table below for a list of those materials. (ENVIRONMENTAL LABORATORY APPROVAL PROGRAM
CERTIFICATION MANUAL - ITEM No. 198.1, Revision Date 5/6/16)  
  
*Asphalt Shingles, Caulking, Ceiling Tiles with Cellulose, Duct Wrap, Glazing, Mastic, Paint Chips, Resilient Floor Tiles, Rubberized Asbestos Gaskets, Siding Shingles,
Vinyl Asbestos Tile, NOB materials (other that SM-V) with <10% vermiculite, Any material (Friable or NOB other than SM-V) with >10% vermiculite.   
  
Statistically derived uncertainty with any measure should be taken into consideration when reviewing and interpreting all reported data and results. A more comprehensive
listing of accuracy, precision, and uncertainty as it impacts this method is available upon request.
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ASBESTOS ASSESSMENT SUMMARY 
812 WEST STREET, CALDWELL, OHIO 

SITE DESCRIPTION AND STRUCTURE CONDITION 

The 812 West Street site was located east of West Street between Frazier Street and Fairground Street 
in Caldwell, Ohio. The site was developed with an approximately 1,700 square-foot two-story residential 
structure that was unoccupied at the time or our assessment. At the time of the site assessment, the floor 
in the central portion of the structure had sunk into the crawlspace.  

ASBESTOS SAMPLING RESULTS 

The United States Environmental Protection Agency (USEPA) and the Occupational Safety and Health 
Administration (OSHA) asbestos regulations define an ACM as any material that contains greater than 
one percent asbestos. Suspect ACMs not analyzed for asbestos content are considered assumed ACMs. 
According to the USEPA National Emission Standard for Hazardous Air Pollutants asbestos regulation 
(NESHAP, 40 CFR Part 61 M), friable ACMs and nonfriable ACMs which could be expected to be 
disturbed and become friable are considered Regulated Asbestos Containing Materials (RACMs) and 
must be removed prior to demolition activities. Nonfriable ACMs, if in good condition and not subjected to 
forces that would render them friable, are permitted by USEPA to remain in a structure during demolition. 
According to the OSHA Asbestos Construction Standard, demolition activities involving ACMs must be 
conducted by trained personnel in accordance with the standard and in accordance with the Ohio 
Administrative Code (OAC). Refer to Section 2.3.1 of the report for additional information regarding 
asbestos work requirements and notifications. 

Materials containing trace asbestos (equal to or less than one percent asbestos) are not considered 
RACM or ACM but are subject to the engineering and work practice requirements of paragraphs (g)(1), 
(g)(2), and (g)(3) of the OSHA Asbestos Construction Standard. 

A summary of the descriptions of suspect ACMs identified, RACM, ACM, Trace Asbestos, or non-ACM 
categorization of the materials, estimated quantity, friability, condition, and locations of the materials 
sampled is presented in the attached Table 1. 

SITE-SPECIFIC LIMITATIONS AND PROJECT CONSIDERATIONS 

SME was able to assess the structure.  

RECOMMENDATIONS 

 If the identified nonfriable, asbestos-containing floor tiles will be removed prior to demolition, we 
recommend that they be removed by a licensed asbestos contractor, and in accordance with the 
asbestos work requirements of the OSHA Asbestos Construction Standard. If this material will 
remain intact during demolition, we recommend that the demolition activities be conducted by 
staff trained to conduct demolition involving those ACMs, supervised by a 40-hour trained 
asbestos supervisor accredited by the Ohio Environmental Protection Agency (OEPA) and 
conducted in accordance with the OSHA Asbestos Construction Standard. 
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 We recommend proper notification to the OEPA prior to removal of ACMs and demolition of the 
structure. 

 We recommend asbestos abatement project design by an Asbestos Hazard Abatement Project 
Designer that is trained in accordance with USEPA requirements and accredited by the OEPA. 
We also recommend monitoring asbestos removal work or disturbance with air sampling, visual 
verification, and clearance air monitoring performed by an independent third party (such as SME). 
We recommend notification of the presence, quantity, and location of ACMs and communication 
of the hazards associated with them in accordance. 



© 2023 SME 089229.00.004+031523+APPENDIX D

ASBESTOS BULK SAMPLING RESULTS TABLE 
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TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 
812 WEST STREET, CALDWELL, OHIO 

SME PROJECT NUMBER: 089229.00.004 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation or 

for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

1 Unfinished wallboard 
ceiling system 

White drywall
Non-ACM

170 sq. ft. Nonfriable Damaged Front porch

2 Gray plaster ceiling 
system 

Gray plaster 

White plaster 

Tan plaster 

White joint compound

Non-ACM 

Non-ACM 

Non-ACM 

Non-ACM

1,000 sq. ft. Nonfriable Good Throughout 
second floor 

bathroom

3 Gray plaster wall 
system 

Gray plaster 

White plaster 

White joint compound

Non-ACM 

Non-ACM 

Non-ACM

1,600 sq. ft. Nonfriable Good Throughout

4 Red brick 

Gray mortar

Non-ACM 

Non-ACM

25 sq. ft. Nonfriable Significantly 
Damaged

Exterior 
fireplace

5 Red brick 

Gray mortar

Non-ACM 

Non-ACM

10 sq. ft. Nonfriable Good Interior 
fireplace

6 White textured 
plaster ceiling system 

White texture 

White plaster 

Gray plaster 

Non-ACM 

Non-ACM 

Non-ACM

170 sq. ft. Friable Good East room, first 
floor 

7 Gray 12” x 12” vinyl 
floor tile 

ACM 40 sq. ft. Nonfriable Damaged Bathroom first 
floor 
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TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 
812 WEST STREET, CALDWELL, OHIO 

SME PROJECT NUMBER: 089229.00.004 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation or 

for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

8 12” x 12” brown vinyl 
floor tile over 

multicolored vinyl 
floor tile 

Brown vinyl floor tile 

Multicolored vinyl 
floor tile 

Non-ACM 

Non-ACM 

150 sq. ft. Friable Significantly 
Damaged 

Kitchen 

9 Wallboard white wall 
system over gray 

plaster 

White drywall 

White joint compound 

White plaster 

Gray plaster 

Non-ACM 

Non-ACM 

Non-ACM 

Non-ACM 

1,600 sq. ft. Nonfriable Damaged Kitchen and 
north room, 
second floor 

west and 
bathroom, east 

second floor 
bedroom 

10 White wallboard 
ceiling system over 

white wallboard 

White drywall 

White joint compound 

Non-ACM 

Non-ACM 

150 sq. ft. Nonfriable Damaged Kitchen 

11 Cream countertop 

Tan mastic 

Non-ACM 

Non-ACM 

30 sq. ft. Nonfriable Damaged Kitchen 

12 White wallboard wall 
system 

White drywall 

White joint compound 

Non-ACM 

Non-ACM 

400 sq. ft. Nonfriable Good North room, 
second floor 

bathroom 
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TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 
812 WEST STREET, CALDWELL, OHIO 

SME PROJECT NUMBER: 089229.00.004 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation or 

for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

13 Floral vinyl sheet 
flooring 

Non-ACM 160 sq. ft. Nonfriable Significantly 
Damaged 

Far east room 

14 Yellow insulation Non-ACM 85 sq. ft. Friable Damaged Center of 
house 

15 White window glaze Non-ACM 1 sq. ft. 

(18 windows) 

Nonfriable 
likely to 

become friable 
during 

demolition 

Damaged Exterior 
windows 

16 Red ceramic brick 

Gray mortar 

Non-ACM 

Non-ACM 

200 sq. ft. Nonfriable Good Throughout 
exterior 

17 Red/Gray asphaltic 
roofing system 

Non-ACM 1,300 sq. ft. Nonfriable Good West portion of 
roof 

18 Black asphaltic roof 
system 

Black/Green shingle 

Black tar paper 

Non-ACM 

Non-ACM 

400 sq. ft. Nonfriable Damaged Area between 
house and 

garage 

NOTES: 
HA = Homogenous Area. 
RACM = Regulated Asbestos-Containing Material.  Must be removed from the building prior to demolition. 
ACM = Asbestos-Containing Material as defined by USEPA and OSHA definition. 
Trace Asbestos = Equal to or less than 1% asbestos detected. 
Friable = Material that can be crumbled or reduced to powder by hand pressure. 
NQ = Not quantified 
Material conditions are described as defined in AHERA, 40 CFR Part 763. 
ln. ft. = linear feet 
sq. ft. = square feet 
cu. ft.= cubic feet 
* = Estimate of visible, accessible materials. Additional quantities and materials may be present in concealed spaces not assessed
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SAMPLE LOCATION DIAGRAMS 
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CERTIFICATE OF ANALYSIS 

CHAIN OF CUSTODY FORM 











  

Lab No.: 7562658
Client No.: 1A
  

  

Analyst Observation: White Drywall  
Client Description: Unfinished Wallboard Ceiling System  

  

Location: Porch  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
  

Percent Non-Fibrous Material:
95

Note: No joint compound present
  

Lab No.: 7562659
Client No.: 1B
  

  

Analyst Observation: White Drywall  
Client Description: Unfinished Wallboard Ceiling System  

  

Location: Porch  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
  

Percent Non-Fibrous Material:
95

Note: No joint compound present
  

Lab No.: 7562660
Client No.: 2A
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System Gray  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
98

  

Lab No.: 7562660(L2)
Client No.: 2A
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Ceiling System Gray  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562661
Client No.: 2B
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System Gray  

  

Location: Second Floor West Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
98

  

Lab No.: 7562661(L2)
Client No.: 2B
  

  

Analyst Observation: Tan Plaster  
Client Description: Plaster Ceiling System Gray  

  

Location: Second Floor West Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/16/2023
Frank E. Ehrenfeld, III
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Lab No.: 7562661(L3)
Client No.: 2B
  

  

Analyst Observation: White Joint Compound  
Client Description: Plaster Ceiling System Gray  

  

Location: Second Floor West Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562662
Client No.: 2C
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System Gray  

  

Location: Second Floor East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562662(L2)
Client No.: 2C
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Ceiling System Gray  

  

Location: Second Floor East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562663
Client No.: 2D
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System Gray  

  

Location: Second Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562663(L2)
Client No.: 2D
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Ceiling System Gray  

  

Location: Second Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562664
Client No.: 2E
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System Gray  

  

Location: First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com
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Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677293 - PLM
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Project No.: 089229.00.04
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Lab No.: 7562664(L2)
Client No.: 2E
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Ceiling System Gray  

  

Location: First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562665
Client No.: 3A
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Wall System Gray  

  

Location: Central Room First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562665(L2)
Client No.: 3A
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Wall System Gray  

  

Location: Central Room First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562666
Client No.: 3B
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Wall System Gray  

  

Location: First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562666(L2)
Client No.: 3B
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Wall System Gray  

  

Location: First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562666(L3)
Client No.: 3B
  

  

Analyst Observation: White Joint Compound  
Client Description: Plaster Wall System Gray  

  

Location: First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054
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Email: customerservice@iatl.com
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Kalamazoo     MI     49008

2/16/2023Report Date:
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PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995

Dated : 2/17/2023 2:45:11  Page 3 of 21



  

Lab No.: 7562667
Client No.: 3C
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Wall System Gray  

  

Location: Second Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562667(L2)
Client No.: 3C
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Wall System Gray  

  

Location: Second Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562668
Client No.: 3D
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Wall System Gray  

  

Location: First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562668(L2)
Client No.: 3D
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Wall System Gray  

  

Location: First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562669
Client No.: 3E
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Wall System Gray  

  

Location: Second Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Hair
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562669(L2)
Client No.: 3E
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Wall System Gray  

  

Location: Second Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054
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Email: customerservice@iatl.com
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Lab No.: 7562669(L3)
Client No.: 3E
  

  

Analyst Observation: White Joint Compound  
Client Description: Plaster Wall System Gray  

  

Location: Second Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562670
Client No.: 4A
  

  

Analyst Observation: Red Brick  
Client Description: Red Brick With Gray Mortar  

  

Location: Fireplace  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562670(L2)
Client No.: 4A
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Brick With Gray Mortar  

  

Location: Fireplace  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562671
Client No.: 4B
  

  

Analyst Observation: Red Brick  
Client Description: Red Brick With Gray Mortar  

  

Location: Fireplace  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562671(L2)
Client No.: 4B
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Brick With Gray Mortar  

  

Location: Fireplace  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562672
Client No.: 5A
  

  

Analyst Observation: Red Brick  
Client Description: Red Brick With Gray Mortar  

  

Location: Inside Fireplace  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054
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Lab No.: 7562672(L2)
Client No.: 5A
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Brick With Gray Mortar  

  

Location: Inside Fireplace  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562673
Client No.: 5B
  

  

Analyst Observation: Red Brick  
Client Description: Red Brick With Gray Mortar  

  

Location: Inside Fireplace  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562673(L2)
Client No.: 5B
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Brick With Gray Mortar  

  

Location: Inside Fireplace  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com
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Lab No.: 7562674
Client No.: 6A
  

  

Analyst Observation: White Texture  
Client Description: Textured Plaster Ceiling System White  

  

Location: First Floor Central Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562674(L2)
Client No.: 6A
  

  

Analyst Observation: White Plaster  
Client Description: Textured Plaster Ceiling System White  

  

Location: First Floor Central Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562674(L3)
Client No.: 6A
  

  

Analyst Observation: Grey Plaster  
Client Description: Textured Plaster Ceiling System White  

  

Location: First Floor Central Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
3 Hair
Trace Cellulose
  

Percent Non-Fibrous Material:
97

  

Lab No.: 7562675
Client No.: 6B
  

  

Analyst Observation: White Texture  
Client Description: Textured Plaster Ceiling System White  

  

Location: First Floor Central Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562675(L2)
Client No.: 6B
  

  

Analyst Observation: White Plaster  
Client Description: Textured Plaster Ceiling System White  

  

Location: First Floor Central Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562675(L3)
Client No.: 6B
  

  

Analyst Observation: Grey Plaster  
Client Description: Textured Plaster Ceiling System White  

  

Location: First Floor Central Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
3 Hair
1 Cellulose
  

Percent Non-Fibrous Material:
96

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
David Hayes

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054
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Lab No.: 7562676
Client No.: 6C
  

  

Analyst Observation: White Texture  
Client Description: Textured Plaster Ceiling System White  

  

Location: First Floor Central Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562676(L2)
Client No.: 6C
  

  

Analyst Observation: White Plaster  
Client Description: Textured Plaster Ceiling System White  

  

Location: First Floor Central Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562676(L3)
Client No.: 6C
  

  

Analyst Observation: Grey Plaster  
Client Description: Textured Plaster Ceiling System White  

  

Location: First Floor Central Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
3 Hair
Trace Cellulose
  

Percent Non-Fibrous Material:
97

  

Lab No.: 7562677
Client No.: 7A
  

  

Analyst Observation: White/Grey Floor Tile  
Client Description: Gray 12x12 VFT  

  

Location: Bathroom First Floor  
Facility:

Percent Asbestos:
PC 4.8 Chrysotile
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
95.2

Note: No mastic present
  

Lab No.: 7562678
Client No.: 7B
  

  

Analyst Observation: Sample Not Analyzed  
Client Description: Gray 12x12 VFT  

  

Location: Kitchen  
Facility:

Percent Asbestos:
Sample Not Analyzed
  

Percent Non-Asbestos Fibrous Material:
Sample Not Analyzed
  

Percent Non-Fibrous Material:

  

Lab No.: 7562679
Client No.: 8A
  

  

Analyst Observation: Brown Floor Material  
Client Description: 12x12 Brown Over Multicolored VFT  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
80 Cellulose
  

Percent Non-Fibrous Material:
20

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
David Hayes

02/16/2023
Frank E. Ehrenfeld, III
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Lab No.: 7562679(L2)
Client No.: 8A
  

  

Analyst Observation: Tan/Brown Vinyl Sheet Flooring  
Client Description: 12x12 Brown Over Multicolored VFT  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
15 Cellulose
Trace Synthetic
  

Percent Non-Fibrous Material:
85

  

Lab No.: 7562680
Client No.: 8B
  

  

Analyst Observation: Brown Floor Material  
Client Description: 12x12 Brown Over Multicolored VFT  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
80 Cellulose
  

Percent Non-Fibrous Material:
20

  

Lab No.: 7562680(L2)
Client No.: 8B
  

  

Analyst Observation: Tan/Brown Vinyl Sheet Flooring  
Client Description: 12x12 Brown Over Multicolored VFT  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
15 Cellulose
Trace Synthetic
  

Percent Non-Fibrous Material:
85

  

Lab No.: 7562681
Client No.: 9A
  

  

Analyst Observation: White Drywall  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: North Central Room First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
3 Cellulose
  

Percent Non-Fibrous Material:
97

  

Lab No.: 7562681(L2)
Client No.: 9A
  

  

Analyst Observation: White Joint Compound  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: North Central Room First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562681(L3)
Client No.: 9A
  

  

Analyst Observation: White Plaster  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: North Central Room First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
David Hayes
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Lab No.: 7562681(L4)
Client No.: 9A
  

  

Analyst Observation: Grey Plaster  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: North Central Room First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
2 Hair
1 Cellulose
  

Percent Non-Fibrous Material:
97

  

Lab No.: 7562682
Client No.: 9B
  

  

Analyst Observation: White Drywall  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
3 Cellulose
  

Percent Non-Fibrous Material:
97

  

Lab No.: 7562682(L2)
Client No.: 9B
  

  

Analyst Observation: White Joint Compound  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562682(L3)
Client No.: 9B
  

  

Analyst Observation: White Plaster  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562682(L4)
Client No.: 9B
  

  

Analyst Observation: Grey Plaster  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
3 Hair
Trace Cellulose
  

Percent Non-Fibrous Material:
97

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
David Hayes

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677293 - PLM
Project: Nobel County; 812 W St Caldwell 
Project No.: 089229.00.04

PLM BULK SAMPLE ANALYSIS SUMMARY
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Lab No.: 7562683
Client No.: 9C
  

  

Analyst Observation: White Drywall  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: East Room Second Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
3 Cellulose
  

Percent Non-Fibrous Material:
97

  

Lab No.: 7562683(L2)
Client No.: 9C
  

  

Analyst Observation: White Joint Compound  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: East Room Second Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562683(L3)
Client No.: 9C
  

  

Analyst Observation: White Plaster  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: East Room Second Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562683(L4)
Client No.: 9C
  

  

Analyst Observation: Grey Plaster  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: East Room Second Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
2 Hair
Trace Cellulose
  

Percent Non-Fibrous Material:
98

  

Lab No.: 7562684
Client No.: 9D
  

  

Analyst Observation: White Drywall  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: Second Floor West Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
3 Cellulose
  

Percent Non-Fibrous Material:
97

  

Lab No.: 7562684(L2)
Client No.: 9D
  

  

Analyst Observation: White Joint Compound  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: Second Floor West Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
David Hayes

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677293 - PLM
Project: Nobel County; 812 W St Caldwell 
Project No.: 089229.00.04
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Lab No.: 7562684(L3)
Client No.: 9D
  

  

Analyst Observation: White Plaster  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: Second Floor West Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562684(L4)
Client No.: 9D
  

  

Analyst Observation: Grey Plaster  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: Second Floor West Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
2 Hair
Trace Cellulose
  

Percent Non-Fibrous Material:
98

  

Lab No.: 7562685
Client No.: 9E
  

  

Analyst Observation: White Drywall  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: Second Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Note: No joint compound present
  

Lab No.: 7562685(L2)
Client No.: 9E
  

  

Analyst Observation: White Plaster  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: Second Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562685(L3)
Client No.: 9E
  

  

Analyst Observation: Grey Plaster  
Client Description: Wallboard White Wall System Over
Plaster  

  

Location: Second Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
David Hayes

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677293 - PLM
Project: Nobel County; 812 W St Caldwell 
Project No.: 089229.00.04
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Lab No.: 7562686
Client No.: 10A
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Ceiling System Over
Wallboard  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
3 Cellulose
  

Percent Non-Fibrous Material:
97

  

Lab No.: 7562686(L2)
Client No.: 10A
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Ceiling System Over
Wallboard  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562687
Client No.: 10B
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Ceiling System Over
Wallboard  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
3 Cellulose
  

Percent Non-Fibrous Material:
97

  

Lab No.: 7562687(L2)
Client No.: 10B
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Ceiling System Over
Wallboard  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562688
Client No.: 10C
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Ceiling System Over
Wallboard  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
3 Cellulose
  

Percent Non-Fibrous Material:
97

  

Lab No.: 7562688(L2)
Client No.: 10C
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Ceiling System Over
Wallboard  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
David Hayes

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677293 - PLM
Project: Nobel County; 812 W St Caldwell 
Project No.: 089229.00.04
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Lab No.: 7562689
Client No.: 11A
  

  

Analyst Observation: Cream/Brown Countertop  
Client Description: Cream Countertop  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
45 Cellulose
  

Percent Non-Fibrous Material:
55

  

Lab No.: 7562689(L2)
Client No.: 11A
  

  

Analyst Observation: Tan Mastic  
Client Description: Cream Countertop  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
Trace Cellulose
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562690
Client No.: 11B
  

  

Analyst Observation: Cream/Brown Countertop  
Client Description: Cream Countertop  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
45 Cellulose
  

Percent Non-Fibrous Material:
55

  

Lab No.: 7562690(L2)
Client No.: 11B
  

  

Analyst Observation: Tan Mastic  
Client Description: Cream Countertop  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
Trace Cellulose
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
David Hayes

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677293 - PLM
Project: Nobel County; 812 W St Caldwell 
Project No.: 089229.00.04
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Client: SOI995
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Lab No.: 7562691
Client No.: 12A
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Wall System  

  

Location: North Central Room First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
10 Cellulose
  

Percent Non-Fibrous Material:
90

  

Lab No.: 7562691(L2)
Client No.: 12A
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: North Central Room First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562692
Client No.: 12B
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Wall System  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
10 Cellulose
  

Percent Non-Fibrous Material:
90

  

Lab No.: 7562692(L2)
Client No.: 12B
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562693
Client No.: 12C
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Wall System  

  

Location: Second Floor East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
10 Cellulose
  

Percent Non-Fibrous Material:
90

  

Lab No.: 7562693(L2)
Client No.: 12C
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: Second Floor East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Maxamillian Roselli

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677293 - PLM
Project: Nobel County; 812 W St Caldwell 
Project No.: 089229.00.04
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Lab No.: 7562694
Client No.: 13A
  

  

Analyst Observation: Multi-Colored Vinyl Sheet Flooring  
Client Description: Floral Vinyl Sheet Flooring  

  

Location: Far East First Floor Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
10 Cellulose
  

Percent Non-Fibrous Material:
90

  

Lab No.: 7562695
Client No.: 13B
  

  

Analyst Observation: Multi-Colored Vinyl Sheet Flooring  
Client Description: Floral Vinyl Sheet Flooring  

  

Location: Far East First Floor Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
20 Cellulose
  

Percent Non-Fibrous Material:
80

  

Lab No.: 7562696
Client No.: 14A
  

  

Analyst Observation: Yellow Insulation  
Client Description: Yellow Insulation  

  

Location: Laundry Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
60 Cellulose
  

Percent Non-Fibrous Material:
40

  

Lab No.: 7562697
Client No.: 14B
  

  

Analyst Observation: Yellow Insulation  
Client Description: Yellow Insulation  

  

Location: Laundry Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
60 Cellulose
  

Percent Non-Fibrous Material:
40

  

Lab No.: 7562698
Client No.: 14C
  

  

Analyst Observation: Yellow Insulation  
Client Description: Yellow Insulation  

  

Location: Laundry Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
60 Cellulose
  

Percent Non-Fibrous Material:
40

  

Lab No.: 7562699
Client No.: 15A
  

  

Analyst Observation: White Glazing  
Client Description: White Window Glaze  

  

Location: East Ext Window  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Maxamillian Roselli

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677293 - PLM
Project: Nobel County; 812 W St Caldwell 
Project No.: 089229.00.04
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Lab No.: 7562700
Client No.: 15B
  

  

Analyst Observation: White Glazing  
Client Description: White Window Glaze  

  

Location: North Ext Window  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562701
Client No.: 16A
  

  

Analyst Observation: Tan Ceramic  
Client Description: Red Block With Gray Mortar  

  

Location: North Wall Ext  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562701(L2)
Client No.: 16A
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Block With Gray Mortar  

  

Location: North Wall Ext  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562702
Client No.: 16B
  

  

Analyst Observation: Tan Ceramic  
Client Description: Red Block With Gray Mortar  

  

Location: North Wall Ext  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562702(L2)
Client No.: 16B
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Block With Gray Mortar  

  

Location: North Wall Ext  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562703
Client No.: 17A
  

  

Analyst Observation: Grey Non-Fibrous  
Client Description: Red Asphaltic Roofing System  

  

Location: West Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Different Material analyzed than listed on the sample log.

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Maxamillian Roselli

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054
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CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
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Lab No.: 7562704
Client No.: 17B
  

  

Analyst Observation: Grey Non-Fibrous  
Client Description: Red Asphaltic Roofing System  

  

Location: West Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Different Material analyzed than listed on the sample log.
  

Lab No.: 7562705
Client No.: 18A
  

  

Analyst Observation: Black/Green Shingle  
Client Description: Black Asphalt I'd Roof System  

  

Location: North Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
15 Fibrous Glass
  

Percent Non-Fibrous Material:
80

  

Lab No.: 7562705(L2)
Client No.: 18A
  

  

Analyst Observation: Black Tar Paper  
Client Description: Black Asphalt I'd Roof System  

  

Location: North Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
10 Cellulose
  

Percent Non-Fibrous Material:
90

  

Lab No.: 7562706
Client No.: 18B
  

  

Analyst Observation: Black/Green Shingle  
Client Description: Black Asphalt I'd Roof System  

  

Location: North Garage Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
15 Fibrous Glass
  

Percent Non-Fibrous Material:
80

  

Lab No.: 7562706(L2)
Client No.: 18B
  

  

Analyst Observation: Black Tar Paper  
Client Description: Black Asphalt I'd Roof System  

  

Location: North Garage Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
10 Cellulose
  

Percent Non-Fibrous Material:
90

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Maxamillian Roselli

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
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Appendix to Analytical Report
Customer Contact: Davin Ojala
Method:40 CFR Appendix E to Subpart E of Part 763, interim method for the Determination of Asbestos in Bulk Insulation Samples, USEPA 600, R93-116 and
NYSDOH ELAP 198.1 as needed.  
  
This appendix seeks to promote greater understanding of any observations, exceptions, special instructions, or circumstances that the laboratory needs to communicate to
the client concerning the above samples. The information below is used to help promote your ability to make the most informed decisions for you and your customers.
Please note the following points of contact for any questions you may have.
  
iATL Customer Service: customerservice@iatl.com
iATL Office Manager:wchampion@iatl.com
iATL Account Representative: Shirley Clark
Sample Login Notes:   See Batch Sheet Attached
Sample Matrix: Bulk Building Materials
Exceptions Noted: See Following Pages
  

General Terms, Warrants, Limits, Qualifiers:
  
General information about iATL capabilities and client/laboratory relationships and responsibilities are spelled out in iATL policies that are listed at www.iATL.com and in
our Quality Assurance Manual per ISO 17025 standard requirements. The information therein is a representation of iATL definitions and policies for turnaround times,
sample submittal, collection media, blank definitions, quantification issues and limit of detection, analytical methods and procedures, sub-contracting policies, results
reporting options, fees, terms, and discounts, confidentiality, sample archival and disposal, and data interpretation.
  
iATL warrants the test results to be of a precision normal for the type and methodology employed for each sample submitted. iATL disclaims any other warrants,
expressed or implied, including warranty of fitness for a particular purpose and warranty of merchantability. iATL accepts no legal responsibility for the purpose for which
the client uses test results. Any analytical work performed must be governed by our Standard Terms and Conditions. Prices, methods and detection limits may be changed
without notification. Please contact your Customer Service Representative for the most current information.
  
This confidential report relates only to those item(s) tested and does not represent an endorsement by NIST-NVLAP, AIHA LAP LLC, or any agency of local, state or
province governments nor of any agency of the U.S. government.
  
This report shall not be reproduced except in full, without written approval of the laboratory.
  

Information Pertinent to this Report:
Analysis by US EPA 600 93-116: Determination of Asbestos in Bulk Building Materials by Polarized Light Microscopy (PLM).
  

Certifications:

NIST-NVLAP No. 101165-0•
NYSDOH-ELAP No. 11021•
AIHA-LAP, LLC No. 100188•

Quantification at <0.25% by volume is possible with this method. (PC) Indicates Stratified Point Count Method performed. (PC-Trace) means that asbestos was detected
but is not quantifiable under the Point Counting regimen. PC Trace represents a <0.25% amount. Analysis includes all distinct separable layers in accordance with EPA
600 Method. If not reported or otherwise noted, layer is either not present or the client has specifically requested that it not be analyzed (ex. analyze until positive
instructions). Small asbestos fibers may be missed by PLM due to resolution limitations of the optical microscope. Therefore, PLM is not consistently reliable in detecting
asbestos in non-friable organically bound (NOB) materials. Quantitative transmission electron microscopy (TEM) is currently the only method that can pronounce
materials as non-asbestos containing.
  
Analytical Methodology Alternatives: Your initial request for analysis may not have accounted for recent advances in regulatory requirements or advances in technology
that are routinely used in similar situations for other qualified projects. You may have the option to explore additional analysis for further information. Below are a few
options, listed as the matrix followed by the appropriate methodology. Also included are links to more information on our website.
  
Bulk Building Materials that are Non-Friable Organically Bound (NOB) by Gravimetric Reduction techniques employing PLM and TEM: ELAP 198.6 (PLM-NOB),
ELAP 198.4 (TEM-NOB) See additional information at the end of this appendix.
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Loose Fill Vermiculite Insulation, Attic Insulation, Zonolite (copyright), etc.: US EPA 600 R-4/004 (multi-tiered analytical process)
Sprayed On Insulation/Fireproofing with Vermiculite (SOF-V): ELAP 198.8 (PLM-SOF-V)
  
Soil, sludge, sediment, aggregate, and like materials analyzed for asbestos or other elongated mineral particles (ex. erionite, etc.): ASTM D7521, CARB 435, and other
options available
  
Asbestos in Surface Dust according to one of ASTM's Methods (very dependent on sampling collection technique – by TEM): ASTM D 5755, D5756, or D6480
  
Various other asbestos matrices (air, water, etc.) and analytical methods are available.
  

Disclaimers / Qualifiers:
There may be some samples in this project that have a "NOTE:" associated with a sample result. We use added disclaimers or qualifiers to inform the client about
something that requires further explanation. Here is a list with highlighted disclaimers that may be pertinent to this project. For a full explanation of these and other
disclaimers, please inquire at  customerservice@iatl.com.
  
1) Note: No mastic provided for analysis.
2) Note: Insufficient mastic provided for analysis.
3) Note: Insufficient material provided for analysis.
4) Note: Insufficient sample provided for QC reanalysis.
5) Note: Different material than indicated on Sample Log / Description.
6) Note: Sample not submitted.
7) Note: Attached to asbestos containing material.
8) Note: Received wet.
9) Note: Possible surface contamination.
10) Note: Not building material. 1% threshold may not apply.
11) Note: Recommend TEM-NOB analysis as per EPA recommendations.
12) Note: Asbestos detected but not quantifiable.
13) Note: Multiple identical samples submitted, only one analyzed.
14) Note: Analyzed by EPA 600/R-93/116. Point Counting detection limit at 0.080%.
15) Note: Analyzed by EPA 600/R-93/116. Point Counting detection limit at 0.125%.
16) Note: This sample contains >10% vermiculite mineral. See Appendix for Recommendations for Vermiculite Analysis.
  

Recommendations for Vermiculite Analysis:
  
Several analytical protocols exist for the analysis of asbestos in vermiculite. These analytical approaches vary depending upon the nature of the vermiculite mineral being
tested (e.g. un-processed gange, homogeneous exfoliated books of mica, or mixed mineral composites).Please contact your client representative for pricing and turnaround
time options available.
  
iATL recommends initial testing using the EPA 600/R-93/116 method. This method is specifically designed for the analysis of asbestos in bulk building materials. It
provides an acceptable starting point for primary screening of vermiculite for possible asbestos.
  
Results from this testing may be inconclusive. EPA suggests proceeding to a multi-tiered analysis involving wet separation techniques in conjunction with PLM and TEM
gravimetric analysis (EPA 600/R-04/004).
  
For New York State customers, NYSDOH requires disclaimers and qualifiers for various vermiculite containing samples that direct analysis via ELAP198.6 and
ELAP198.8 for samples that contain >10% vermiculite mineral where ELAP198.6 may be used to evaluate the asbestos content of the material. However, any test result
using ELAP198.6 will be reported with the following disclaimer: “ELAP198.6 method does not remove vermiculite and may underestimate the level of asbestos present in
a sample containing >10% vermiculite.”
  
Further information on this method and other vermiculite and asbestos issues can be found at the following: Agency for Toxic Substances and Disease Registry (ATSDR)
www.atsdr.cdc.gov, United States Geological Survey (USGS) www.minerals.usgs.gov/minerals/, US EPA www.epa.gov/asbestos. The USEPA also has an informative
brochure "Current Best Practices for Vermiculite Attic Insulation" EPA 747F03001 May 2003, that may assist the health and remediation professional. NYS customers
please follow current NYSDOH ELAP requirements per policy on subject of surfacing and vermiculite, May 6, 2016, Testing Requirements for Surfacing Material
Containing Vermiculite (https://www.wadsworth.org/sites/default/files/WebDoc/I198_8_02_2.pdf)
  
The following is a summary of the analytical process outlines in the EPA 600/R-04/004 Method:
  
1)Analytical Step/Method: Initial Screening by PLM, EPA 600R-93/116
Requirements/Comments: Minimum of 0.1 g of sample. ~0.25% for most samples.
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2)Analytical Step/Method:Wet Separation by PLM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Sinks" only.
  
3)Analytical Step/Method:Wet Separation by PLM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Floats" only.
  
4)Analytical Step/Method:Wet Separation by TEM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Sinks" only.
  
5)Analytical Step/Method:Wet Separation by TEM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Suspension" only.
*With advance notice and confirmation by the laboratory.
**Approximately 1 Liter of sample in double-bagged container (~9x6 inch bag of sample).  
  
New York State Department of Health requires that samples originating from NYS that they categorize as Non-friable Organically Bound materials can only be confirmed
as None Detected for asbestos by method 198.4. See the table below for a list of those materials. (ENVIRONMENTAL LABORATORY APPROVAL PROGRAM
CERTIFICATION MANUAL - ITEM No. 198.1, Revision Date 5/6/16)  
  
*Asphalt Shingles, Caulking, Ceiling Tiles with Cellulose, Duct Wrap, Glazing, Mastic, Paint Chips, Resilient Floor Tiles, Rubberized Asbestos Gaskets, Siding Shingles,
Vinyl Asbestos Tile, NOB materials (other that SM-V) with <10% vermiculite, Any material (Friable or NOB other than SM-V) with >10% vermiculite.   
  
Statistically derived uncertainty with any measure should be taken into consideration when reviewing and interpreting all reported data and results. A more comprehensive
listing of accuracy, precision, and uncertainty as it impacts this method is available upon request.
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ASBESTOS ASSESSMENT SUMMARY 
919 ½ BELFORD STREET, CALDWELL, OHIO 

SITE DESCRIPTION AND STRUCTURE CONDITION 

The 919 ½ Belford Street site was located south of Belford Street between Marietta Road and Ross 
Street, in Caldwell, Ohio. The site was developed with an approximately 1,000 square-foot mobile home 
that was unoccupied at the time or our assessment.  

ASBESTOS SAMPLING RESULTS 

The United States Environmental Protection Agency (USEPA) and the Occupational Safety and Health 
Administration (OSHA) asbestos regulations define an ACM as any material that contains greater than 
one percent asbestos. Suspect ACMs not analyzed for asbestos content are considered assumed ACMs. 
According to the USEPA National Emission Standard for Hazardous Air Pollutants asbestos regulation 
(NESHAP, 40 CFR Part 61 M), friable ACMs and nonfriable ACMs which could be expected to be 
disturbed and become friable are considered Regulated Asbestos Containing Materials (RACMs) and 
must be removed prior to demolition activities. Nonfriable ACMs, if in good condition and not subjected to 
forces that would render them friable, are permitted by USEPA to remain in a structure during demolition. 
According to the OSHA Asbestos Construction Standard, demolition activities involving ACMs must be 
conducted by trained personnel in accordance with the standard and in accordance with the Ohio 
Administrative Code (OAC). Refer to Section 2.3.1 of the report for additional information regarding 
asbestos work requirements and notifications. 

Materials containing trace asbestos (equal to or less than one percent asbestos) are not considered 
RACM or ACM but are subject to the engineering and work practice requirements of paragraphs (g)(1), 
(g)(2), and (g)(3) of the OSHA Asbestos Construction Standard. 

A summary of the descriptions of suspect ACMs identified, RACM, ACM, Trace Asbestos, or non-ACM 
categorization of the materials, estimated quantity, friability, condition, and locations of the materials 
sampled is presented in the attached Table 1. 

RECOMMENDATIONS 

 If the identified nonfriable ACMs not likely to be rendered friable during demolition will be 
removed prior to demolition, we recommend that they be removed by a licensed asbestos 
contractor, and in accordance with the asbestos work requirements of the OSHA Asbestos 
Construction Standard. If one or more of these nonfriable ACMs will remain intact during 
demolition, we recommend that the demolition activities be conducted by staff trained to conduct 
demolition involving those ACMs, supervised by a 40-hour trained asbestos supervisor accredited 
by the Ohio Environmental Protection Agency (OEPA) and conducted in accordance with the 
OSHA Asbestos Construction Standard. 

 We recommend proper notification to the OEPA prior to removal of ACMs and demolition of the 
structure. 
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 We recommend asbestos abatement project design by an Asbestos Hazard Abatement Project 
Designer that is trained in accordance with USEPA requirements and accredited by the OEPA. 
We also recommend monitoring asbestos removal work or disturbance with air sampling, visual 
verification, and clearance air monitoring performed by an independent third party (such as SME). 
We recommend notification of the presence, quantity, and location of ACMs and communication 
of the hazards associated with them in accordance. 
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ASBESTOS BULK SAMPLING RESULTS TABLE 
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TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 

919 1/2 BELFORD STREET, CALDWELL, OHIO 
SME PROJECT NUMBER: 089229.00.004 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation or 

for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

1 Black ¼” bead 
exterior window caulk

Non-ACM 0.5 sq. ft. 

(2 windows)

Nonfriable Good Exterior 
windows

2 Tan ¼” bead door 
caulk exterior

Non-ACM 0.5 sq. ft. 

(1 door)

Nonfriable Damaged Exterior door 
west

3 Gray ¼” bead 
exterior window caulk

Non-ACM 0.5 sq. ft. 

(2 windows)

Nonfriable Good Exterior 
windows

4 White ¼” bead 
exterior window caulk

Non-ACM 0.5 sq. ft. 

(1 window)

Nonfriable Good East window

5 Black roofing tar 

Silver Paint

Non-ACM 

ACM

1,000 sq. ft. Nonfriable Damaged Roof

6 Faux wood 12” x 12” 
vinyl floor tile 

Non-ACM 35 sq. ft. Nonfriable Significantly 
Damaged 

East entrance 

7 White wallboard wall 
system 

White drywall 

White joint compound 

Non-ACM 

Non-ACM 

1,900 sq. ft. Nonfriable Damaged Throughout 

8 Yellow wall and 
ceiling insulation 

Non-ACM 5,000 sq. ft. Friable Damaged Throughout 

9 White work track 10’ 
x 1’ ceiling tiles 

Non-ACM 400 sq. ft. Friable Significantly 
Damaged 

Throughout 

10 Yellow wall glue on 
back of wood 

paneling 

Non-ACM 20 sq. ft. Nonfriable Good South room 

11 White ¼” bead sink 
caulk 

Non-ACM 0.5 sq. ft. Nonfriable Good Bathroom 
south 

12 Tan vinyl sheet 
flooring 

White mastic 

Non-ACM 

Non-ACM 

300 sq. ft. Nonfriable Damaged Bathroom and 
closet, 

bedrooms 
central under 

carpet 
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TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 

919 1/2 BELFORD STREET, CALDWELL, OHIO 
SME PROJECT NUMBER: 089229.00.004 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation or 

for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

13 Cream and blue 12’ x 
12” vinyl floor tile 

Non-ACM 130 sq. ft. Nonfriable Damaged Kitchen 

14 Cream countertop 

Yellow mastic 

Non-ACM 

Non-ACM 

10 sq. ft. Nonfriable Good Kitchen 

15 Yellow 10’ x 1’ ceiling 
tiles 

Non-ACM 100 sq. ft. Friable Good Central 
bedroom 

16 Gray 12” x 12” vinyl 
floor tile 

Yellow mastic 

Non-ACM 

Not 
Sampled 

Assumed 
ACM

80 sq. ft. Nonfriable Damaged Hallway 

17 Pink 12” x 12” vinyl 
floor tile 

Non-ACM 20 sq. ft. Nonfriable Damaged North bathroom

18 ¼” yellow interior 
door caulk 

Non-ACM 0.5 sq. ft. 

(1 door) 

Nonfriable Damaged East door 
interior 

NOTES: 
HA = Homogenous Area. 
RACM = Regulated Asbestos-Containing Material.  Must be removed from the building prior to demolition. 
ACM = Asbestos-Containing Material as defined by USEPA and OSHA definition. 
Trace Asbestos = Equal to or less than 1% asbestos detected. 
Friable = Material that can be crumbled or reduced to powder by hand pressure. 
NQ = Not quantified 
Material conditions are described as defined in AHERA, 40 CFR Part 763. 
ln. ft. = linear feet 
sq. ft. = square feet 
cu. ft.= cubic feet 
* = Estimate of visible, accessible materials. Additional quantities and materials may be present in concealed spaces not assessed
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SAMPLE LOCATION DIAGRAM 
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CERTIFICATE OF ANALYSIS 

CHAIN OF CUSTODY FORM 













  

Lab No.: 7562618
Client No.: 1A
  

  

Analyst Observation: White Caulk  
Client Description: Black Ext. 1/4 Inch Bead Window Caulk  

  

Location: West Ext.  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Sample color different than client description.
  

Lab No.: 7562619
Client No.: 1B
  

  

Analyst Observation: White Caulk  
Client Description: Black Ext. 1/4 Inch Bead Window Caulk  

  

Location: West Ext.  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Sample color different than client description.
  

Lab No.: 7562620
Client No.: 2A
  

  

Analyst Observation: Tan Caulk  
Client Description: Tan 1/4 Inch Bead Door Caulk Exterior  

  

Location: West Door Ext.  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562621
Client No.: 2B
  

  

Analyst Observation: Tan Caulk  
Client Description: Tan 1/4 Inch Bead Door Caulk Exterior  

  

Location: West Door Ext.  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562622
Client No.: 3A
  

  

Analyst Observation: White Caulk  
Client Description: Grey 1/4 Inch Bead Window Caulk  

  

Location: West Side Ext.  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Sample color different than client description.
  

Lab No.: 7562623
Client No.: 3B
  

  

Analyst Observation: White Caulk  
Client Description: Grey 1/4 Inch Bead Window Caulk  

  

Location: West Side Ext.  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Sample color different than client description.

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677292 - PLM
Project: Nobel County; 919 1/2 Belford St Caldwell 
Project No.: 089229.00.04
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Lab No.: 7562624
Client No.: 4A
  

  

Analyst Observation: White Caulk  
Client Description: 1/4 Bead White Window Caulk Ext.  

  

Location: East Ext. Window  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562625
Client No.: 4B
  

  

Analyst Observation: White Caulk  
Client Description: 1/4 Bead White Window Caulk Ext.  

  

Location: East Ext. Window  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562626
Client No.: 5A
  

  

Analyst Observation: Black Tar  
Client Description: Black Roofing Tar, Black  

  

Location: North Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562626(L2)
Client No.: 5A
  

  

Analyst Observation: Silver Paint  
Client Description: Black Roofing Tar, Black  

  

Location: North Roof  
Facility:

Percent Asbestos:
PC 4.2 Chrysotile
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
95.8

  

Lab No.: 7562627
Client No.: 5B
  

  

Analyst Observation: Sample Not Analyzed  
Client Description: Black Roofing Tar, Black  

  

Location: North Roof  
Facility:

Percent Asbestos:
Sample Not Analyzed
  

Percent Non-Asbestos Fibrous Material:
Sample Not Analyzed
  

Percent Non-Fibrous Material:

Note: Positive stop analysis instructions per client for each homogeneous sample group.
  

Lab No.: 7562628
Client No.: 6A
  

  

Analyst Observation: Brown/Clear Flooring  
Client Description: 12x12 Faux Wood VFT With Clear
Mastic  

  

Location: East Entryway  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Insufficient mastic to analyze

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677292 - PLM
Project: Nobel County; 919 1/2 Belford St Caldwell 
Project No.: 089229.00.04
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Lab No.: 7562629
Client No.: 6B
  

  

Analyst Observation: Brown/Clear Flooring  
Client Description: 12x12 Faux Wood VFT With Clear
Mastic  

  

Location: East Entryway  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Insufficient mastic to analyze
  

Lab No.: 7562630
Client No.: 7A
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Wall System  

  

Location: Living Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
7 Cellulose
  

Percent Non-Fibrous Material:
93

  

Lab No.: 7562630(L2)
Client No.: 7A
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: Living Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562631
Client No.: 7B
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Wall System  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
7 Cellulose
  

Percent Non-Fibrous Material:
93

  

Lab No.: 7562631(L2)
Client No.: 7B
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562631(L3)
Client No.: 7B
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/16/2023Report Date:
Report No.: 677292 - PLM
Project: Nobel County; 919 1/2 Belford St Caldwell 
Project No.: 089229.00.04
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Lab No.: 7562632
Client No.: 7C
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Wall System  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
7 Cellulose
  

Percent Non-Fibrous Material:
93

  

Lab No.: 7562632(L2)
Client No.: 7C
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562633
Client No.: 7D
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Wall System  

  

Location: West Central Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
7 Cellulose
  

Percent Non-Fibrous Material:
93

  

Lab No.: 7562633(L2)
Client No.: 7D
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: West Central Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562633(L3)
Client No.: 7D
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: West Central Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562634
Client No.: 7E
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Wall System  

  

Location: North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
7 Cellulose
  

Percent Non-Fibrous Material:
93

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com
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2/16/2023Report Date:
Report No.: 677292 - PLM
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Lab No.: 7562634(L2)
Client No.: 7E
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562635
Client No.: 8A
  

  

Analyst Observation: Yellow Insulation  
Client Description: Yellow Wall And Ceiling Insulation  

  

Location: Living Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
95 Fibrous Glass
  

Percent Non-Fibrous Material:
5

  

Lab No.: 7562636
Client No.: 8B
  

  

Analyst Observation: Yellow Insulation  
Client Description: Yellow Wall And Ceiling Insulation  

  

Location: Living Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
93 Fibrous Glass
2 Cellulose
  

Percent Non-Fibrous Material:
5

  

Lab No.: 7562637
Client No.: 8C
  

  

Analyst Observation: Yellow Insulation  
Client Description: Yellow Wall And Ceiling Insulation  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Fibrous Glass
  

Percent Non-Fibrous Material:
10

  

Lab No.: 7562637(L2)
Client No.: 8C
  

  

Analyst Observation: White Drywall  
Client Description: Yellow Wall And Ceiling Insulation  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
7 Cellulose
  

Percent Non-Fibrous Material:
93

  

Lab No.: 7562638
Client No.: 9A
  

  

Analyst Observation: White Ceiling Tile  
Client Description: White 10x1 Worm Track CT  

  

Location: Hallway  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com
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2/16/2023Report Date:
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Lab No.: 7562639
Client No.: 9B
  

  

Analyst Observation: White Ceiling Tile  
Client Description: White 10x1 Worm Track CT  

  

Location: Living Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

  

Lab No.: 7562640
Client No.: 10A
  

  

Analyst Observation: Tan Mastic  
Client Description: Yellow Wall Glue On Back Of Wood
Paneling  

  

Location: South Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562641
Client No.: 10B
  

  

Analyst Observation: Tan Mastic  
Client Description: Yellow Wall Glue On Back Of Wood
Paneling  

  

Location: South Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562642
Client No.: 11A
  

  

Analyst Observation: White Caulk  
Client Description: White 1/4 Inch Bead Sink Caulk  

  

Location: South Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562643
Client No.: 11B
  

  

Analyst Observation: White Caulk  
Client Description: White 1/4 Inch Bead Sink Caulk  

  

Location: South Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562644
Client No.: 12A
  

  

Analyst Observation: Tan Vinyl Sheet Flooring  
Client Description: Tan Vinyl Sheet Flooring With White
Mastic  

  

Location: North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
20 Synthetic
  

Percent Non-Fibrous Material:
80

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com
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Lab No.: 7562644(L2)
Client No.: 12A
  

  

Analyst Observation: White Mastic  
Client Description: Tan Vinyl Sheet Flooring With White
Mastic  

  

Location: North Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562645
Client No.: 12B
  

  

Analyst Observation: Tan Vinyl Sheet Flooring  
Client Description: Tan Vinyl Sheet Flooring With White
Mastic  

  

Location: South Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
20 Synthetic
1 Cellulose
  

Percent Non-Fibrous Material:
79

  

Lab No.: 7562645(L2)
Client No.: 12B
  

  

Analyst Observation: White Mastic  
Client Description: Tan Vinyl Sheet Flooring With White
Mastic  

  

Location: South Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562646
Client No.: 13A
  

  

Analyst Observation: Cream/Blue Floor Tile  
Client Description: Cream And Blue 12x12 VFT  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562647
Client No.: 13B
  

  

Analyst Observation: Cream/Blue Floor Tile  
Client Description: Cream And Blue 12x12 VFT  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562648
Client No.: 14A
  

  

Analyst Observation: Cream Countertop  
Client Description: Cream Countertop With Yellow Mastic  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054
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Email: customerservice@iatl.com
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Lab No.: 7562648(L2)
Client No.: 14A
  

  

Analyst Observation: Yellow Mastic  
Client Description: Cream Countertop With Yellow Mastic  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562649
Client No.: 14B
  

  

Analyst Observation: Cream Countertop  
Client Description: Cream Countertop With Yellow Mastic  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562649(L2)
Client No.: 14B
  

  

Analyst Observation: Yellow Mastic  
Client Description: Cream Countertop With Yellow Mastic  

  

Location: Kitchen  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562650
Client No.: 15A
  

  

Analyst Observation: Lt Yellow Ceiling Tile  
Client Description: Yellow 10x1 CT  

  

Location: West Central Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

  

Lab No.: 7562651
Client No.: 15B
  

  

Analyst Observation: Lt Yellow Ceiling Tile  
Client Description: Yellow 10x1 CT  

  

Location: West Central Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

  

Lab No.: 7562652
Client No.: 16A
  

  

Analyst Observation: Green Floor Tile  
Client Description: Grey 12x12 VFT With Yellow Mastic  

  

Location: North Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Insufficient mastic to analyze  
Sample color different than client description.

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com
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Lab No.: 7562653
Client No.: 16B
  

  

Analyst Observation: Green Floor Tile  
Client Description: Grey 12x12 VFT With Yellow Mastic  

  

Location: Hallway  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Insufficient mastic to analyze  
Sample color different than client description.
  

Lab No.: 7562654
Client No.: 17A
  

  

Analyst Observation: Pink Vinyl Sheet Flooring  
Client Description: Pink 12x12 VFT  

  

Location: North Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562655
Client No.: 17B
  

  

Analyst Observation: Pink Vinyl Sheet Flooring  
Client Description: Pink 12x12 VFT  

  

Location: North Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562656
Client No.: 18A
  

  

Analyst Observation: Yellow Caulk  
Client Description: 1/4 Inch Yellow Int. Door Caulk  

  

Location: East Door Int.  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562657
Client No.: 18B
  

  

Analyst Observation: Yellow Caulk  
Client Description: 1/4 Inch Yellow Int. Door Caulk  

  

Location: East Door Int.  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/16/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995
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Appendix to Analytical Report
Customer Contact: Davin Ojala
Method:40 CFR Appendix E to Subpart E of Part 763, interim method for the Determination of Asbestos in Bulk Insulation Samples, USEPA 600, R93-116 and
NYSDOH ELAP 198.1 as needed.  
  
This appendix seeks to promote greater understanding of any observations, exceptions, special instructions, or circumstances that the laboratory needs to communicate to
the client concerning the above samples. The information below is used to help promote your ability to make the most informed decisions for you and your customers.
Please note the following points of contact for any questions you may have.
  
iATL Customer Service: customerservice@iatl.com
iATL Office Manager:wchampion@iatl.com
iATL Account Representative: Shirley Clark
Sample Login Notes:   See Batch Sheet Attached
Sample Matrix: Bulk Building Materials
Exceptions Noted: See Following Pages
  

General Terms, Warrants, Limits, Qualifiers:
  
General information about iATL capabilities and client/laboratory relationships and responsibilities are spelled out in iATL policies that are listed at www.iATL.com and in
our Quality Assurance Manual per ISO 17025 standard requirements. The information therein is a representation of iATL definitions and policies for turnaround times,
sample submittal, collection media, blank definitions, quantification issues and limit of detection, analytical methods and procedures, sub-contracting policies, results
reporting options, fees, terms, and discounts, confidentiality, sample archival and disposal, and data interpretation.
  
iATL warrants the test results to be of a precision normal for the type and methodology employed for each sample submitted. iATL disclaims any other warrants,
expressed or implied, including warranty of fitness for a particular purpose and warranty of merchantability. iATL accepts no legal responsibility for the purpose for which
the client uses test results. Any analytical work performed must be governed by our Standard Terms and Conditions. Prices, methods and detection limits may be changed
without notification. Please contact your Customer Service Representative for the most current information.
  
This confidential report relates only to those item(s) tested and does not represent an endorsement by NIST-NVLAP, AIHA LAP LLC, or any agency of local, state or
province governments nor of any agency of the U.S. government.
  
This report shall not be reproduced except in full, without written approval of the laboratory.
  

Information Pertinent to this Report:
Analysis by US EPA 600 93-116: Determination of Asbestos in Bulk Building Materials by Polarized Light Microscopy (PLM).
  

Certifications:

NIST-NVLAP No. 101165-0•
NYSDOH-ELAP No. 11021•
AIHA-LAP, LLC No. 100188•

Quantification at <0.25% by volume is possible with this method. (PC) Indicates Stratified Point Count Method performed. (PC-Trace) means that asbestos was detected
but is not quantifiable under the Point Counting regimen. PC Trace represents a <0.25% amount. Analysis includes all distinct separable layers in accordance with EPA
600 Method. If not reported or otherwise noted, layer is either not present or the client has specifically requested that it not be analyzed (ex. analyze until positive
instructions). Small asbestos fibers may be missed by PLM due to resolution limitations of the optical microscope. Therefore, PLM is not consistently reliable in detecting
asbestos in non-friable organically bound (NOB) materials. Quantitative transmission electron microscopy (TEM) is currently the only method that can pronounce
materials as non-asbestos containing.
  
Analytical Methodology Alternatives: Your initial request for analysis may not have accounted for recent advances in regulatory requirements or advances in technology
that are routinely used in similar situations for other qualified projects. You may have the option to explore additional analysis for further information. Below are a few
options, listed as the matrix followed by the appropriate methodology. Also included are links to more information on our website.
  
Bulk Building Materials that are Non-Friable Organically Bound (NOB) by Gravimetric Reduction techniques employing PLM and TEM: ELAP 198.6 (PLM-NOB),
ELAP 198.4 (TEM-NOB) See additional information at the end of this appendix.
  

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054
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Loose Fill Vermiculite Insulation, Attic Insulation, Zonolite (copyright), etc.: US EPA 600 R-4/004 (multi-tiered analytical process)
Sprayed On Insulation/Fireproofing with Vermiculite (SOF-V): ELAP 198.8 (PLM-SOF-V)
  
Soil, sludge, sediment, aggregate, and like materials analyzed for asbestos or other elongated mineral particles (ex. erionite, etc.): ASTM D7521, CARB 435, and other
options available
  
Asbestos in Surface Dust according to one of ASTM's Methods (very dependent on sampling collection technique – by TEM): ASTM D 5755, D5756, or D6480
  
Various other asbestos matrices (air, water, etc.) and analytical methods are available.
  

Disclaimers / Qualifiers:
There may be some samples in this project that have a "NOTE:" associated with a sample result. We use added disclaimers or qualifiers to inform the client about
something that requires further explanation. Here is a list with highlighted disclaimers that may be pertinent to this project. For a full explanation of these and other
disclaimers, please inquire at  customerservice@iatl.com.
  
1) Note: No mastic provided for analysis.
2) Note: Insufficient mastic provided for analysis.
3) Note: Insufficient material provided for analysis.
4) Note: Insufficient sample provided for QC reanalysis.
5) Note: Different material than indicated on Sample Log / Description.
6) Note: Sample not submitted.
7) Note: Attached to asbestos containing material.
8) Note: Received wet.
9) Note: Possible surface contamination.
10) Note: Not building material. 1% threshold may not apply.
11) Note: Recommend TEM-NOB analysis as per EPA recommendations.
12) Note: Asbestos detected but not quantifiable.
13) Note: Multiple identical samples submitted, only one analyzed.
14) Note: Analyzed by EPA 600/R-93/116. Point Counting detection limit at 0.080%.
15) Note: Analyzed by EPA 600/R-93/116. Point Counting detection limit at 0.125%.
16) Note: This sample contains >10% vermiculite mineral. See Appendix for Recommendations for Vermiculite Analysis.
  

Recommendations for Vermiculite Analysis:
  
Several analytical protocols exist for the analysis of asbestos in vermiculite. These analytical approaches vary depending upon the nature of the vermiculite mineral being
tested (e.g. un-processed gange, homogeneous exfoliated books of mica, or mixed mineral composites).Please contact your client representative for pricing and turnaround
time options available.
  
iATL recommends initial testing using the EPA 600/R-93/116 method. This method is specifically designed for the analysis of asbestos in bulk building materials. It
provides an acceptable starting point for primary screening of vermiculite for possible asbestos.
  
Results from this testing may be inconclusive. EPA suggests proceeding to a multi-tiered analysis involving wet separation techniques in conjunction with PLM and TEM
gravimetric analysis (EPA 600/R-04/004).
  
For New York State customers, NYSDOH requires disclaimers and qualifiers for various vermiculite containing samples that direct analysis via ELAP198.6 and
ELAP198.8 for samples that contain >10% vermiculite mineral where ELAP198.6 may be used to evaluate the asbestos content of the material. However, any test result
using ELAP198.6 will be reported with the following disclaimer: “ELAP198.6 method does not remove vermiculite and may underestimate the level of asbestos present in
a sample containing >10% vermiculite.”
  
Further information on this method and other vermiculite and asbestos issues can be found at the following: Agency for Toxic Substances and Disease Registry (ATSDR)
www.atsdr.cdc.gov, United States Geological Survey (USGS) www.minerals.usgs.gov/minerals/, US EPA www.epa.gov/asbestos. The USEPA also has an informative
brochure "Current Best Practices for Vermiculite Attic Insulation" EPA 747F03001 May 2003, that may assist the health and remediation professional. NYS customers
please follow current NYSDOH ELAP requirements per policy on subject of surfacing and vermiculite, May 6, 2016, Testing Requirements for Surfacing Material
Containing Vermiculite (https://www.wadsworth.org/sites/default/files/WebDoc/I198_8_02_2.pdf)
  
The following is a summary of the analytical process outlines in the EPA 600/R-04/004 Method:
  
1)Analytical Step/Method: Initial Screening by PLM, EPA 600R-93/116
Requirements/Comments: Minimum of 0.1 g of sample. ~0.25% for most samples.
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2)Analytical Step/Method:Wet Separation by PLM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Sinks" only.
  
3)Analytical Step/Method:Wet Separation by PLM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Floats" only.
  
4)Analytical Step/Method:Wet Separation by TEM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Sinks" only.
  
5)Analytical Step/Method:Wet Separation by TEM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Suspension" only.
*With advance notice and confirmation by the laboratory.
**Approximately 1 Liter of sample in double-bagged container (~9x6 inch bag of sample).  
  
New York State Department of Health requires that samples originating from NYS that they categorize as Non-friable Organically Bound materials can only be confirmed
as None Detected for asbestos by method 198.4. See the table below for a list of those materials. (ENVIRONMENTAL LABORATORY APPROVAL PROGRAM
CERTIFICATION MANUAL - ITEM No. 198.1, Revision Date 5/6/16)  
  
*Asphalt Shingles, Caulking, Ceiling Tiles with Cellulose, Duct Wrap, Glazing, Mastic, Paint Chips, Resilient Floor Tiles, Rubberized Asbestos Gaskets, Siding Shingles,
Vinyl Asbestos Tile, NOB materials (other that SM-V) with <10% vermiculite, Any material (Friable or NOB other than SM-V) with >10% vermiculite.   
  
Statistically derived uncertainty with any measure should be taken into consideration when reviewing and interpreting all reported data and results. A more comprehensive
listing of accuracy, precision, and uncertainty as it impacts this method is available upon request.
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ASBESTOS ASSESSMENT SUMMARY 
516 FAIRGROUND STREET, CALDWELL, OHIO 

SITE DESCRIPTION AND STRUCTURE CONDITION 

The 516 Fairground Street site was located north of Fairground Street between Private Dalzell Street and 
Woodland Avenue and Lewis Street in Caldwell, Ohio. The site consisted of the vacated, original section 
of the Caldwell High School that comprised a 15,000 square-foot, three-story structure attached to the 
southeast corner of the current, operational high school building. The remaining portions of the current 
high school building were not included in the scope of our assessment. Debris was present throughout 
the former school structure. The debris inhibited access to the first-floor women’s bathroom, and the 
doors to the third-floor east bathroom and the nurse’s office were locked at the time of the assessment.   

ASBESTOS SAMPLING RESULTS 

The United States Environmental Protection Agency (USEPA) and the Occupational Safety and Health 
Administration (OSHA) asbestos regulations define an ACM as any material that contains greater than 
one percent asbestos. Suspect ACMs not analyzed for asbestos content are considered assumed ACMs. 
According to the USEPA National Emission Standard for Hazardous Air Pollutants asbestos regulation 
(NESHAP, 40 CFR Part 61 M), friable ACMs and nonfriable ACMs which could be expected to be 
disturbed and become friable are considered Regulated Asbestos Containing Materials (RACMs) and 
must be removed prior to demolition activities. Nonfriable ACMs, if in good condition and not subjected to 
forces that would render them friable, are permitted by USEPA to remain in a structure during demolition. 
According to the OSHA Asbestos Construction Standard, demolition activities involving ACMs must be 
conducted by trained personnel in accordance with the standard and in accordance with the Ohio 
Administrative Code (OAC). Refer to Section 2.3.1 of the report for additional information regarding 
asbestos work requirements and notifications. 

Materials containing trace asbestos (equal to or less than one percent asbestos) are not considered 
RACM or ACM but are subject to the engineering and work practice requirements of paragraphs (g)(1), 
(g)(2), and (g)(3) of the OSHA Asbestos Construction Standard. 

A summary of the descriptions of suspect ACMs identified, RACM, ACM, Trace Asbestos, or non-ACM 
categorization of the materials, estimated quantity, friability, condition, and locations of the materials 
sampled is presented in the attached Table 1. 

SITE-SPECIFIC LIMITATIONS AND PROJECT CONSIDERATIONS 

SME was unable to access the third-floor east bathroom and the nurse’s office in the structure due to a 
locked door at the time of the site reconnaissance. The entrance to the first-floor women’s bathroom was 
obstructed by debris. SME assessed the remainder of the former school structure, including the exterior.  
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RECOMMENDATIONS 

 We recommend that the unassessed areas of the structure be assessed for the presence of 
ACMs by an Asbestos Hazard Evaluation Specialist prior to demolition of the structure. Access to 
the third-floor east bathroom and the nurse’s office and clearing of debris throughout the structure 
allowing safe passage to the first-floor women’s bathroom of the structure will be necessary for 
these areas to be properly assessed.  

 We recommend that the identified RACMs be removed by a licensed asbestos contractor, and in 
accordance with the OSHA Asbestos Construction Standard, prior to demolition. 

 If the identified nonfriable ACMs which are not likely to be rendered friable during demolition will 
be removed prior to demolition, we recommend that they be removed by a licensed asbestos 
contractor, and in accordance with the asbestos work requirements of the OSHA Asbestos 
Construction Standard. If one or more of these nonfriable ACMs will remain intact during 
demolition, we recommend that the demolition activities be conducted by staff trained to conduct 
demolition involving those ACMs, supervised by a 40-hour trained asbestos supervisor accredited 
by the Ohio Environmental Protection Agency (OEPA) and conducted in accordance with the 
OSHA Asbestos Construction Standard. 

 We recommend proper notification to the OEPA prior to removal of ACMs and demolition of the 
structure. 

 We recommend asbestos abatement project design by an Asbestos Hazard Abatement Project 
Designer that is trained in accordance with USEPA requirements and accredited by the OEPA. 
We also recommend monitoring asbestos removal work or disturbance with air sampling, visual 
verification, and clearance air monitoring performed by an independent third party (such as SME). 
We recommend notification of the presence, quantity, and location of ACMs and communication 
of the hazards associated with them in accordance. 
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ASBESTOS BULK SAMPLING RESULTS TABLE 
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TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 

516 FAIRGROUND STREET, CALDWELL, OHIO 
SME PROJECT NUMBER: 089229.00.003 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation or 

for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

1 Cream 12” x 12” vinyl 
floor tile 

Black mastic

Non-ACM 

ACM

1,050 sq. ft. Nonfriable Good Wrestling room 
first floor, first 

floor east 
classroom

2 Gray plaster wall 
system 

Gray plaster 

White plaster

RACM 

Non-ACM

15,000 sq. ft. Nonfriable Good Throughout

3 Gray plaster ceiling 
system 

Gray plaster 

White plaster 

White joint compound 

Tan plaster

Non-ACM 

Non-ACM 

RACM 

Non-ACM

10,000 sq. ft. Nonfriable Good Throughout

4 Cream stair cover 

Yellow mastic

Non-ACM 

Non-ACM

60 sq. ft. Nonfriable Good Wrestling first 
floor

5 Red brick 

Gray mortar

Non-ACM 

Non-ACM

160 sq. ft. Nonfriable Good Wrestling room 
first floor

6 Red brick 

Gray mortar 

Non-ACM 

Non-ACM

600 sq. ft. Nonfriable Good Wrestling room 
first floor and 

first floor 
hallway 

7 Gray concrete floor Non-ACM 10,000 sq. ft. Nonfriable Good Throughout 

8 White 2’ x 2’ worm 
track ceiling tiles 

Non-ACM 2,400 sq. ft. Friable Good Wrestling first 
floor, south 
classroom 

second floor 

9 White wallboard 
ceiling system 

White drywall 

White joint compound 

Non-ACM 

Non-ACM 

300 sq. ft. Nonfriable Damaged Wrestling first 
floor storage 

room 
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TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 

516 FAIRGROUND STREET, CALDWELL, OHIO 
SME PROJECT NUMBER: 089229.00.003 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation or 

for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

10 White wallboard wall 
system 

White drywall 

White joint compound 

Non-ACM 

Non-ACM 

1,000 sq. ft. Nonfriable Damaged Wrestling first 
floor storage 

room, first floor 
storage room, 
second floor 

wrestling 

11 Faux wood 
countertop 

Yellow mastic 

Non-ACM 

Non-ACM 

35 sq. ft. Nonfriable Good Wrestling first 
floor cleaning 

room 

12 Black sink coating Non-ACM 3 sq. ft. Nonfriable 
likely to 

become friable 
during 

demolition 

Good Cleaning room 
off of wrestling 

first floor 

13 Gray mortar 
associated with red 

brick 

Non-ACM 60 sq. ft. Nonfriable Good Cleaning room 
off of wrestling 

first floor 

14 Gray ¼” bead door 
caulk 

Non-ACM 0.5 sq. ft. 

(1 door) 

Nonfriable Good Cleaning room 
off of wrestling 

first floor 

15 Black fire door Not 
Sampled 

Assumed 
RACM

7 doors Assumed 
Friable 

Good Throughout 

16 Yellow mastic under 
burgundy carpet 

Non-ACM 300 sq. ft. Nonfriable Good First floor 
storage-r east 

classroom 

17 Gray grout 

Red ceramic tile 

Non-ACM 

Non-ACM 

150 sq. ft. Nonfriable Good Boys first floor 
bathroom and 
exterior in front 

of doors 

18 Gray mortar 

Pink ceramic tile 

White grout 

Non-ACM 

Non-ACM 

Non-ACM 

350 sq. ft. Nonfriable Good Boys first floor 
bathroom 
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TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 

516 FAIRGROUND STREET, CALDWELL, OHIO 
SME PROJECT NUMBER: 089229.00.003 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation or 

for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

19 White interior window 
glaze 

Non-ACM 2 sq. ft. 

(1 window) 

Nonfriable 
likely to 

become friable 
during 

demolition 

Significantly 
Damaged 

Boys bathroom 
first floor 

20 White ¼” caulk 
around pipe 

Not 
Sampled 

Assumed 
ACM

0.5 sq. ft. Nonfriable Good Boys bathroom 
first floor 

21 White pipe wrap over 
2” pipe 

White/Yellow 
insultation 

Non-ACM 

Non-ACM 

40 ln. ft. Nonfriable Good Boiler room 

22 Gray mortar around 
furnace 

Non-ACM 50 sq. ft. Nonfriable Good Boiler room 

23 Cream countertop 

Yellow mastic 

Non-ACM 

Non-ACM 

25 sq. ft. Nonfriable Good First floor east 
classroom 

24 White 2’ x 2’ ceiling 
tile 

Non-ACM 1,700 sq. ft. Friable Damaged Second floor 
east classroom 

25 Black built up roof 
system 

Silver/Black flashing 

Black tar 

Black tar paper 

Non-ACM 

Non-ACM 

ACM

200 sq. ft. Nonfriable Good Roof 

26 White1/4” bead 
window caulk 

Non-ACM 0.5 sq. ft. 

(2 windows) 

Nonfriable Good Second floor 
wrestling 
window 
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TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 

516 FAIRGROUND STREET, CALDWELL, OHIO 
SME PROJECT NUMBER: 089229.00.003 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation or 

for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

27 Yellow wall glue 
under noise proof 

panels 

Non-ACM 10 sq. ft. Nonfriable Good West second 
floor classroom 

28 Black tar and tar 
paper around 

features on roof 

Black tar 

Black tar paper 

Non-ACM 

Non-ACM 

610 sq. ft. Nonfriable Good Roof 

29 Yellow interior 
window glaze 

White glaze 

Non-ACM 

RACM

2.5 sq. ft. 

(2 windows) 

Nonfriable 
likely to 

become friable

Significantly 
Damaged 

Third floor 
north windows 

30 Exterior red brick 

Gray mortar 

Non-ACM 

Non-ACM 

35 sq. ft. Nonfriable Good Throughout 
exterior 

31 Exterior white window 
glaze 

Non-ACM 35 ln. ft. 

(70 windows) 

Nonfriable 
likely to 

become friable

Damaged Exterior 
windows 

32 White ¼” bead 
exterior window caulk 

Non-ACM 0.5 sq. ft. 

(70 windows) 

Nonfriable 
likely to 

become friable

Good Throughout 
exterior 
windows 

33 Gray ¼” bead 
exterior door caulk 

ACM 0.5 sq. ft. 

(4 doors) 

Nonfriable Good Exterior doors 

34 Black ¼” bead 
exterior window caulk 

Non-ACM 4 sq. ft. 

(3 windows) 

Nonfriable Good North first floor 
windows 
exterior 

35 White ¼” bead 
interior caulk 

between bricks 

Non-ACM 1 sq. ft. Nonfriable Good First floor 
hallway 
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TABLE 1 
ASBESTOS BULK SAMPLING RESULTS 

516 FAIRGROUND STREET, CALDWELL, OHIO 
SME PROJECT NUMBER: 089229.00.003 

The quantities presented in this table are intended to be “Order of Magnitude” estimates. The estimated 
quantities should not be used by contractors as an exclusive source of information for bid formulation or 

for notification to regulatory agencies.

HA# 
MATERIAL 

DESCRIPTION 
ACM/ 

NON-ACM 
ESTIMATED 
QUANTITY* 

FRIABLE/ 
NONFRIABLE

CONDITION LOCATION 

36 Gray brick 

Gray mortar 

Non-ACM 

Non-ACM 

50 sq. ft. Nonfriable Good First floor 
hallway 

37 Insulation around 
pipe through wall 

Non-ACM 10 sq. ft. Friable Good Boiler room 

38 Green chalkboard Non-ACM 50 sq. ft. Nonfriable Good East classroom 
first floor, 

second floor 
classrooms 

39 Black roof caulk Non-ACM 40 sq. ft. Nonfriable Good Roof 

40 Black roof tile with 
black tar 

Red Brick 

Gray mortar 

Black tar 

Non-ACM 

Non-ACM 

ACM

6,000 sq. ft. Nonfriable Good Roof 

41 Silver HVAC wrap 
insulation 

Not 
Sampled 

Assumed 
ACM

50 ln. ft. Nonfriable Good Second floor 
north 

classroom 

NOTES: 
HA = Homogenous Area. 
RACM = Regulated Asbestos-Containing Material.  Must be removed from the building prior to demolition. 
ACM = Asbestos-Containing Material as defined by USEPA and OSHA definition. 
Trace Asbestos = Equal to or less than 1% asbestos detected. 
Friable = Material that can be crumbled or reduced to powder by hand pressure. 
NQ = Not quantified 
Material conditions are described as defined in AHERA, 40 CFR Part 763. 
ln. ft. = linear feet 
sq. ft. = square feet 
cu. ft.= cubic feet 
* = Estimate of visible, accessible materials. Additional quantities and materials may be present in concealed spaces not assessed
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SAMPLE LOCATION DIAGRAMS 
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CERTIFICATE OF ANALYSIS 

CHAIN OF CUSTODY FORM 



















  

Lab No.: 7562425
Client No.: 1A
  

  

Analyst Observation: Cream Floor Tile; 12x12  
Client Description: 12x12 VFT With Black Mastic, Cream  

  

Location: East Portion Of Wrestling Gym  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562425(L2)
Client No.: 1A
  

  

Analyst Observation: Black Mastic  
Client Description: 12x12 VFT With Black Mastic, Cream  

  

Location: East Portion Of Wrestling Gym  
Facility:

Percent Asbestos:
PC 3.5 Chrysotile
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
96.5

  

Lab No.: 7562426
Client No.: 1B
  

  

Analyst Observation: Cream Floor Tile; 12x12  
Client Description: 12x12 VFT With Black Mastic, Cream  

  

Location: East Portion Of Wrestling Gym  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562426(L2)
Client No.: 1B
  

  

Analyst Observation: Black Mastic  
Client Description: 12x12 VFT With Black Mastic, Cream  

  

Location: East Portion Of Wrestling Gym  
Facility:

Percent Asbestos:
PC 3.2 Chrysotile
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
96.8

  

Lab No.: 7562427
Client No.: 2A
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Wall System, Gray  

  

Location: 1st Floor Wrestling Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562427(L2)
Client No.: 2A
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Wall System, Gray  

  

Location: 1st Floor Wrestling Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Maxamillian Roselli

02/17/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/17/2023Report Date:
Report No.: 677288 - PLM
Project: Nobel County; 516 Fairground Caldwell 
Project No.: 089229.00.03

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995

Dated : 2/21/2023 10:20:10  Page 1 of 31



  

Lab No.: 7562428
Client No.: 2B
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Wall System, Gray  

  

Location: East Stairwell To Second Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562429
Client No.: 2C
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Wall System, Gray  

  

Location: Second Floor West Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562430
Client No.: 2D
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Wall System, Gray  

  

Location: Second Floor East Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562431
Client No.: 2E
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Wall System, Gray  

  

Location: Third Floor Hallway  
Facility:

Percent Asbestos:
PC 1.3 Chrysotile
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
98.7

  

Lab No.: 7562431(L2)
Client No.: 2E
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Wall System, Gray  

  

Location: Third Floor Hallway  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562432
Client No.: 2F
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Wall System, Gray  

  

Location: Room At Top Of West Stairwell  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Maxamillian Roselli

02/17/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/17/2023Report Date:
Report No.: 677288 - PLM
Project: Nobel County; 516 Fairground Caldwell 
Project No.: 089229.00.03

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995

Dated : 2/21/2023 10:20:10  Page 2 of 31



  

Lab No.: 7562432(L2)
Client No.: 2F
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Wall System, Gray  

  

Location: Room At Top Of West Stairwell  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562433
Client No.: 2G
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Wall System, Gray  

  

Location: Third Floor West Room  
Facility:

Percent Asbestos:
PC 1.7 Chrysotile
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
98.3

  

Lab No.: 7562433(L2)
Client No.: 2G
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Wall System, Gray  

  

Location: Third Floor West Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562434
Client No.: 3A
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System, Gray  

  

Location: West Hallway First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562434(L2)
Client No.: 3A
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Ceiling System, Gray  

  

Location: West Hallway First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562435
Client No.: 3B
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System, Gray  

  

Location: West Hallway First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Maxamillian Roselli

02/17/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/17/2023Report Date:
Report No.: 677288 - PLM
Project: Nobel County; 516 Fairground Caldwell 
Project No.: 089229.00.03

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995

Dated : 2/21/2023 10:20:10  Page 3 of 31



  

Lab No.: 7562435(L2)
Client No.: 3B
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Ceiling System, Gray  

  

Location: West Hallway First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562436
Client No.: 3C
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System, Gray  

  

Location: Central Hallway First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562437
Client No.: 3D
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System, Gray  

  

Location: East Hallway First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562438
Client No.: 3E
  

  

Analyst Observation: Grey Plaster  
Client Description: Plaster Ceiling System, Gray  

  

Location: East Stairwell To Third Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562439
Client No.: 3F
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Ceiling System, Gray  

  

Location: West Classroom Third Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562439(L2)
Client No.: 3F
  

  

Analyst Observation: Tan Plaster  
Client Description: Plaster Ceiling System, Gray  

  

Location: West Classroom Third Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Maxamillian Roselli

02/17/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995
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Lab No.: 7562440
Client No.: 3G
  

  

Analyst Observation: White Plaster  
Client Description: Plaster Ceiling System, Gray  

  

Location: West Classroom Third Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562440(L2)
Client No.: 3G
  

  

Analyst Observation: White Joint Compound  
Client Description: Plaster Ceiling System, Gray  

  

Location: West Classroom Third Floor  
Facility:

Percent Asbestos:
PC 1.2 Chrysotile
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
98.8

  

Lab No.: 7562440(L3)
Client No.: 3G
  

  

Analyst Observation: Tan Plaster  
Client Description: Plaster Ceiling System, Gray  

  

Location: West Classroom Third Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562441
Client No.: 4A
  

  

Analyst Observation: Cream Stair Tread  
Client Description: Stair Cover With Yellow Mastic, Cream  

  

Location: Wrestling First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562441(L2)
Client No.: 4A
  

  

Analyst Observation: Yellow Mastic  
Client Description: Stair Cover With Yellow Mastic, Cream  

  

Location: Wrestling First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562442
Client No.: 4B
  

  

Analyst Observation: Cream Stair Tread  
Client Description: Stair Cover With Yellow Mastic, Cream  

  

Location: Wrestling First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.
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Maxamillian Roselli
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Lab No.: 7562442(L2)
Client No.: 4B
  

  

Analyst Observation: Yellow Mastic  
Client Description: Stair Cover With Yellow Mastic, Cream  

  

Location: Wrestling First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562443
Client No.: 5A
  

  

Analyst Observation: Red Brick  
Client Description: Red Brick With Gray Mortar, Red  

  

Location: Wrestling Room First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562443(L2)
Client No.: 5A
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Brick With Gray Mortar, Red  

  

Location: Wrestling Room First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562444
Client No.: 5B
  

  

Analyst Observation: Red Brick  
Client Description: Red Brick With Gray Mortar, Red  

  

Location: Wrestling Room First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562444(L2)
Client No.: 5B
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Brick With Gray Mortar, Red  

  

Location: Wrestling Room First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.
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Maxamillian Roselli

02/17/2023
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Lab No.: 7562445
Client No.: 6A
  

  

Analyst Observation: Red Brick  
Client Description: Red Brick With Gray Mortar  

  

Location: Wrestling Room First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562445(L2)
Client No.: 6A
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Brick With Gray Mortar  

  

Location: Wrestling Room First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562446
Client No.: 6B
  

  

Analyst Observation: Red Brick  
Client Description: Red Brick With Gray Mortar  

  

Location: First Floor Hallway  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562446(L2)
Client No.: 6B
  

  

Analyst Observation: Grey Mortar  
Client Description: Red Brick With Gray Mortar  

  

Location: First Floor Hallway  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562447
Client No.: 7A
  

  

Analyst Observation: Grey Concrete  
Client Description: Gray Concrete Floor  

  

Location: Storage Room In First Floor
Wrestling Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562448
Client No.: 7B
  

  

Analyst Observation: Grey Concrete  
Client Description: Gray Concrete Floor  

  

Location: Boiler Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:
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Lab No.: 7562449
Client No.: 8A
  

  

Analyst Observation: White Ceiling Tile  
Client Description: White 2x2 Worm Track CT, White  

  

Location: South Second Floor Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
35 Cellulose
5 Fibrous Glass
  

Percent Non-Fibrous Material:
60

  

Lab No.: 7562450
Client No.: 8B
  

  

Analyst Observation: White Ceiling Tile  
Client Description: White 2x2 Worm Track CT, White  

  

Location: South Second Floor Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
35 Cellulose
5 Fibrous Glass
  

Percent Non-Fibrous Material:
60

  

Lab No.: 7562451
Client No.: 9A
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Ceiling System  

  

Location: Wrestling First Floor Storage
Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
2 Fibrous Glass
  

Percent Non-Fibrous Material:
93

  

Lab No.: 7562451(L2)
Client No.: 9A
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Ceiling System  

  

Location: Wrestling First Floor Storage
Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562451(L3)
Client No.: 9A
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Ceiling System  

  

Location: Wrestling First Floor Storage
Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/17/2023
Frank E. Ehrenfeld, III
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Lab No.: 7562452
Client No.: 9B
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Ceiling System  

  

Location: Wrestling First Floor Storage
Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
1 Fibrous Glass
  

Percent Non-Fibrous Material:
94

  

Lab No.: 7562452(L2)
Client No.: 9B
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Ceiling System  

  

Location: Wrestling First Floor Storage
Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
1 Fibrous Glass
  

Percent Non-Fibrous Material:
94

  

Lab No.: 7562452(L3)
Client No.: 9B
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Ceiling System  

  

Location: Wrestling First Floor Storage
Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562453
Client No.: 9C
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Ceiling System  

  

Location: Wrestling First Floor Storage
Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
1 Fibrous Glass
  

Percent Non-Fibrous Material:
94

  

Lab No.: 7562453(L2)
Client No.: 9C
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Ceiling System  

  

Location: Wrestling First Floor Storage
Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/17/2023
Frank E. Ehrenfeld, III
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Lab No.: 7562454
Client No.: 10A
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Wall System  

  

Location: Storage Room At North Side Of
First Floor Wrestling  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
1 Fibrous Glass
  

Percent Non-Fibrous Material:
94

  

Lab No.: 7562454(L2)
Client No.: 10A
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: Storage Room At North Side Of
First Floor Wrestling  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562454(L3)
Client No.: 10A
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: Storage Room At North Side Of
First Floor Wrestling  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562455
Client No.: 10B
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Wall System  

  

Location: Storage Room In 1st Floor West
Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
1 Fibrous Glass
  

Percent Non-Fibrous Material:
94

  

Lab No.: 7562455(L2)
Client No.: 10B
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: Storage Room In 1st Floor West
Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/17/2023
Frank E. Ehrenfeld, III

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054
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Lab No.: 7562456
Client No.: 10C
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Wall System  

  

Location: Second Floor Wrestling Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
1 Fibrous Glass
  

Percent Non-Fibrous Material:
94

  

Lab No.: 7562456(L2)
Client No.: 10C
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: Second Floor Wrestling Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562457
Client No.: 10D
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Wall System  

  

Location: Second Floor North Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
1 Fibrous Glass
  

Percent Non-Fibrous Material:
94

  

Lab No.: 7562457(L2)
Client No.: 10D
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: Second Floor North Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562457(L3)
Client No.: 10D
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: Second Floor North Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562458
Client No.: 10E
  

  

Analyst Observation: White Drywall  
Client Description: White Wallboard Wall System  

  

Location: Second Floor North Classroom
Storage Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Cellulose
1 Fibrous Glass
  

Percent Non-Fibrous Material:
94

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/17/2023
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Lab No.: 7562458(L2)
Client No.: 10E
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: Second Floor North Classroom
Storage Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562458(L3)
Client No.: 10E
  

  

Analyst Observation: White Joint Compound  
Client Description: White Wallboard Wall System  

  

Location: Second Floor North Classroom
Storage Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Dean Andrews

02/17/2023
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Lab No.: 7562459
Client No.: 11A
  

  

Analyst Observation: Tan/Brown Countertop  
Client Description: Faux Wood Countertop With Yellow
Mastic  

  

Location: Wrestling First Floor Cleaning
Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
40 Cellulose
  

Percent Non-Fibrous Material:
60

  

Lab No.: 7562459(L2)
Client No.: 11A
  

  

Analyst Observation: Yellow Mastic  
Client Description: Faux Wood Countertop With Yellow
Mastic  

  

Location: Wrestling First Floor Cleaning
Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
Trace Cellulose
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562460
Client No.: 11B
  

  

Analyst Observation: Tan/Brown Countertop  
Client Description: Faux Wood Countertop With Yellow
Mastic  

  

Location: Wrestling First Floor Cleaning
Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
40 Cellulose
  

Percent Non-Fibrous Material:
60

  

Lab No.: 7562460(L2)
Client No.: 11B
  

  

Analyst Observation: Yellow Mastic  
Client Description: Faux Wood Countertop With Yellow
Mastic  

  

Location: Wrestling First Floor Cleaning
Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
Trace Cellulose
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562461
Client No.: 12A
  

  

Analyst Observation: Black Sink Undercoating  
Client Description: Black Sink Coating  

  

Location: Under Sink In Storage Room
Wrestling First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
1 Cellulose
  

Percent Non-Fibrous Material:
99

  

Lab No.: 7562462
Client No.: 12B
  

  

Analyst Observation: Black Sink Undercoating  
Client Description: Black Sink Coating  

  

Location: Under Sink In Storage Room
Wrestling First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
1 Cellulose
  

Percent Non-Fibrous Material:
99

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
David Hayes

02/17/2023
Frank E. Ehrenfeld, III
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Lab No.: 7562463
Client No.: 13A
  

  

Analyst Observation: White/Grey Mortar  
Client Description: Gray Mortar Associated With Red Brick  

  

Location: Cleaning Room Off Of Wrestling
First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562464
Client No.: 13B
  

  

Analyst Observation: White/Grey Mortar  
Client Description: Gray Mortar Associated With Red Brick  

  

Location: Cleaning Room Off Of Wrestling
First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562465
Client No.: 14A
  

  

Analyst Observation: Red/Grey Caulk  
Client Description: 1/4 Gray Bead Door Caulk  

  

Location: Cleaning Room Off Of Wrestling
First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562466
Client No.: 14B
  

  

Analyst Observation: Red/Grey Caulk  
Client Description: 1/4 Gray Bead Door Caulk  

  

Location: Cleaning Room Off Of Wrestling
First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562467
Client No.: 16A
  

  

Analyst Observation: Yellow Mastic  
Client Description: Yellow Mastic Under Burgundy Carpet  

  

Location: First Floor Storage-Room East
Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
Trace Cellulose
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562468
Client No.: 16B
  

  

Analyst Observation: Yellow Mastic  
Client Description: Yellow Mastic Under Burgundy Carpet  

  

Location: First Floor Storage-Room East
Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
Trace Cellulose
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
David Hayes

02/17/2023
Frank E. Ehrenfeld, III
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Lab No.: 7562469
Client No.: 17A
  

  

Analyst Observation: Grey Grout  
Client Description: Gray Grout Associated With Red Ceramic
Tile  

  

Location: Boy's First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562469(L2)
Client No.: 17A
  

  

Analyst Observation: Red Ceramic Tile  
Client Description: Gray Grout Associated With Red Ceramic
Tile  

  

Location: Boy's First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562470
Client No.: 17B
  

  

Analyst Observation: Grey Grout  
Client Description: Gray Grout Associated With Red Ceramic
Tile  

  

Location: Boy's First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562470(L2)
Client No.: 17B
  

  

Analyst Observation: Red Ceramic Tile  
Client Description: Gray Grout Associated With Red Ceramic
Tile  

  

Location: Boy's First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562471
Client No.: 18A
  

  

Analyst Observation: Grey Mortar  
Client Description: Gray Mortar Associated With Pink
Ceramic Tile  

  

Location: Boy's First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562471(L2)
Client No.: 18A
  

  

Analyst Observation: Pink Ceramic Tile  
Client Description: Gray Mortar Associated With Pink
Ceramic Tile  

  

Location: Boy's First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
David Hayes

02/17/2023
Frank E. Ehrenfeld, III
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Lab No.: 7562471(L3)
Client No.: 18A
  

  

Analyst Observation: White Grout  
Client Description: Gray Mortar Associated With Pink
Ceramic Tile  

  

Location: Boy's First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562472
Client No.: 18B
  

  

Analyst Observation: Grey Mortar  
Client Description: Gray Mortar Associated With Pink
Ceramic Tile  

  

Location: Boy's First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562472(L2)
Client No.: 18B
  

  

Analyst Observation: Pink Ceramic Tile  
Client Description: Gray Mortar Associated With Pink
Ceramic Tile  

  

Location: Boy's First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562472(L3)
Client No.: 18B
  

  

Analyst Observation: White Grout  
Client Description: Gray Mortar Associated With Pink
Ceramic Tile  

  

Location: Boy's First Floor Bathroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562473
Client No.: 19A
  

  

Analyst Observation: White Glazing  
Client Description: White Interior Window Glaze  

  

Location: Boy's Bathroom First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562474
Client No.: 19B
  

  

Analyst Observation: White Glazing  
Client Description: White Interior Window Glaze  

  

Location: Boy's Bathroom First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
David Hayes

02/17/2023
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CERTIFICATE OF ANALYSIS
Client: Soil and Materials Engineers-995

3301 Tech Circle Drive
Kalamazoo     MI     49008

2/17/2023Report Date:
Report No.: 677288 - PLM
Project: Nobel County; 516 Fairground Caldwell 
Project No.: 089229.00.03

PLM BULK SAMPLE ANALYSIS SUMMARY
Client: SOI995

Dated : 2/21/2023 10:20:11  Page 16 of 31



  

Lab No.: 7562475
Client No.: 21A
  

  

Analyst Observation: White/Silver Wrap  
Client Description: White Pipe Wrap Over 2 Inch Pipe  

  

Location: Boiler Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
40 Cellulose
15 Fibrous Glass
  

Percent Non-Fibrous Material:
45

  

Lab No.: 7562475(L2)
Client No.: 21A
  

  

Analyst Observation: White Insulation  
Client Description: White Pipe Wrap Over 2 Inch Pipe  

  

Location: Boiler Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
95 Fibrous Glass
Trace Cellulose
  

Percent Non-Fibrous Material:
5

  

Lab No.: 7562476
Client No.: 21B
  

  

Analyst Observation: White/Silver Wrap  
Client Description: White Pipe Wrap Over 2 Inch Pipe  

  

Location: Boiler Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
40 Cellulose
15 Fibrous Glass
  

Percent Non-Fibrous Material:
45

  

Lab No.: 7562477
Client No.: 21C
  

  

Analyst Observation: White/Silver Wrap  
Client Description: White Pipe Wrap Over 2 Inch Pipe  

  

Location: Boiler Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
40 Cellulose
15 Fibrous Glass
  

Percent Non-Fibrous Material:
45

  

Lab No.: 7562477(L2)
Client No.: 21C
  

  

Analyst Observation: Yellow Insulation  
Client Description: White Pipe Wrap Over 2 Inch Pipe  

  

Location: Boiler Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
95 Fibrous Glass
Trace Cellulose
  

Percent Non-Fibrous Material:
5

  

Lab No.: 7562478
Client No.: 22A
  

  

Analyst Observation: Silver/Grey Mortar  
Client Description: Gray Mortar Around Furnace  

  

Location: Boiler Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:
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Lab No.: 7562479
Client No.: 22B
  

  

Analyst Observation: Silver/Grey Mortar  
Client Description: Gray Mortar Around Furnace  

  

Location: Boiler Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562480
Client No.: 23A
  

  

Analyst Observation: Cream/Brown Countertop  
Client Description: Cream Counter Top With Yellow Mastic  

  

Location: First Floor East Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
35 Cellulose
  

Percent Non-Fibrous Material:
65

  

Lab No.: 7562480(L2)
Client No.: 23A
  

  

Analyst Observation: Yellow Mastic  
Client Description: Cream Counter Top With Yellow Mastic  

  

Location: First Floor East Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
Trace Cellulose
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562481
Client No.: 23B
  

  

Analyst Observation: Cream/Brown Countertop  
Client Description: Cream Counter Top With Yellow Mastic  

  

Location: First Floor East Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
35 Cellulose
  

Percent Non-Fibrous Material:
65

  

Lab No.: 7562481(L2)
Client No.: 23B
  

  

Analyst Observation: Yellow Mastic  
Client Description: Cream Counter Top With Yellow Mastic  

  

Location: First Floor East Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
Trace Cellulose
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562482
Client No.: 24A
  

  

Analyst Observation: White/Yellow Ceiling Tile  
Client Description: 2x2 White Ceiling Tile  

  

Location: Second Floor East Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
95 Fibrous Glass
  

Percent Non-Fibrous Material:
5

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.
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David Hayes
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Lab No.: 7562483
Client No.: 24B
  

  

Analyst Observation: White/Yellow Ceiling Tile  
Client Description: 2x2 White Ceiling Tile  

  

Location: Second Floor East Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
95 Fibrous Glass
  

Percent Non-Fibrous Material:
5

  

Lab No.: 7562484
Client No.: 25A
  

  

Analyst Observation: Silver/Black Flashing  
Client Description: Black Built Up Roof System  

  

Location: Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
10 Synthetic
  

Percent Non-Fibrous Material:
90

  

Lab No.: 7562484(L2)
Client No.: 25A
  

  

Analyst Observation: Black Tar  
Client Description: Black Built Up Roof System  

  

Location: Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562484(L3)
Client No.: 25A
  

  

Analyst Observation: Black Tar Paper  
Client Description: Black Built Up Roof System  

  

Location: Roof  
Facility:

Percent Asbestos:
65 Chrysotile
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
35

  

Lab No.: 7562485
Client No.: 25B
  

  

Analyst Observation: Silver/Black Flashing  
Client Description: Black Built Up Roof System  

  

Location: Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
10 Synthetic
  

Percent Non-Fibrous Material:
90

  

Lab No.: 7562485(L2)
Client No.: 25B
  

  

Analyst Observation: Black Tar  
Client Description: Black Built Up Roof System  

  

Location: Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.
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David Hayes
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Lab No.: 7562485(L3)
Client No.: 25B
  

  

Analyst Observation: Sample Not Analyzed  
Client Description: Black Built Up Roof System  

  

Location: Roof  
Facility:

Percent Asbestos:
Sample Not Analyzed
  

Percent Non-Asbestos Fibrous Material:
Sample Not Analyzed
  

Percent Non-Fibrous Material:

  

Lab No.: 7562486
Client No.: 26A
  

  

Analyst Observation: Grey Caulk  
Client Description: White 1/4 Inch Window Caulk  

  

Location: Second Floor Wrestling Window  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562487
Client No.: 26B
  

  

Analyst Observation: Grey Caulk  
Client Description: White 1/4 Inch Window Caulk  

  

Location: Second Floor Wrestling Window  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562488
Client No.: 27A
  

  

Analyst Observation: Yellow Mastic  
Client Description: Yellow Wall Glue Under Noise Proof
Panels  

  

Location: Second Floor East  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562488(L2)
Client No.: 27A
  

  

Analyst Observation: Grey Foam  
Client Description: Yellow Wall Glue Under Noise Proof
Panels  

  

Location: Second Floor East  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562489
Client No.: 27B
  

  

Analyst Observation: Yellow Mastic  
Client Description: Yellow Wall Glue Under Noise Proof
Panels  

  

Location: Second Floor East Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:
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Lab No.: 7562489(L2)
Client No.: 27B
  

  

Analyst Observation: Grey Foam  
Client Description: Yellow Wall Glue Under Noise Proof
Panels  

  

Location: Second Floor East Classroom  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
David Hayes
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Frank E. Ehrenfeld, III
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Lab No.: 7562490
Client No.: 28A
  

  

Analyst Observation: Black Tar  
Client Description: Black Tar And Tar Paper  

  

Location: Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Synthetic
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562490(L2)
Client No.: 28A
  

  

Analyst Observation: Black Rubber  
Client Description: Black Tar And Tar Paper  

  

Location: Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562491
Client No.: 28B
  

  

Analyst Observation: Black Tar  
Client Description: Black Tar And Tar Paper  

  

Location: Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
5 Synthetic
  

Percent Non-Fibrous Material:
95

  

Lab No.: 7562491(L2)
Client No.: 28B
  

  

Analyst Observation: Black Rubber  
Client Description: Black Tar And Tar Paper  

  

Location: Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562492
Client No.: 29A
  

  

Analyst Observation: Yellow Glazing  
Client Description: Yellow Interior Window Glaze  

  

Location: Third Floor North Windows  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562492(L2)
Client No.: 29A
  

  

Analyst Observation: White Glazing  
Client Description: Yellow Interior Window Glaze  

  

Location: Third Floor North Windows  
Facility:

Percent Asbestos:
PC 1.2 Chrysotile
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
98.8

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
Frank E. Ehrenfeld, III
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Lab No.: 7562493
Client No.: 29B
  

  

Analyst Observation: Yellow Glazing  
Client Description: Yellow Interior Window Glaze  

  

Location: Third Floor North Windows  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562494
Client No.: 30A
  

  

Analyst Observation: Red Brick  
Client Description: Ext Red Brick With Grey Mortar  

  

Location: North Exterior  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562494(L2)
Client No.: 30A
  

  

Analyst Observation: Grey Mortar  
Client Description: Ext Red Brick With Grey Mortar  

  

Location: North Exterior  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562495
Client No.: 30B
  

  

Analyst Observation: Red Brick  
Client Description: Ext Red Brick With Grey Mortar  

  

Location: Southeast Exterior  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562495(L2)
Client No.: 30B
  

  

Analyst Observation: Grey Mortar  
Client Description: Ext Red Brick With Grey Mortar  

  

Location: Southeast Exterior  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562496
Client No.: 31A
  

  

Analyst Observation: White Glazing  
Client Description: Ext White Window Glaze  

  

Location: Southwest Window  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
Frank E. Ehrenfeld, III
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Lab No.: 7562497
Client No.: 31B
  

  

Analyst Observation: White Glazing  
Client Description: Ext White Window Glaze  

  

Location: South East Window  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562498
Client No.: 32A
  

  

Analyst Observation: White Caulk  
Client Description: White 1/4 Inch Bead Window Caulk Ext  

  

Location: South Exterior Window  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562499
Client No.: 32B
  

  

Analyst Observation: White Caulk  
Client Description: White 1/4 Inch Bead Window Caulk Ext  

  

Location: East Exterior Window  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
2 Talc
  

Percent Non-Fibrous Material:
98

  

Lab No.: 7562500
Client No.: 33A
  

  

Analyst Observation: Grey Caulk  
Client Description: 1/4 Inch Gray Door Caulk Ext  

  

Location: Southwest Door  
Facility:

Percent Asbestos:
PC 2.6 Chrysotile
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
97.4

  

Lab No.: 7562501
Client No.: 33B
  

  

Analyst Observation: Sample Not Analyzed  
Client Description: 1/4 Inch Gray Door Caulk Ext  

  

Location: South East Door  
Facility:

Percent Asbestos:
Sample Not Analyzed
  

Percent Non-Asbestos Fibrous Material:
Sample Not Analyzed
  

Percent Non-Fibrous Material:

  

Lab No.: 7562502
Client No.: 34A
  

  

Analyst Observation: Black Caulk  
Client Description: 1/4 Inch Black Ext Window Caulk  

  

Location: North First Floor Window Exterir  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
Frank E. Ehrenfeld, III
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Lab No.: 7562503
Client No.: 34B
  

  

Analyst Observation: Black Caulk  
Client Description: 1/4 Inch Black Ext Window Caulk  

  

Location: Northwest First Floor Window
Ext  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562504
Client No.: 35A
  

  

Analyst Observation: White Caulk  
Client Description: 1/4 Inch White Caulk Between Bricks  

  

Location: First Floor Hallway  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562505
Client No.: 35B
  

  

Analyst Observation: White Caulk  
Client Description: 1/4 Inch White Caulk Between Bricks  

  

Location: First Floor Hallway  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562506
Client No.: 36A
  

  

Analyst Observation: Grey Brick  
Client Description: Gray Brick With Gray Mortar  

  

Location: First Floor Hallway  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562506(L2)
Client No.: 36A
  

  

Analyst Observation: Grey Mortar  
Client Description: Gray Brick With Gray Mortar  

  

Location: First Floor Hallway  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562507
Client No.: 36B
  

  

Analyst Observation: Grey Brick  
Client Description: Gray Brick With Gray Mortar  

  

Location: First Floor Hallway  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker
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Frank E. Ehrenfeld, III
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Lab No.: 7562507(L2)
Client No.: 36B
  

  

Analyst Observation: Grey Mortar  
Client Description: Gray Brick With Gray Mortar  

  

Location: First Floor Hallway  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562508
Client No.: 37A
  

  

Analyst Observation: Grey Insulation  
Client Description: Insulation Around Pipe Through Wall  

  

Location: Boiler Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Cellulose
  

Percent Non-Fibrous Material:
None Detected

  

Lab No.: 7562509
Client No.: 37B
  

  

Analyst Observation: Grey Insulation  
Client Description: Insulation Around Pipe Through Wall  

  

Location: Boiler Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Cellulose
  

Percent Non-Fibrous Material:
None Detected

  

Lab No.: 7562510
Client No.: 37C
  

  

Analyst Observation: Grey Insulation  
Client Description: Insulation Around Pipe Through Wall  

  

Location: Boiler Room  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
100 Cellulose
  

Percent Non-Fibrous Material:
None Detected

  

Lab No.: 7562511
Client No.: 38A
  

  

Analyst Observation: Green Chalkboard  
Client Description: Green Chalkboard  

  

Location: East Classroom First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

  

Lab No.: 7562512
Client No.: 38B
  

  

Analyst Observation: Green Chalkboard  
Client Description: Green Chalkboard  

  

Location: East Classroom First Floor  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
90 Cellulose
  

Percent Non-Fibrous Material:
10

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
Frank E. Ehrenfeld, III
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Lab No.: 7562513
Client No.: 39A
  

  

Analyst Observation: Black Caulk  
Client Description: Black Roof Caulk  

  

Location: Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
15 Cellulose
  

Percent Non-Fibrous Material:
85

  

Lab No.: 7562514
Client No.: 39B
  

  

Analyst Observation: Black Caulk  
Client Description: Black Roof Caulk  

  

Location: Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
15 Cellulose
  

Percent Non-Fibrous Material:
85

  

Lab No.: 7562515
Client No.: 40A
  

  

Analyst Observation: Red Brick  
Client Description: Roof Tile With Black Tar  

  

Location: Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562515(L2)
Client No.: 40A
  

  

Analyst Observation: Grey Mortar  
Client Description: Roof Tile With Black Tar  

  

Location: Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

  

Lab No.: 7562515(L3)
Client No.: 40A
  

  

Analyst Observation: Black Tar  
Client Description: Roof Tile With Black Tar  

  

Location: Roof  
Facility:

Percent Asbestos:
PC 1.4 Chrysotile
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
98.6

  

Lab No.: 7562516
Client No.: 40B
  

  

Analyst Observation: Red Brick  
Client Description: Roof Tile With Black Tar  

  

Location: Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
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Lab No.: 7562516(L2)
Client No.: 40B
  

  

Analyst Observation: Grey Mortar  
Client Description: Roof Tile With Black Tar  

  

Location: Roof  
Facility:

Percent Asbestos:
None Detected
  

Percent Non-Asbestos Fibrous Material:
None Detected
  

Percent Non-Fibrous Material:
100

Laboratory Director

Approved By:
Date Analyzed:

2/1/2023Date Received:

Analyst:

Please refer to the  Appendix  of this report for further information regarding your analysis.

Signature:
Aidan Becker

02/17/2023
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Appendix to Analytical Report
Customer Contact: Davin Ojala
Method:40 CFR Appendix E to Subpart E of Part 763, interim method for the Determination of Asbestos in Bulk Insulation Samples, USEPA 600, R93-116 and
NYSDOH ELAP 198.1 as needed.  
  
This appendix seeks to promote greater understanding of any observations, exceptions, special instructions, or circumstances that the laboratory needs to communicate to
the client concerning the above samples. The information below is used to help promote your ability to make the most informed decisions for you and your customers.
Please note the following points of contact for any questions you may have.
  
iATL Customer Service: customerservice@iatl.com
iATL Office Manager:wchampion@iatl.com
iATL Account Representative: Shirley Clark
Sample Login Notes:   See Batch Sheet Attached
Sample Matrix: Bulk Building Materials
Exceptions Noted: See Following Pages
  

General Terms, Warrants, Limits, Qualifiers:
  
General information about iATL capabilities and client/laboratory relationships and responsibilities are spelled out in iATL policies that are listed at www.iATL.com and in
our Quality Assurance Manual per ISO 17025 standard requirements. The information therein is a representation of iATL definitions and policies for turnaround times,
sample submittal, collection media, blank definitions, quantification issues and limit of detection, analytical methods and procedures, sub-contracting policies, results
reporting options, fees, terms, and discounts, confidentiality, sample archival and disposal, and data interpretation.
  
iATL warrants the test results to be of a precision normal for the type and methodology employed for each sample submitted. iATL disclaims any other warrants,
expressed or implied, including warranty of fitness for a particular purpose and warranty of merchantability. iATL accepts no legal responsibility for the purpose for which
the client uses test results. Any analytical work performed must be governed by our Standard Terms and Conditions. Prices, methods and detection limits may be changed
without notification. Please contact your Customer Service Representative for the most current information.
  
This confidential report relates only to those item(s) tested and does not represent an endorsement by NIST-NVLAP, AIHA LAP LLC, or any agency of local, state or
province governments nor of any agency of the U.S. government.
  
This report shall not be reproduced except in full, without written approval of the laboratory.
  

Information Pertinent to this Report:
Analysis by US EPA 600 93-116: Determination of Asbestos in Bulk Building Materials by Polarized Light Microscopy (PLM).
  

Certifications:

NIST-NVLAP No. 101165-0•
NYSDOH-ELAP No. 11021•
AIHA-LAP, LLC No. 100188•

Quantification at <0.25% by volume is possible with this method. (PC) Indicates Stratified Point Count Method performed. (PC-Trace) means that asbestos was detected
but is not quantifiable under the Point Counting regimen. PC Trace represents a <0.25% amount. Analysis includes all distinct separable layers in accordance with EPA
600 Method. If not reported or otherwise noted, layer is either not present or the client has specifically requested that it not be analyzed (ex. analyze until positive
instructions). Small asbestos fibers may be missed by PLM due to resolution limitations of the optical microscope. Therefore, PLM is not consistently reliable in detecting
asbestos in non-friable organically bound (NOB) materials. Quantitative transmission electron microscopy (TEM) is currently the only method that can pronounce
materials as non-asbestos containing.
  
Analytical Methodology Alternatives: Your initial request for analysis may not have accounted for recent advances in regulatory requirements or advances in technology
that are routinely used in similar situations for other qualified projects. You may have the option to explore additional analysis for further information. Below are a few
options, listed as the matrix followed by the appropriate methodology. Also included are links to more information on our website.
  
Bulk Building Materials that are Non-Friable Organically Bound (NOB) by Gravimetric Reduction techniques employing PLM and TEM: ELAP 198.6 (PLM-NOB),
ELAP 198.4 (TEM-NOB) See additional information at the end of this appendix.
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Loose Fill Vermiculite Insulation, Attic Insulation, Zonolite (copyright), etc.: US EPA 600 R-4/004 (multi-tiered analytical process)
Sprayed On Insulation/Fireproofing with Vermiculite (SOF-V): ELAP 198.8 (PLM-SOF-V)
  
Soil, sludge, sediment, aggregate, and like materials analyzed for asbestos or other elongated mineral particles (ex. erionite, etc.): ASTM D7521, CARB 435, and other
options available
  
Asbestos in Surface Dust according to one of ASTM's Methods (very dependent on sampling collection technique – by TEM): ASTM D 5755, D5756, or D6480
  
Various other asbestos matrices (air, water, etc.) and analytical methods are available.
  

Disclaimers / Qualifiers:
There may be some samples in this project that have a "NOTE:" associated with a sample result. We use added disclaimers or qualifiers to inform the client about
something that requires further explanation. Here is a list with highlighted disclaimers that may be pertinent to this project. For a full explanation of these and other
disclaimers, please inquire at  customerservice@iatl.com.
  
1) Note: No mastic provided for analysis.
2) Note: Insufficient mastic provided for analysis.
3) Note: Insufficient material provided for analysis.
4) Note: Insufficient sample provided for QC reanalysis.
5) Note: Different material than indicated on Sample Log / Description.
6) Note: Sample not submitted.
7) Note: Attached to asbestos containing material.
8) Note: Received wet.
9) Note: Possible surface contamination.
10) Note: Not building material. 1% threshold may not apply.
11) Note: Recommend TEM-NOB analysis as per EPA recommendations.
12) Note: Asbestos detected but not quantifiable.
13) Note: Multiple identical samples submitted, only one analyzed.
14) Note: Analyzed by EPA 600/R-93/116. Point Counting detection limit at 0.080%.
15) Note: Analyzed by EPA 600/R-93/116. Point Counting detection limit at 0.125%.
16) Note: This sample contains >10% vermiculite mineral. See Appendix for Recommendations for Vermiculite Analysis.
  

Recommendations for Vermiculite Analysis:
  
Several analytical protocols exist for the analysis of asbestos in vermiculite. These analytical approaches vary depending upon the nature of the vermiculite mineral being
tested (e.g. un-processed gange, homogeneous exfoliated books of mica, or mixed mineral composites).Please contact your client representative for pricing and turnaround
time options available.
  
iATL recommends initial testing using the EPA 600/R-93/116 method. This method is specifically designed for the analysis of asbestos in bulk building materials. It
provides an acceptable starting point for primary screening of vermiculite for possible asbestos.
  
Results from this testing may be inconclusive. EPA suggests proceeding to a multi-tiered analysis involving wet separation techniques in conjunction with PLM and TEM
gravimetric analysis (EPA 600/R-04/004).
  
For New York State customers, NYSDOH requires disclaimers and qualifiers for various vermiculite containing samples that direct analysis via ELAP198.6 and
ELAP198.8 for samples that contain >10% vermiculite mineral where ELAP198.6 may be used to evaluate the asbestos content of the material. However, any test result
using ELAP198.6 will be reported with the following disclaimer: “ELAP198.6 method does not remove vermiculite and may underestimate the level of asbestos present in
a sample containing >10% vermiculite.”
  
Further information on this method and other vermiculite and asbestos issues can be found at the following: Agency for Toxic Substances and Disease Registry (ATSDR)
www.atsdr.cdc.gov, United States Geological Survey (USGS) www.minerals.usgs.gov/minerals/, US EPA www.epa.gov/asbestos. The USEPA also has an informative
brochure "Current Best Practices for Vermiculite Attic Insulation" EPA 747F03001 May 2003, that may assist the health and remediation professional. NYS customers
please follow current NYSDOH ELAP requirements per policy on subject of surfacing and vermiculite, May 6, 2016, Testing Requirements for Surfacing Material
Containing Vermiculite (https://www.wadsworth.org/sites/default/files/WebDoc/I198_8_02_2.pdf)
  
The following is a summary of the analytical process outlines in the EPA 600/R-04/004 Method:
  
1)Analytical Step/Method: Initial Screening by PLM, EPA 600R-93/116
Requirements/Comments: Minimum of 0.1 g of sample. ~0.25% for most samples.
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2)Analytical Step/Method:Wet Separation by PLM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Sinks" only.
  
3)Analytical Step/Method:Wet Separation by PLM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Floats" only.
  
4)Analytical Step/Method:Wet Separation by TEM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Sinks" only.
  
5)Analytical Step/Method:Wet Separation by TEM Gravimetric Technique, EPA R-04/004
Requirements/Comments: Minimum 50g** of dry sample. Analysis of "Suspension" only.
*With advance notice and confirmation by the laboratory.
**Approximately 1 Liter of sample in double-bagged container (~9x6 inch bag of sample).  
  
New York State Department of Health requires that samples originating from NYS that they categorize as Non-friable Organically Bound materials can only be confirmed
as None Detected for asbestos by method 198.4. See the table below for a list of those materials. (ENVIRONMENTAL LABORATORY APPROVAL PROGRAM
CERTIFICATION MANUAL - ITEM No. 198.1, Revision Date 5/6/16)  
  
*Asphalt Shingles, Caulking, Ceiling Tiles with Cellulose, Duct Wrap, Glazing, Mastic, Paint Chips, Resilient Floor Tiles, Rubberized Asbestos Gaskets, Siding Shingles,
Vinyl Asbestos Tile, NOB materials (other that SM-V) with <10% vermiculite, Any material (Friable or NOB other than SM-V) with >10% vermiculite.   
  
Statistically derived uncertainty with any measure should be taken into consideration when reviewing and interpreting all reported data and results. A more comprehensive
listing of accuracy, precision, and uncertainty as it impacts this method is available upon request.

9000 Commerce Parkway Suite B
Mt. Laurel, New Jersey 08054

Telephone: 856-231-9449
Email: customerservice@iatl.com

CERTIFICATE OF ANALYSIS

Client: Soil and Materials Engineers-995
3301 Tech Circle Drive
Kalamazoo     MI     49008

2/17/2023Report Date:
Report No.: 677288 - PLM
Project: Nobel County; 516 Fairground Caldwell 
Project No.: 089229.00.03

Client: SOI995

Page 31 of 31Dated : 2/21/2023 10:20:12 



Passionate People Building 
     and Revitalizing our World


	RE-BID Caldwell Extempted Village School District Construction Bid Packet - 06.13.2023 (1)
	NOTICE TO CONTRACTORS
	Instruction to Bidders
	Receipt and Opening of Bids
	Preparation of Bid
	Method of Bidding
	Qualifications of Bidder

	Bid Guaranty
	Text of Statute

	(J) For the purposes of this section and sections 153.56, 153.57, and 153.571 [153.57.1] of the Revised Code, "public improvement," "subcontractor," "materialman," "laborer," and "materials" have the same meanings as in section 1311.25 of the Revised ...
	Soil Conditions
	Working Facilities
	Addenda and Interpretations
	Water Supply
	Signature of Bidders
	Notice of Special Terms
	Additional Obligations Upon Contract Award

	Foreign Corporations and Contractors
	GENERAL CONTRACT TERMS
	ARTICLE 1 - CONTRACT AND CONTRACT DOCUMENTS
	ARTICLE 2 - PERFORMANCE AND PAYMENT BONDS
	ARTICLE 3 - WAGE RATES
	ARTICLE 4 - AFFIRMATIVE ACTION
	ARTICLE 5 - INSURANCE
	ARTICLE 6 – SAFETY AND SITE PROTECTION, CLEAN-UP AND RESTORATION
	ARTICLE 7 - PERMITS
	ARTICLE 8 - SUPERVISION
	ARTICLE 9 - CLAIMS AGAINST CONTRACTOR
	ARTICLE 10 - SUBCONTRACTING
	ARTICLE 11 - CHANGE OF WORK
	ARTICLE 12 - TIME
	ARTICLE 13 - COMPLETION OF WORK
	ARTICLE 14 - TERMINATION
	ARTICLE 15 - PAYMENT
	ARTICLE 16- LIMITATION OF LIABILITY

	BID FOR LUMP SUM CONTRACTS
	By
	CONTRACTOR’S PERSONAL PROPERTY TAX AFFIDAVIT
	BID GUARANTY AND PERFORMANCE BOND
	Caldwell Exempted Village School District Demo Project

	Surety Agent’s Name and Address
	NONCOLLUSION AFFIDAVIT
	BONDING AND INSURANCE REQUIREMENTS
	CONTRACT
	ARTICLE 1.
	STATEMENT OF WORK
	ARTICLE 2.
	THE CONTRACT PRICE
	ARTICLE 3.
	CONTRACT

	PERFORMANCE AND PAYMENT BOND (OR BONDS)
	NOTICE OF AWARD
	NOTICE TO PROCEED
	CHANGE ORDER
	CERTIFICATE OF OWNER’S AUTHORITY
	CERTIFICATE OF OWNER'S FINANCIAL OFFICER
	SEAL:  CONFLICT OF INTEREST
	SEAL:  CONFLICT OF INTEREST
	Interest of Local Public Officials
	Interest of Contractor and Employees
	Records and Audits

	SPECIAL TERMS PERTAINING TO HAZARDS, SAFETY STANDARDS
	AND ACCIDENT PREVENTION
	A. Lead-Based Paint Hazards
	B. Use of Explosives
	C. Danger Signals and Safety Devices

	SPECIAL EQUAL OPPORTUNITY PROVISIONS
	A. Activities and Contracts Not Subject to Executive Order 11246, as Amended
	D. Civil Rights Act of 1964
	E. Section 109 of the Housing and Community Development Act of 1974

	CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT OPPORTUNITY
	CONTRACTOR'S CERTIFICATION

	CERTIFICATION OF PROPOSED SUBCONTRACTOR REGARDING
	EQUAL EMPLOYMENT OPPORTUNITY
	CERTIFICATION OF COMPLIANCE WITH AIR AND WATER ACTS
	A REPRINT OF THE U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT’S
	FEDERAL LABOR STANDARDS PROVISIONS, HUD-4010 DATED 2/84 (REVISED)
	CERTIFICATE OF COMPLIANCE WITH FEDERAL LABOR STANDARDS PROVISIONS
	CONTRACTOR’S CERTIFICATION
	CONCERNING LABOR STANDARDS AND PREVIALING WAGE REQUIREMENTS
	SUBCONTRACTOR’S CERTIFICATION
	CONCERNING LABOR STANDARDS AND PREVIALING WAGE REQUIREMENTS
	Appendix A- Bid Specifications
	Appendix B-Prevailing Wage Rates
	Appendix C-Environmental Specs

	wage rates for noble school project June 14 2023
	089229.00.003+042623+SPECS Caldwell Schools
	ASBESTOS REMOVAL AND DEMOLITION TECHNICAL SPECIFICATION SECTIONS
	ASBESTOS DESIGNER SIGNATURE PAGE
	TABLE OF CONTENTS
	SECTION 02 82 13 – ASBESTOS ABATEMENT 
	CERTIFICATE OF VISUAL INSPECTION

	SECTION 02 82 13.01 – ASBESTOS ABATEMENT AIR MONITORING
	SECTION 02 82 13.02 – WORKER PROTECTION – ASBESTOS ABATEMENT
	CERTIFICATE OF WORKER'S ACKNOWLEDGEMENT

	SECTION 02 82 13.03 – RESPIRATORY PROTECTION – ASBESTOS ABATEMENT
	SECTION 02 82 13.04 – DEMOLITION INVOLVING ASBESTOS-CONTAINING MATERIALS
	ATTACHMENT A
	PRE-DEMOLITION ASBESTOS ASSESSMENT REPORT
	COVER LETTER
	TABLE OF CONTENTS
	1. INTRODUCTION 
	2. ASBESTOS ASSESSMENT
	2.1 VISUAL ASSESSMENT AND SAMPLING PROCEDURES
	2.2 FINDINGS AND CONCLUSIONS
	2.3 REGULATORY INFORMATION REGARDING ASBESTOS NOTIFICATIONS AND WORK PRACTICES
	2.3.1 ASBESTOS REMOVAL
	2.3.2 MATERIALS CONTAINING TRACE ASBESTOS 


	3. LIMITATIONS AND GENERAL COMMENTS
	4. IDENTIFICATION OF REPORT AUTHOR
	APPENDIX A:  201 MAIN STREET, BELLE VALLEY, OHIO
	APPENDIX B:  308 WEST CROSS STREET, SUMMERFIELD, OHIO
	APPENDIX C:  114 NORTH MAIN STREET, SUMMERFIELD, OHIO
	APPENDIX D:  812 WEST STREET, CALDWELL, OHIO
	APPENDIX E:  919 ½ BELFORD STREET, CALDWELL, OHIO
	APPENDIX F:  516 FAIRGROUND STREET, CALDWELL, OHIO






